

見 積 書

현대위아(주) 貴下

견적일자		2022-01-20
견적번호		THC2107AA02D
납기	F.O.B	부산항 FOB 조건
	최종검수	고객지정일자
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결제

텔스타-홈텔(주)

대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 백 두혁 파트너

연 락 처 : 010-2479-8389



공 사 명: WIA (M) CVJ SHAFT LOT VISION _ 3D VISION & 탬홀 검사기 개조

견적금액: 一金 사억 원 整(₩ 400,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	샤프트 비전 공정 이설	62,913	68,340	9,427	140,680	
2	3D 비전 & Spider 정렬기 추가	108,112	0	16,208	124,320	
3	탐홀 암나사 검사 추가	28,657	0	4,293	32,950	
4	현지 설치 시운전	18,783	0	9,437	72,420	
5	723B 기종추가	14,214	0	3,926	30,140	
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
견적 합계		232,678	68,340	43,292	400,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
	4. 코로나 격리 비용 제외, FOB 기준	전기외주	
	5. 공사 2주, 이벤트 대응 1주 기준	설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고
1	기계 부분	자재비	철자재(SS,SUS등)	kg	1		28,295,000	加工必要資材
			일반구매품	식	1		155,483,400	加工不要資材
			외주제작품	식	1		0	既加工SUB資材
			설치/해체 공사 자재	식	1		0	시운전 자재 포함
			소계				183,778,400	
		노무비	기존설비 철거 및 양산대응	M/D	4	300,000	1,200,000	개조공사時
			설계	M/D	30	300,000	9,000,000	TELSTAR內
			조립	M/D	28	250,000	7,000,000	
			자체 시운전	M/D	0	250,000	0	
			설치	M/D	19	350,000	6,650,000	위아內 설치/시운전
			시운전	M/D	25	350,000	8,750,000	
			양산대응	M/D	28	350,000	9,800,000	
			항공료	식	10	3,500,000	34,000,000	
			현지체류비	M/D	111	200,000	22,200,000	
			도장	M/D	3	350,000	3,000,000	
			소계				101,600,000	
		일반관리 및 이윤					43,291,600	
		기계 소계					328,670,000	
2	전기 부분	자재비	기계/전기자재	식	1		10,784,600	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함
		노무비	기존설비 철거 및 양산대응	M/D	5	300,000	1,500,000	위아內
			설계,프로그램	M/D	25	300,000	7,500,000	TELSTAR內
			HMI	M/D	20	250,000	5,000,000	
			제작	M/D	10	250,000	2,500,000	
			조립	M/D	0	250,000	0	
			자체 시운전	M/D	0	300,000	0	
			설치	M/D	15	350,000	5,250,000	위아內 설치/시운전
			시운전	M/D	7	350,000	2,450,000	
			양산대응	M/D	7	350,000	2,450,000	
			항공료	식	4	3,500,000	14,000,000	
			현지체류비	M/D	35	200,000	7,000,000	
			메뉴얼	식	1	1,000,000	1,000,000	
			소계				48,650,000	
		일반관리 및 이윤					8,905,400	
		전기 소계					68,340,000	
3	자재비 합계						194,563,000	
	노무비 합계						150,250,000	
	중간 합계						344,813,000	
4	포장,운송 및 증장비 사용료						3,500,000	
5	표준안전관리비						0	25,800,000
6	일반관리비						17,412,000	
7	이 윤						34,785,000	
합 계		3~7항 합계					400,510,000	

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,@1.99%+기초액(5,499천원),@2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적가 종합(상세견적 첨부)

단위:원																
순번	단위장비명	수량		철거/양산대용						포장/운송			표준안전	일반관리비	1	비 고
			자재비	철거/양산대용	제작/자체시운전	설치/시운전	양산대용	항공료	현지체류비	중장비사용	기계소계	전기소계	관리비	이윤	1	
1	샤프트 비전 공정 이설	1식	57,666,300	0	4,300,000	0	0	0	0	946,346	62,912,646	68,340,000	0	9,427,354	140,680,000	
2	3D 비전 & Spider 정렬기 추가	1식	100,386,000	600,000	5,500,000	0	0	0	0	1,626,248	108,112,248	0	0	16,207,752	124,320,000	
3	탭홀 암나사 검사 추가	1식	23,626,100	600,000	4,000,000	0	0	0	0	431,067	28,657,167	0	0	4,292,833	32,950,000	
4	현지 설치 시운전	1식	0	0	1,000,000	12,600,000	4,900,000	28,000,000	16,200,000	282,531	62,982,531	0	0	9,437,469	72,420,000	
5	723B 기중추가	1식	2,100,000	0	4,200,000	2,800,000	4,900,000	6,000,000	6,000,000	213,807	26,213,807	0	0	3,926,193	30,140,000	
6	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
7	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
8	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
9	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			183,778,400	1,200,000	19,000,000	15,400,000	9,800,000	34,000,000	22,200,000	3,500,000	288,878,400	68,340,000	0	43,291,600	400,510,000	
			46%	0%	5%	4%	2%	8%	6%	1%	72%	17%		11%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공통)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA		2,240,000	0	RITTAL
		MAIN PANEL	W600 * H800 * D400	EA		1,120,000	0	RITTAL
		OPERATION PANNEL	W500 * H650 * D200	EA		280,000	0	RITTAL
		TR BOX		EA	2	448,000	896,000	제작품
		TB & LOCAL BOX	W480 * H400 * D150	EA		235,200	0	제작품
		STEEL DUCT	W300 * H120 * T2.0	M	10	112,000	1,120,000	제작품
		DUCT ELBOW	W300 * H120 * T2.0	EA	1	201,600	201,600	제작품
		후렉시블 튜브 & 커넥터(철심형)		M	1	224,000	224,000	STANDARD
		후렉시블 튜브 & 커넥터(플라스틱형)		M		224,000	0	STANDARD
		알루미늄 덕트 & 커버		M	10	112,000	1,120,000	STANDARD
		기타자재		LOT	1	200,000	200,000	
							3,761,600	
	설치/해체/ 시운전 공사 자재					0	0	
						0	0	
		기타자재				160,000	0	
							0	
	전기자재	PLC CPU	CPU315-2 PN/DP	EA		2,080,000	0	SIEMENS
		PLC 입력 모듈	ET200SP16 DI 24V(6ES7131-6BH00-0BA0)	EA	1	250,000	250,000	SIEMENS
		PLC 출력 모듈	ET200SP16 DO 24V(6ES7132-6BH00-0BA0)	EA	1	250,000	250,000	SIEMENS
		PLC 입/출력 모듈	IM155-6PN ET200SP(6ES7155-6AA0-0BN0)	EA	1	184,000	184,000	SIEMENS
		FM350-2		EA	2	365,000	730,000	SIEMENS
		ET200SP BU, New load group		EA	1	85,000	85,000	SIEMENS
		ET200SP BU, bridged to the left		EA	1	75,000	75,000	SIEMENS
		POWER SUPPLY(파워 서플라이)	S8VS-24024A	EA	1	432,000	432,000	OMRON
		INVERTER(인버터)	FR-A720	LOT		336,000	0	MITSUBISHI
		릴레이(MY4N) + 소켓류	MY4-D2 DC24V	LOT	5	12,000	60,000	OMRON
		릴레이(MY4N) + 소켓류	MY4-D2 AC220V	LOT		8,000	0	OMRON
		RELAY BOARD	R32C-NS5A-40P	EA		136,000	0	삼원엑트
		NFB		EA	3	165,000	495,000	삼원엑트
		MAGNETIC		EA	2	165,000	330,000	삼원엑트
		파워 케이블		EA		336,000	0	
		케이블류(멀티, 파워 등)		LOT	1	2,500,000	2,500,000	
		I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA	1	128,000	128,000	BALLUFF
		I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA	1	216,000	216,000	BALLUFF
		I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA	1	32,000	32,000	BALLUFF
		I/O LINK SENSOR CABLE	Y12S-C32-V001.5(Y분기) 1.5M	EA	10	16,000	160,000	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-V020(고정용) 2M	EA		12,800	0	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-V030(고정용) 3M	EA		12,800	0	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-H050(무빙형) 5M	EA	5	19,200	96,000	삼원엑트
		NAME PLATE류		LOT	1	500,000	500,000	
		기타자재		LOT	1	500,000	500,000	
							7,023,000	
	자재비 소계						10,784,600	
노무비	기존설비 철거			M/D	5	300,000	1,500,000	
	기존설비 양산 대응			M/D		300,000	0	
	전기 설계/프로그램			M/D	25	300,000	7,500,000	
	HMI			M/D	20	250,000	5,000,000	
	전기 제작			M/D	10	250,000	2,500,000	
	전기 조립			M/D		250,000	0	
	전기 시운전			M/D		300,000	0	
	설치	하드 : 2명 , 프로그램 : 1명 (5일)		M/D	15	350,000	5,250,000	
	시운전	프로그램 : 1명 (7일)		M/D	7	350,000	2,450,000	
	양산대응	프로그램 : 1명 (7일)		M/D	7	350,000	2,450,000	이벤트 대응 1주
	항공료	하드 : 2명 , 프로그램 : 1명	프로그램 1명 1회 추가(이벤트)	M/D	4	3,500,000	14,000,000	
	현지 체류비			M/D	35	200,000	7,000,000	
	메뉴얼 제작			M/D	1	1,000,000	1,000,000	
	노무비 소계						48,650,000	
운반및중장비사용,표준안전관리비					* 기계부문에 포함시킴		0	
일반관리비				%	5		2,971,000	
이 윤				%	10		5,934,400	
합 계							68,340,000	

□ 단위공사명(전기제외): 3D 비전 & Spider 정렬기 추가

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	3D 비전 unit		SET	1	1,275,000	1,275,000	
		Spider 정렬장치 Frame		SET	1	1,800,000	1,800,000	
		Spider 정렬장치 unit		SET	1	2,500,000	2,500,000	
		Safety Fence Modify		SET	1	1,800,000	1,800,000	
		충돌방지 F/P		SET	1	500,000	500,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			

□ 단위공사명(전기제외): **탐홀 암나사 검사 추가**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	나사검사 측정유닛 BR'K		SET	1	850,000	850,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			

□ 단위공사명(전기제외): **현지 설치 시운전**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재					0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		PC & S/W				0	0	
		기타자재				0	0	
							0	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(Hard)				0	0	
						0	0	
	자재비 소계						0	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D		300,000	0	
	기계 조립			M/D		250,000	0	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치	PM : 1명 , 기계 : 2명(5일)		M/D	15	350,000	5,250,000	
	기계 시운전	PM : 1명, 기계 : 2명(7일)		M/D	21	350,000	7,350,000	
	기계 양산대응	PM : 1명, 기계 : 1명(7일)		M/D	14	350,000	4,900,000	이벤트 1주
	항공료	PM(1), 기계(2), 비전(2), SMAC (1)	PM1, 기계 1 이벤트 1회 추가	M/D	8	3,500,000	28,000,000	
	현지 체류비	PM(1), 기계(2), 비전(2),SMAC(1)	체류비	M/D	81	200,000	16,200,000	
	매뉴얼			SET	1	1,000,000	1,000,000	
	노무비 소계						62,700,000	
운반및중장비사용,표준안전관리비						282,531		
일반관리비			%	5		3,149,000		
이 윤			%	10		6,288,469		
합 계						72,420,000		

□ 단위공사명(전기제외): 723B 기중추가

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	SHAFT 안착 JIG		SET	2	300,000	600,000	
		BJ BOOT 조립 JIG		SET	-	600,000	-	
		TJ BOOT 조립 JIG		SET	2	600,000	1,200,000	
		BJ C-CLIP 조립 JIG		SET	-	600,000	-	
		파렛트 세레이션 JIG	파렛트 세레이션 블록 포함	SET	-	130,000	-	
						-	-	
		기타자재		SET	1	300,000	300,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	0	0	
		LM SYSTEM		SET	1	0	0	
		SENSOR		SET	1	0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W		SET	1	0	0	
		기타자재		SET	1	0	0	
							0	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	자재비 소계						2,100,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	4	300,000	1,200,000	
	기계 조립			M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치 (기계1명+PM1명)*2일(공사)			M/D	4	350,000	1,400,000	
	기계 시운전 (기계1명+PM1명)*2일			M/D	4	350,000	1,400,000	
	기계 양산대응 (기계1명+PM1명)			M/D	14	350,000	4,900,000	이벤트 1주
	항공료 (기계1,PM1)			M/D	2	3,000,000	6,000,000	이벤트 1주
	현지 체류비 숙박비+식대+교통비			M/D	30	200,000	6,000,000	
	매뉴얼			SET	2	1,000,000	2,000,000	
	노무비 소계						23,900,000	
	운반및중장비사용,표준안전관리비						213,807	
일반관리비				%	5		1,310,000	
이윤				%	10		2,616,193	
합계							30,140,000	