

見 積 書

현대위아(주) 貴下

견적일자		2023-01-10
견적번호		THC2211BB03C
납 기	F.O.B	부산항 FOB 기준
	최종검수	
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결제

테스타-홈텔(주)



대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 백두혁

연 락 처 : 010-2479-8389

공 사 명:

멕시코 CVJ 조립라인 FORD GE2 개조 공사

견적금액:

一金 이억오천만 원

整(₩

250,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	볼자동공급장치(#26) 추가	11,976	34,500	1,794	48,270	
2	BOOT SUB 조립기 이설 및 밴드 추가	12,781	0	1,909	14,690	
3	LOT VISION 공정 이설	57,358	0	8,602	65,960	
4	SHAFT PRESS 이설	13,349	0	2,001	15,350	
5	HDJ 가조립 장치	12,915	0	1,935	14,850	
6	IDS PALLET ADJUST (수직)	20,008	0	2,992	23,000	
7	GE2 사양 대응 리틀링	14,689	0	2,201	16,890	
8	MAIN CON'V	5,410	0	810	6,220	
9	현장 설치 시운전	39,025	0	5,845	44,870	
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						
견적 합계		187,511	34,500	28,089	250,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
	4. 코로나 격리 비용 제외	전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분		단위	수량	단가	금 액(원)	비 고		
1	기계 부분	자재비	철자재(SS.SUS등)	kg	1		68,166,300	加工必要資材	
			일반구매품	식	1		51,094,600	加工不要資材	
			외주제작품	식	1		0	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		소계						119,260,900	
		노무비	기존설비 철거 및 양산대응	M/D	22	300,000		6,600,000	개조공사時
			설계	M/D	35	300,000		10,500,000	TELSTAR內
			조립	M/D	45	250,000		11,250,000	
			자체 시운전	M/D	0	250,000		0	
			설치	M/D	30	350,000		10,500,000	위아內 설치/시운전
			시운전	M/D	15	350,000		5,250,000	
			양산대응	M/D	15	350,000		5,250,000	
			항공료	식	1	3,500,000		3,500,000	
			현지체류비	M/D	72	200,000		14,400,000	
			메뉴얼	M/D	0	1,000,000		0	
		소계						67,250,000	
		일반관리 및 이윤						28,089,100	
		기계 소계						214,600,000	
2	전기 부분	자재비	기계/전기자재	식	1		0		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000		0	위아內
			설계,프로그램	M/D	5	300,000		1,500,000	TELSTAR內
			HMI	M/D	5	300,000		1,500,000	
			제작	M/D	5	350,000		1,750,000	
			조립	M/D	5	350,000		1,750,000	
			자체 시운전	M/D	0	300,000		0	
			설치	M/D	10	350,000		3,500,000	위아內 설치/시운전
			시운전	M/D	13	350,000		4,550,000	
			양산대응	M/D	15	350,000		5,250,000	
			항공료	식	2	3,500,000		7,000,000	
			현지체류비	M/D	16	200,000		3,200,000	
			메뉴얼	식	0	1,000,000		0	
		소계						30,000,000	
일반관리 및 이윤						4,500,000			
전기 소계						34,500,000			
3	자재비 합계					119,260,900			
	노무비 합계					97,250,000			
	중간 합계					216,510,900			
4	포장,운송 및 증장비 사용료					1,000,000			
5	표준안전관리비					0	30,400,000		
6	일반관리비					10,871,000			
7	이 윤					21,718,100			
합 계			3~7항 합계			250,100,000			

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 ③3.09%,④1.99%+기초액(5,499천원),⑤2.10%(50억 이상일 경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적이 종합(상세견적 첨부)

단위:원

순번	단위장비명	수량	자재비	철거/양산대용 철거/양산대용	제작/자체시운전	설치/시운전	양산대용	항공료	현지체류비	포장/운송 중장비사용	기계소계	전기소계	표준안전 관리비	일반관리비 이윤	1 1	비 고
1	불자동공급장치(#26) 추가	1식	9,455,200	0	2,450,000	0	0	0	0	70,608	11,975,808	34,500,000	0	1,794,192	48,270,000	
2	BOOT SUB 조립기 이설 및 밴드 추가	1식	8,056,000	3,000,000	1,650,000	0	0	0	0	75,357	12,781,357	0	0	1,908,643	14,690,000	
3	LOT VISION 공정 이설	1식	52,620,000	1,200,000	3,200,000	0	0	0	0	338,175	57,358,175	0	0	8,601,825	65,960,000	
4	SHAFT PRESS 이설	1식	8,170,000	2,400,000	2,700,000	0	0	0	0	78,702	13,348,702	0	0	2,001,298	15,350,000	
5	HDJ 가조립 장치	1식	11,139,000	0	1,700,000	0	0	0	0	76,146	12,915,146	0	0	1,934,854	14,850,000	
6	IDS PALLET ADJUST (수직)	1식	17,690,200	0	2,200,000	0	0	0	0	117,965	20,008,165	0	0	2,991,835	23,000,000	
7	GE2 사양 대용 리롤링	1식	7,852,000	0	6,750,000	0	0	0	0	86,602	14,688,602	0	0	2,201,398	16,890,000	
8	MAIN CON'V	1식	4,278,500	0	1,100,000	0	0	0	0	31,899	5,410,399	0	0	809,601	6,220,000	
9	현장 설치 시운전	1식	0	0	0	15,750,000	5,250,000	3,500,000	14,400,000	124,547	39,024,547	0	0	5,845,453	44,870,000	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			119,260,900	6,600,000	21,750,000	15,750,000	5,250,000	3,500,000	14,400,000	1,000,000	187,510,900	34,500,000	0	28,089,100	250,100,000	
			48%	3%	9%	6%	2%	1%	6%	0%	75%	14%		11%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공통)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA	3,360,000	0	RITTAL
		MAIN PANEL	W600 * H800 * D400	EA	1,680,000	0	RITTAL
		OPERATION PANNEL	W500 * H650 * D200	EA	420,000	0	RITTAL
		TR BOX		EA	672,000	0	제작품
		TB & LOCAL BOX	W480 * H400 * D150	EA	352,800	0	제작품
		STEEL DUCT	W300 * H120 * T2.0	M	168,000	0	제작품
		DUCT ELBOW	W300 * H120 * T2.0	EA	302,400	0	제작품
		명판 & 태그 (센서 & SOL V/V)		M	1,500,000	0	제작품
		후렉시블 튜브 & 커넥터(플라스틱형)		M	336,000	0	STANDARD
		알루미늄 덕트 & 커버		M	168,000	0	STANDARD
		기타자재		LOT	1,500,000	0	
	설치/해체/ 시운전 공사 자재				0	0	
					0	0	
		기타자재			240,000	0	
	전기자재					0	
		PLC CPU	CPU317-2 PN/DP(6ES7317-2EK14-0AB0)	EA	0	0	SIEMENS
		PLC 입력 모듈	ET200SP16 DI 24V(6ES7131-6BH00-0BA0)	EA	201,780	0	SIEMENS
		PLC 출력 모듈	ET200SP16 DO 24V(6ES7132-6BH00-0BA0)	EA	233,415	0	SIEMENS
		PLC 입/출력 모듈	IM155-6PN ET200SP(6ES7155-6AA0-0BN0)	EA	945,630	0	SIEMENS
		PLC 시리얼 통신카드	CP341(6ES7341-1AH02-0AE0)	M	2,468,385	0	SIEMENS
		PLC 고속 카운터 모듈	FM350-2	EA	1,000,950	0	SIEMENS
		CIRCUIT BREAKER MCCB(차단기)	ABS 32 20A	EA	630,000	0	SIEMENS
		TRANSFORMER 트랜스포머(변압기)	440/220V 5KVA	EA	1,200,000	0	제일트랜스
		CIRCUIT PRETECTOR(회로차단기)	GCP-32	EA	420,000	0	HONEYEWLL
		Magnetic Contactor(전자접촉기)	LC1-D096	EA	810,000	0	SIEMENS
		POWER SUPPLY(파워 서플라이)	S8VS-12024A	EA	528,000	0	OMRON
		릴레이(MY4N) + 소켓류	MY4-D2 DC24V	LOT	26,400	0	OMRON
		NFB		EA	225,000	0	SIMENS
		ETHERNET HUB	BNI-TCP-952-000-E029	EA	133,500	0	BALLUFF
		파워 케이블		EA	504,000	0	
		멀티(다심) 케이블		EA	420,000	0	
		통신 케이블		EA	336,000	0	
		I/O LINK MASTER	BNI PNT-508-105-Z015	EA	1,056,000	0	BALLUFF
		I/O LINK SLAVE	BNI IOL-302-S01-K006	EA	216,000	0	BALLUFF
		I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA	192,000	0	BALLUFF
		I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA	324,000	0	BALLUFF
		I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA	48,000	0	BALLUFF
		I/O LINK SENSOR CABLE	Y12S-C32-V001.5(Y분기) 1.5M	EA	24,000	0	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-H050(무빙형) 5M	EA	28,800	0	삼원엑트
		NAME PLATE류		LOT	1,200,000	0	
		기타자재		LOT	750,000	0	
						0	
	자재비 소계					0	
노무비	기존설비 철거		M/D	0	300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	전기 설계/프로그램		M/D	5	300,000	1,500,000	
	HMI		M/D	5	300,000	1,500,000	
	전기 제작		M/D	5	350,000	1,750,000	
	전기 조립		M/D	5	350,000	1,750,000	
	전기 시운전		M/D		300,000	0	
	설치		M/D	10	350,000	3,500,000	
	시운전		M/D	13	350,000	4,550,000	
	양산대응	이벤트 : P1(1주 포함)	M/D	15	350,000	5,250,000	
	항공료	이벤트(P1), 양산대응 포함	M/D	2	3,500,000	7,000,000	
	현지 체류비		M/D	16	200,000	3,200,000	
	메뉴얼 제작		M/D	0	1,000,000	0	
	노무비 소계					30,000,000	
	운반및중장비사용,표준안전관리비			* 기계부문에 포함시킴		0	
	일반관리비		%	5		1,500,000	
	이 윤		%	10		3,000,000	
	합 계					34,500,000	

□ 단위공사명(전기제외): 불자동공급장치(#26) 추가

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BALL 공급 호퍼	SET	1	3,950,000	3,950,000	
		ESCAPER	SET	1	395,000	395,000	
		안전펜스	SET	1	2,212,000	2,212,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		공압 시스템	SET	1	1,281,400	1,281,400	SMC
		LM SYSTEM	SET	1	705,200	705,200	THK
		SENSOR	SET	1	481,600	481,600	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	430,000	430,000	
						2,898,200	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
		TEACHING(2D READER)			0	0	
					0	0	
	자재비 소계					9,455,200	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	5	250,000	1,250,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		1,000,000	0	
	노무비 소계					2,450,000	
	운반및중장비사용,표준안전관리비					70,608	
	일반관리비		%	5		598,000	
	이	윤	%	10		1,196,192	
	합					13,770,000	

□ 단위공사명(전기제외): **BOOT SUB 조립기 이설 및 밴드 추가**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	BAND 체결장치 추가 Frame		SET	1	3,555,000	3,555,000		
		BAND 체결장치 추가 Frame		SET	1	3,555,000	3,555,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0				

□ 단위공사명(전기제외): LOT VISION 공정 이설

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	2,750,000	2,750,000	
		Frame	SET	1	6,050,000	6,050,000	
		Up&Down Unit (Vision)	SET	1	2,750,000	2,750,000	
		Vision BR'K	SET	1	880,000	880,000	
		ANTI BACK			0	0	
		PALLET 감지			0	0	
		ID CONTROLLER BRK			0	0	
		LIFTER			0	0	
		제품 거리감지	SET	1	1,320,000	1,320,000	
		안전펜스	SET	1	3,300,000	3,300,000	
					0	0	
					0	0	
					0	0	
					0	0	
						17,050,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM	SET	1	15,000,000	15,000,000	KEYENCE
		공압 시스템	SET	1	1,200,000	1,200,000	SMC
		LM SYSTEM	SET	1	2,160,000	2,160,000	THK
		SENSOR	SET	1	900,000	900,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	SET	1	3,960,000	3,960,000	SIMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		나사검사 시스템			0	0	
		JIG HOLDER			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W	SET	1	11,750,000	11,750,000	
		기타자재	SET	1	600,000	600,000	
						35,570,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
	자재비 소계					52,620,000	
노무비	기존설비 철거		M/D	4	300,000	1,200,000	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	8	250,000	2,000,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		1,000,000	0	
	노무비 소계					4,400,000	
	운반및중장비사용,표준안전관리비					338,175	
	일반관리비		%	5		2,867,000	
	이	윤	%	10		5,734,825	
	합		계			65,960,000	

□ 단위공사명(전기제외): SHAFT PRESS 이설

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	5,590,000	5,590,000	
		FRAME	SET	1	0	0	
		PALLET 높이 조절 UNIT	SET	1	0	0	
		HSG 중간 지지 유닛	SET	1	0	0	
		PALLET 걸이 유닛	SET	1	0	0	
		HSG 지지 유닛	SET	1	0	0	
		PALLET 이송 유닛	SET	1	0	0	
		안전펜스	SET	1	2,580,000	2,580,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						8,170,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		AIR TOOL			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		PC & S/W			0	0	
		기타자재			0	0	
						0	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
						0	
	자재비 소계					8,170,000	
노무비	기존설비 철거		M/D	8	300,000	2,400,000	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	6	250,000	1,500,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					5,100,000	
	운반및중장비사용,표준안전관리비					78,702	
	일반관리비		%	5		667,000	
	이 윤		%	10		1,334,298	
	합 계					15,350,000	

□ 단위공사명(전기제외): HDJ 가조립 장치

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	1,896,000	1,896,000	
		MAIN FRAME	SET	1	2,370,000	2,370,000	
		UP/DOWN UNIT	SET	1	1,738,000	1,738,000	
		PRESS UNIT	SET	1	1,659,000	1,659,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						7,663,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		공압 시스템	SET	1	790,000	790,000	SMC
		LM SYSTEM	SET	1	1,896,000	1,896,000	THK
		SENSOR	SET	1	158,000	158,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	632,000	632,000	
						3,476,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
	자재비 소계					11,139,000	
노무비	기존설비 철거	Spider 비전 이설	M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,700,000	
	운반및중장비사용,표준안전관리비					76,146	
	일반관리비		%	5		645,000	
	이 윤		%	10		1,289,854	
	합 계					14,850,000	

□ 단위공사명(전기제외): IDS PALLET ADJUST (수직)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	3,870,000	3,870,000	
		FRAME	SET	1	2,580,000	2,580,000	
		PALLET 높이 조절 UNIT	SET	1	2,150,000	2,150,000	
		안전펜스	SET	1	2,580,000	2,580,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						11,180,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		공압 시스템	SET	1	1,290,000	1,290,000	SMC
		LM SYSTEM	SET	1	731,000	731,000	THK
		SENSOR	SET	1	430,000	430,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	SET	1	3,096,000	3,096,000	SIMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	963,200	963,200	
						6,510,200	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						0	
	자재비 소계					17,690,200	
노무비	기존설비 철거	SHAFT PRESS, 가조립기 이설	M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					2,200,000	
	운반및중장비사용,표준안전관리비					117,965	
	일반관리비		%	5		1,000,000	
	이윤		%	10		1,991,835	
합 계						23,000,000	

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	등급선별JIG		SET	1	6,760,000	6,760,000		
		볼 이중감지 JIG		EA	-	260,000	0		
		볼 조립 JIG		SET	-	1,170,000	0		
		STOPRING 조립 JIG		SET	-	1,040,000	0		
		C-CLIP 조립 콘지그		SET	-	260,000	0		
		C-CLIP 매거진 & 공급 JIG		SET	-	975,000	0		
		C-CLIP 수평 조립용 매거진&공급 JIG		SET	-	1,430,000	0		
		STOPRING 체크 JIG		SET	-	0	0		
		INNER RACE 정렬 JIG		SET	-	0	0		
		구리스 주입 노즐		SET	-	0	0		
		HDJ PRESS 안착 JIG		SET	-	1,040,000	0		
		HDJ PRESS 상부 JIG		SET	-	715,000	0		
		스플라인 구리스 주입 노즐	FEMALE 타입 적용	SET	1	442,000	442,000		
		Puzzle Pallet JIG		SET		585,000	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
	기타자재		SET	1	650,000	650,000			
							7,852,000		
	설치/해체/시운전					0	0		
		기타자재				0	0		
	구매품 (유공압품외)							0	
		다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		공압 시스템					0	0	
		LM SYSTEM					0	0	
		SENSOR					0	0	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER					0	0	
LEAK TESTER						0	0		
MARKING						0	0		
BARCODE SYSTEM						0	0		
AUTO TOOL CHANGER(ATC)						0	0		
INDEX						0	0		
SCALE						0	0		
LOAD CELL/INDICATOR						0	0		
PC & S/W						0	0		
기타자재						0	0		
								0	
외주제작품		TEACHING(다관절ROBOT)					0	0	
	TEACHING(VISION SYSTEM)					0	0		
	TEACHING(SERVO PRESSs)					0	0		
	TEACHING(NUT RUNNER)					0	0		
	TEACHING(VISION SYSTEM)					0	0		
						0	0		
자재비 소계							7,852,000		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	10		300,000	3,000,000		
	기계 조립		M/D	15		250,000	3,750,000		
	설치 시운전(TELSTAR)		M/D			250,000	0		
	기계 설치		M/D				0		
	기계 시운전		M/D				0		
	기계 양산대응		M/D				0		
	항공료		M/D				0		
	현지 체류비		M/D				0		
	기계 도장		M/D				0		
	노무비 소계							6,750,000	
운반및중장비사용,표준안전관리비							86,602		
일반관리비			%	5			734,000		
이윤			%	10			1,467,398		
합계							16,890,000		

MAIN CON'V

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	DRIVE UNIT		SET		0	0			
		ANTI BACK		SET	1	77,400	77,400			
		PALLET 감지		SET	1	55,900	55,900			
		STOPPER		SET		0	0			
		RETURN STOPPER		SET		0	0			
		LIFTER		SET	1	2,236,000	2,236,000			
		BACK UP LIFTER		SET		0	0			
		DIVERTER		SET		0	0			
		TURN TABLE		SET		0	0			
		DUCT & POLE		SET		0	0			
		PIPING 부품		SET		0	0			
		CONVEYOR	PROFILE, RAIL, CHAIN	M		0	0			
		ESCAPER		SET		0	0			
		POWER CON'V		SET		0	0			
		ID CONTROLLER BRK		SET	1	215,000	215,000			
		SERVER PC 개조		SET		0	0			
		BARCODE READER BRK		SET		0	0			
							0	0		
							0	0		
							0	0		
						0	0			
							2,584,300			
	설치/해체/시운전						0	0		
		기타자재					0	0		
	구매품 (유공압품외)							0		
		다관절ROBOT					0	0		
		SERVO PRESS					0	0		
		NUT RUNNER					0	0		
		VISION SYSTEM					0	0		
		신유/정유 취출 SYSTEM					0	0		
		GREASE/SEALANT SYSTEM					0	0		
		SYSTEM TOOL					0	0		
		PARTS FEEDER					0	0		
		INDUCTION HEATING					0	0		
		ID SYSTEM		SET	1	1,694,200	1,694,200	BALUUFF		
		MOTOR					0	0		
		공압 시스템					0	0		
		LM SYSTEM					0	0		
		SENSOR					0	0		
		BARCODE SYSTEM					0	0		
		기타자재					0	0		
								1,694,200		
		외주제작품	TEACHING(다관절ROBOT)					0	0	
			TEACHING(직교/스칼라ROBOT)					0	0	
	TEACHING(SERVO PRESSs)						0	0		
	TEACHING(NUT RUNNER)						0	0		
TEACHING(VISION SYSTEM)						0	0			
						0	0			
						0				
자재비 소계							4,278,500			
노무비	기존설비 철거		M/D			300,000	0			
	기존설비 양산 대응		M/D			300,000	0			
	기계 설계		M/D	2		300,000	600,000			
	기계 조립		M/D	2		250,000	500,000			
	설치 시운전(TELSTAR)		M/D			250,000	0			
	기계 설치		M/D				0			
	기계 시운전		M/D				0			
	기계 양산대응		M/D				0			
	항공료		M/D				0			
	현지 체류비		M/D				0			
	기계 도장		M/D				0			
	노무비 소계						1,100,000			
운반및중장비사용,표준안전관리비							31,899			
일반관리비			%	5			270,000			
이윤			%	10			539,601			
합계							6,220,000			

□ 단위공사명(전기제외): **현장 설치 시운전**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재					0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		공압 시스템				0	0	
		LM SYSTEM				0	0	
		SENSOR				0	0	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		PC & S/W					0	
		기타자재				0	0	
							0	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
						0	0	
							0	
	자재비 소계						0	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D		300,000	0	
	기계 조립			M/D		250,000	0	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치 (설비 이설 포함)			M/D	30	350,000	10,500,000	
	기계 시운전			M/D	15	350,000	5,250,000	
	기계 양산대응			M/D	15	350,000	5,250,000	
	항공료			M/D	1	3,500,000	3,500,000	
	현지 체류비			M/D	72	200,000	14,400,000	
	기계 도장			M/D	0	1,000,000	0	
	노무비 소계						38,900,000	
	운반및중장비사용,표준안전관리비						124,547	
	일반관리비			%	5		1,951,000	
	이윤			%	10		3,894,453	
	합계						44,870,000	