

見 積 書

현대위아(주) 貴下

견적일자	2025-03-11
견적번호	TH2308AB02A
납기	F.O.B 인천공항 FOB 조건(25'05.20)
	최종검수 고객지정일자
견적유효기간	견적일부터 30 일
인도장소	귀사지정장소
지불조건	정기결제

텔스타㈜

대표 : 임 병훈

주소 : 경기도 평택시 청북읍

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 김승연 그룹장

연 락 처 : 010-2950-8706



공 사 명: CVJ 조립2라인 신작 & HDJ 서브 조립2호기 SVm 차종 추가 건 (위아 멕시코)

견적금액: 一金 일억오천만 원 整(₩ 150,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	메인라인 - BJ BALL 조립	14,623	22,520	1,017	38,160	
2	메인라인 (BJ #24 + CWTJ #24) 리틀링	27,952	0	1,948	29,900	
3	HDJ SUB 2라인 (CG #20) 리틀링	10,659	0	741	11,400	
4	현지 이벤트 대응	36,406	0	4,614	70,620	
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						
21						
22						
23						
24						
25						
26						
27						
28						
29						
30						
견적 합계		89,640	22,520	8,320	150,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
	4. FOB 기준	전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철자재(SS,SUS등)	kg	1		40,890,000	加工必要資材	
			고객지정일자	식	1		2,000,000	加工不要資材	
			외주제작품	식	1		19,500,000	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		소계						62,390,000	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	개조공사時	
			설계	M/D	20	300,000	6,000,000	TELSTAR內	
			조립	M/D	5	250,000	1,250,000		
			자체 시운전	M/D	0	250,000	0		
			설치	M/D	38		19,000,000	위아內 설치/시운전	
			시운전	M/D	0		0		
			양산대응	M/D	0		0		
			항공료	식	4		22,000,000		
			현지체류비	M/D	38		7,600,000		
			메뉴얼	M/D	0		0		
		소계						55,850,000	
		일반관리 및 이윤						8,320,000	
		기계 소계						126,560,000	
2	전기 부문	자재비	기계/전기자재	식	1		500,000		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	위아內	
			설계,프로그램	M/D	10	350,000	3,500,000	TELSTAR內	
			HMI	M/D	5	350,000	1,750,000		
			제작	M/D	0	250,000	0		
			조립	M/D	0	250,000	0		
			자체 시운전	M/D	0	350,000	0		
			설치	M/D	14	500,000	7,000,000	위아內 설치/시운전	
			시운전	M/D	0	500,000	0		
			양산대응	M/D	0	500,000	0		
			항공료	식	1	5,500,000	5,500,000		
			현지체류비	M/D	14	200,000	2,800,000		
			메뉴얼	식	0	1,000,000	0		
		소계						20,550,000	
		일반관리 및 이윤						1,470,000	
전기 소계						22,520,000			
3	자재비 합계						62,890,000		
	노무비 합계						76,400,000		
	중간 합계						139,290,000		
4	포장,운송 및 중장비 사용료						1,000,000		
5	표준안전관리비						0	26,000,000	
6	일반관리비						7,012,000		
7	이 윤						2,778,000		
합 계				3~7항 합계			150,080,000		

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,@1.99%+기초액(5,499천원),@2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적가 종합(상세견적 첨부)

순번	단위장비명	수량	단위: 원													비 고
			자재비	철거/양산대용 철거/양산대용	제작/설치/시운전	이벤트대용	양산대용	항공료	현지체류비	포장/운송 증장비사용	기계소개	전기소개	표준안전 관리비	일반관리비 이윤	1 1	
1	메인라인 - BJ BALL 조립	1식	12,210,000	0	2,250,000	0		0	0	163,132	14,623,132	22,520,000	0	1,016,868	38,160,000	
2	메인라인 (BJ #24 + CWTJ #24) 리틀링	1식	24,140,000	0	3,500,000	0	0	0	0	311,823	27,951,823	0	0	1,948,177	29,900,000	
3	HDJ SUB 2라인 (CG #20) 리틀링	1식	9,040,000	0	1,500,000	0	0	0	0	118,908	10,658,908	0	0	741,092	11,400,000	
4	현지 이벤트 대응	1식	17,000,000	0	0	19,000,000	0	22,000,000	7,600,000	406,137	66,006,137	0	0	4,613,863	70,620,000	
5	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
6	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
7	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
8	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
9	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			62,390,000	0	7,250,000	19,000,000	0	22,000,000	7,600,000	1,000,000	119,240,000	22,520,000	0	8,320,000	150,080,000	
			42%		5%	13%		15%	5%	1%	79%	15%		6%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부분:

전기부분(공동)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA	0	0	
		MAIN PANEL	W1200 * H2000 * D500	EA	0	0	
		OPERATION PANNEL	W500 * H650 * D200	EA	0	0	
		TB & LOCAL BOX	W480 * H400 * D150	EA	0	0	
		STEEL DUCT	W300 * H120 * T2.0	EA	0	0	
		DUCT ELBOW	W300 * H120 * T2.0	EA	0	0	
		후렉시블 튜브 & 커넥터(철심형)		M	0	0	
		알루미늄 덕트 & 커버		M	0	0	
		기타자재		LOT	0	0	
	설치/해체/시운전 공사 자재				0	0	
					0	0	
					0	0	
	전기자재	PLC CPU	CPU 1517-3PN/DP	EA	0	0	
		MEMORY CARD(2GB)	6ES7954-8LP03-0AA0	EA	0	0	
		PLC 베이스	51-1000 MOUNTING RAIL 245MM (6ES7590-1AC00-0AA0)	EA	0	0	
		PLC 파워모듈	6EP1332-4AB00	EA	0	0	
		PLC 이더넷 네트워크 모듈	CP 1543-1 Industrial Ethernet(6ES7543-1AX00-0XE0)	EA	0	0	
		PLC 입력 모듈	ET 200SP Input Card (6ES7131-6BH01-0BA0)	EA	0	0	
		PLC 출력 모듈	ET200SP Output Card (6ES7132-6BH01-0BA0)	EA	0	0	
		PLC 입/출력 모듈	ET200SP IM155-4 PN ST (6ES7155-6AU00-0DN0)	EA	0	0	
		PLC 시리얼 통신카드	6ES7541-1AD00-0AB0	M	0	0	
		PLC 고속 카운터 모듈	57-1500, TM count 2x 24V (6ES7550-1AA01-0AB0)	EA	0	0	
		HMI 스크린	TP1200 COMFORT (6AV2124-0MC01-0AX0)	EA	0	0	
		SCALANCE XC208	6GK5208-0BA00-2AC2	EA	0	0	
		SCALANCE XC016	6GK5116-0BA00-2AC2	EA	0	0	
		PROFINET CABLE	6XV1840-2AH10	M	0	0	
		IE FC RJ45 PLUG 180 2X2	6GK1901-1BB10-2AE0 (1BOX = 50pcs)	EA	0	0	
		AIR CONDITIONER	SK RTT blue e WALL MOUNT COOLER 1,000W	EA	0	0	
		메인차단기	EBS103C 100A	EA	0	0	
		서지 프로텍터	SB440D-040SG	EA	0	0	
		TRANSFORMER 트랜스포머(변압기)	440/220V 15KVA	EA	0	0	
		NOISE FILTER(노이즈필터)	ZAC2210-00U	EA	0	0	
		POWER SUPPLY(파워 서플라이)	S8VS-24024A	EA	0	0	
		TOWER LAMP	ST56L	EA	0	0	
		INVERTER(인버터)	300W/230V 0.25KW POWER 1.1KW (6ES7131-6BH01-0BA0)	EA	0	0	
		릴레이(MY4N) + 소켓류	MY4-D2 DC24V	LOT	0	0	
		NFB		EA	0	0	
		MAGNETIC		EA	0	0	
		CP	GCP-32A-3A	EA	0	0	
		EOCR	EOCR-3DM2-WRDBW	EA	0	0	
		2단 스위치	판넬 내부등 ON/OFF용 스위치	EA	0	0	
		판넬 내부등	QPL500	EA	0	0	
		2단 콘센트	220V SOCKET 16A	EA	0	0	
		ETHERNET HUB	BNI-TCP-952-000-E029	EA	0	0	
		터미널 블록		EA	0	0	
		수작업 스위치(1 & 2 & 3구)		EA	0	0	
		케이블류(멀터, 파워 등)		LOT	0	0	
		I/O LINK MASTER	BNI PNT-508-105-Z015	EA	0	0	
		I/O LINK SLAVE	BNI IOL-302-S01-K006	EA	0	0	
		I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA	0	0	
		I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA	0	0	
		I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA	0	0	
		I/O LINK SENSOR CABLE	Y125-C32-V001.5(Y분기) 1.5M	EA	0	0	
		I/O LINK SENSOR CABLE	M125-A42-V020(고정용) 2M	EA	0	0	
		I/O LINK SENSOR CABLE	M125-A42-V030(고정용) 3M	EA	0	0	
		I/O LINK SENSOR CABLE	M125-A42-H050(무빙형) 5M	EA	0	0	
		NAME PLATE류		LOT	0	0	
		기타자재		LOT	1	500,000	500,000
						500,000	
						500,000	
노무비	자재비 소계					500,000	
	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	전기 설계/프로그램		M/D	10	350,000	3,500,000	
	HMI		M/D	5	350,000	1,750,000	
	전기 제작		M/D		250,000	0	
	전기 조립		M/D		250,000	0	
	전기 시운전		M/D		350,000	0	
	설치/시운전 프로그램 (1) : 14일		M/D	14	500,000	7,000,000	이동기간 포함
	이벤트 대응		M/D		500,000	0	이동기간 포함
	양산대응		M/D		500,000	0	이동기간 포함
	항공료 프로그램 (1)		M/D	1	5,500,000	5,500,000	
	현지 체류비		M/D	14	200,000	2,800,000	
	메뉴얼 제작		LOT		1,000,000	0	
	노무비 소계					20,550,000	
	운반및중장비사용,표준안전관리비			* 기계부문에 포함시킴		0	
일반관리비			%	5		1,052,000	
이윤			%	2		418,000	
합계						22,520,000	

□ 단위공사명(전기제외): 메인라인 - BJ BALL 조립

(첨부)

[illegible]

□ 단위공사명(전기제외): 메인라인 (BJ #24 + CWTJ #24) 리틀링

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
K	철자재	[BJ SUB LINE]					
		SCREW CHECK JIG	M22X1.5-6g	SET	1	700,000	700,000
		TORQUE 측정 JIG		SET	1	400,000	400,000
		[D BOOTS SUB]			0	0	
		BOOTS SHUTTLE JIG	Ø20.5, Ø24.5	SET	2	160,000	320,000
		CIR CLIP 삽입 JIG		SET	3	480,000	1,440,000
		BOOTS INSERT JIG		SET	3	550,000	1,650,000
		[T/HSG SUB]			0	0	
		C/CLIP MAGAZINE JIG	CWTJ#24	SET	1	1,100,000	1,100,000
		C/CLIP INSERT JIG	CWTJ#24	SET	1	520,000	520,000
		SLIDE UNIT		SET	1	460,000	460,000
		[MAIN LINE]			0	0	
		SPIDER 압입 JIG		SET	1	0	0
		R/RING 압입 JIG		SET	1	0	0
		SYSTEM TOOL CLAMP UNIT		SET	1	0	0
		[물류]			0	0	
		PALLET HOUSING		SET	35	280,000	9,800,000
		* INNER WASHER 적용에 따른 파렛트 전수 교체 및 생산 테스트 필요			0	0	
		PALLET SERATION JIG	CG #20	SET	35	150,000	5,250,000
					0	0	
					0	0	
						21,640,000	
	설치/에체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		CHAIN			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		LVDT SENSOR			0	0	
		작교 ROBOT			0	0	
		SERVO MOTOR			0	0	
		REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재			0	0	
	외주제작품					0	
		TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(측정 S/W)	식	1	2,500,000	2,500,000	
					0	0	
						2,500,000	
	자재비 소계					24,140,000	
노 무 비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	10	300,000	3,000,000	
	기계 조립		M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치					0	
	기계 시운전					0	
	기계 양산대응					0	
	항공료					0	
	현지 체류비					0	
	기계 도장					0	
	노무비 소계					3,500,000	
	운반및중장기사용,표준안전관리비					311,823	
	일반관리비		%	5		1,397,000	
	이 윤		%	2		551,177	
	합 계					29,900,000	

□ 단위공사명(전기제외): HDJ SUB 2라인 (CG #20) 리틀링

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	[본기 JIG & JAW]			0	0	
		GRIPPER JIG	INPUT LOADER	SET	1	400,000	400,000
		* CG #20 MALE TYPE : Ø25			0	0	
		GRIPPER JIG	INPUT LOADER	SET	1	400,000	400,000
		DUST COVER JIG	DUST COVER 압입	SET		0	0
		구리스 공급 치구	세레이션 그리스 도포	SET		0	0
		MAGAZINE UNIT (수직)	CG#20	SET	1	900,000	900,000
		SLIDE UNIT (수직)	CG#20	SET	1	900,000	900,000
		SUPPLY JIG (수직)	CG#20	SET	1	190,000	190,000
		CLAMP JIG (하우징 Ø71)	제품 180도 턴	SET	1	400,000	400,000
		CLAMP JIG (하우징 Ø71)	제품 반전 & 배출	SET	1	400,000	400,000
		MEASURING JIG	PULL OUT TEST	SET	1	750,000	750,000
		구리스 공급 치구	그리스 주입	SET		0	0
		PALLET JIG	1중 * 26EA	SET	26	150,000	3,900,000
		* CG #20 (MALE, FEMALE Ø71.0 으로 동일)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						8,240,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT (WIA 사급 / 견적제외)			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM (BJ, TJ 부츠 조립 검사)			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL (Calibration tool 포함)			0	0	
		PARTS FEEDER (BJ, TJ 소경 밴드 / BASE 포함)			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM & BALL SCREW & 서보팩			0	0	
		SENSOR	SET	1	300,000	300,000	BALLUFF
		LVDT SENSOR			0	0	
		직교 ROBOT			0	0	
		SERVO MOTOR			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		라벨프린터 (WIA 사급 / 견적제외)			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		HANDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재	SET	1	500,000	500,000	
						800,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
		TEACHING(측정 S/W)			0	0	
						0	
	자재비 소계					9,040,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	5	300,000	1,500,000	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치/시운전					0	
	이벤트 대응					0	
	기계 양산대응					0	
	항공료					0	
	현지 체류비					0	
	기계 도장					0	
	노무비 소계					1,500,000	
	운반및중장비사용,표준안전관리비					118,908	
	일반관리비		%	5		532,000	
	이윤		%	2		209,092	
	합계					11,400,000	

□ 단위공사명(전기제외): **현지 이벤트 대응**

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM (SPIDER Grade)			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		CHAIN			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		직교 ROBOT			0	0	
		SERVO MOTOR			0	0	
		REDUCER			0	0	
		TORQUE LIMIT			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		나사검사 시스템			0	0	
		PC, S/W			0	0	
		기타자재			0	0	
	외주제작품					0	
		TEACHING(다관절ROBOT)	식	1	9,000,000	9,000,000	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)	식	1	8,000,000	8,000,000	
					0	0	
						17,000,000	
	자재비 소계					17,000,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D		300,000	0	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치/시운전	PM(1),기계(1) : 14일, 측정 S/W(1) : 10일	M/D	38	500,000	19,000,000	이동기간 포함
	이벤트 대응		M/D		500,000	0	이동기간 포함
	기계 양산대응		M/D		500,000	0	이동기간 포함
	항공료	PM(1), 기계(1), 측정S/W(1), 비전(1)	M/D	4	5,500,000	22,000,000	
	현지 체류비		M/D	38	200,000	7,600,000	
	매뉴얼		LOT		500,000	0	
	노무비 소계					48,600,000	
	운반및중장비사용,표준안전관리비					406,137	
	일반관리비		%	5		3,300,000	
	이 윤		%	2		1,313,863	
	합 계					70,620,000	