

見 積 書

현대위아(주) 貴下

견적일자	'22 1/17
견적번호	THC2201BB12
납 기	F.O.B
	최종검수
견적유효기간	견적일부터 30 일
인도장소	귀사지정장소
지불조건	정기결재

텔스타-홈엘(주)



대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 박 상우

연 락 처 : 010-9968-2532

공 사 명: CVJ 201, 202, 206 LINE 수신을 개선

견적금액: 一 金 일억이천오백오십만 원 整 (₩ 125,500,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	DATA 수신률 개선	42,200	75,660	7,640	125,500	
2	CVJ 201, 202, 206 LINE					
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						
21						
22						
23						
24						
25						
26						
27						
28						
29						
30						
견적 합계		42,200	75,660	7,640	125,500	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
		전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철 자재(SS.SUS등)	kg	1		0	加工必要資材	
			일반구매품	식	1		29,700,000	加工不要資材	
			외주제작품	식	1		12,500,000	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		소계						42,200,000	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	개조공사時	
			설 계	M/D	0	300,000	0		
			조립	M/D	0	250,000	0		
			자체 시운전	M/D	0	250,000	0		
			설치	M/D	0	300,000	0		위아內 설치/시운전
			시운전	M/D	0	300,000	0		
			양산대응	M/D	0	300,000	0		
			항공료	식	0	3,500,000	0		
			현지체류비	M/D	0	200,000	0		
			도장	M/D	0	300,000	0		
		소계						0	
		일반관리 및 이윤						2,224,000	
		기계 소계						44,424,000	
2	전기 부문	자재비	기계/전기자재	식	1		2,442,000		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	위아內	
			설 계,프로그램	M/D	55	300,000	16,500,000		
			HMI	M/D	30	250,000	7,500,000		
			제작	M/D	14	250,000	3,500,000		
			조립	M/D	14	250,000	3,500,000		
			자체 시운전	M/D	0	300,000	0		
			설치	M/D	35	300,000	10,500,000	위아內 설치/시운전	
			시운전	M/D	38	300,000	11,400,000		
			양산대응	M/D	30	300,000	9,000,000		
			항공료	식	0	3,500,000	0		
			현지체류비	M/D	0	200,000	0		
			메뉴얼	식	3	600,000	1,800,000		
		소계						63,700,000	
		일반관리 및 이윤						9,518,000	
전기 소계						75,660,000			
3	자재비 합계						44,642,000		
	노무비 합계						63,700,000		
	중간 합계						108,342,000		
4	포장,운송 및 중장비 사용료								
5	표준안전관리비						1,146,000		
6	일반관리비						5,474,000		
7	이 윤						10,538,000		
합 계				3~7항 합계			125,500,000		

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,①1.99%+기초액(5,499천원),②2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 건적이 종합(상세건적 첨부)

단위:원

순번	단위장비명	수량	자재비	철거/양산대응 철거/양산대응	배작/자해시운전	설치/시운전	양산대응	항공료	현지채류비	포장/운송 증장비사용	기계소계	전기소계	표준안전 관리비	일반관리비 이윤	합 계	비 고
1	DATA 수신률 개선	1식	42,200,000	0	0	0	0	0	0	0	42,200,000	75,660,000	1,146,000	6,494,000	125,500,000	
2	0		0	0	0	0	0	0	0	0	0	0	0			
3	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
4	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
5	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
6	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
7	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
8	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
9	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			42,200,000	0	0	0	0	0	0	0	42,200,000	75,660,000	1,146,000	6,494,000	125,500,000	
			34%								34%	60%	1%	5%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공통)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	MAIN PANEL	W500 * H1800 * D500	면		0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
					0	0			
							0		
	설치/해체/ 시운전 공사 자재						0	0	
							0	0	
		기타자재					0	0	
								0	
	전기자재	CC LINK IN/OUT 혼합 MODULE	AJ65BTB2-32DT	EA	1	220,000	220,000		LS
		AIR CONDITIONER	AMPS-500F					0	AIRMAJOR
		NFB	ABS33AF/5A	EA	1	77,000	77,000		HONEYWELL
		CP	GCP-32A-3A	EA	1	55,000	55,000		HONEYWELL
		CABLE류	SFTP	LOT	1	1,100,000	1,100,000		백시
		FLEXIBLE & CONNECTOR		LOT	1	330,000	330,000		
		JUNCTION BOX류		LOT	1	330,000	330,000		
		NAME PLATE류		LOT	1	110,000	110,000		
		기타자재		SET	1	220,000	220,000		
						0	0		
						0	0		
						0	0		
						0	0		
						2,442,000			
자재비 소계						2,442,000			
노무비	기존설비 철거			M/D		300,000	0		
	기존설비 양산 대응			M/D		300,000	0		
	전기 설계/프로그램			M/D	55	300,000	16,500,000		
	HMI			M/D	30	250,000	7,500,000		
	전기 제작			M/D	14	250,000	3,500,000		
	전기 조립			M/D	14	250,000	3,500,000		
	전기 시운전			M/D		300,000	0		
	설치			M/D	35	300,000	10,500,000		
	시운전			M/D	38	300,000	11,400,000		
	양산대응		6명*5일	M/D	30	300,000	9,000,000		
	항공료			M/D		3,500,000	0		
	현지 체류비			M/D		200,000	0		
	메뉴얼 제작			M/D	3	600,000	1,800,000		
	노무비 소계						63,700,000		
	운반및중장비사용,표준안전관리비				* 기계부문에 포함시킴		0		
일반관리비			%	5		3,307,000			
이 윤			%	10		6,211,000			
합 계						75,660,000			

□ 단위공사명(전기제외): DATA 수신률 개선

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재					0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
	설치/해체/시운전					0	0		
		기타자재				0	0		
							0		
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 취출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		공압 시스템					0	0	
		LM SYSTTEM					0	0	
		SENSOR					0	0	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER					0	0	
		LEAK TESTER					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE					0	0	
		PC	품질서버 PC	SET	2	8,800,000	17,600,000	어드벤처	
		S/W	품질서버 S/W	SET	2	5,500,000	11,000,000	THC	
		기타자재		LOT	2	550,000	1,100,000		
							29,700,000		
	외주제작품	TEACHING(다관절ROBOT)					0	0	
		TEACHING(직교/스칼라ROBOT)					0	0	
		TEACHING(SERVO PRESSs)					0	0	
		TEACHING(NUT RUNNER)					0	0	
		TEACHING(VISION SYSTEM)		SET	1	12,500,000	12,500,000		
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
						12,500,000			
자재비 소계							42,200,000		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D			300,000	0		
	기계 조립		M/D			250,000	0		
	설치 시운전(TELSTAR)		M/D			250,000	0		
	기계 설치		M/D			300,000	0		
	기계 시운전		M/D			300,000	0		
	기계 양산대응		M/D			300,000	0		
	항공료		M/D			3,500,000	0		
	현지 체류비		M/D			200,000	0		
	기계 도장		M/D			300,000	0		
	노무비 소계							0	
운반및중장비사용,표준안전관리비							1,146,000		
일반관리비			%	5			2,167,000		
이윤			%	10			4,327,000		
합계							49,840,000		