

見 積 書

현대위아(주) 貴下

견적일자		23' 2/20
견적번호		THC2302BB01
납기	F.O.B	23' 5/20
	최종검수	
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결재

테스타-홈텔(주)



대표 : 임 병훈
 주소 : 경기도 평택시 청북면
 현곡산단로 93번길 89
 전화: 031-646-4000
 Fax: 031-646-4100
 견적담당: 맹대규 프로
 연 락 처 : 010-2553-0107

공 사 명: 현대 위아 창원 3공장 CVJ 201,202LINE KA4 HEV CVJ 조립라인 개조

견적금액: 一金 이억이천구백만 원 整(₩ 229,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	나사확인 장치 개조	86,724	26,520	13,456	126,700	
2	BJ BOOT 구리스 주입 공정 개조	48,898	0	7,582	56,480	
3	밴드 체결기	40,078	0	6,212	46,290	
4						
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
견적 합계		175,700	26,520	27,250	229,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외 2. 기본 유틸리티공사 제외 3. TEST WORK 제공	외주계획 업체명 (자작時 공란)	
		설계외주	
		제작외주	
		전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철자재(SS,SUS등)	kg	1		27,000,000	加工必要資材	
			일반구매품	식	1		113,850,000	加工不要資材	
			외주제작품	식	1		0	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		소계						140,850,000	
		노무비	기존설비 철거 및 양산대용	M/D	14	300,000	4,200,000	개조공사時	
			설계	M/D	12	300,000	3,600,000	TELSTAR內	
			조립	M/D	13	250,000	3,250,000		
			자체 시운전	M/D	6	250,000	1,500,000		
			설치	M/D	37	300,000	11,100,000	위아內 설치/시운전	
			시운전	M/D	7	300,000	2,100,000		
			양산대용	M/D	27	300,000	8,100,000		
			항공료	식	0	3,500,000	0		
			현지체류비	M/D	0	200,000	0		
			도장	M/D	0	300,000	0		
		소계						33,850,000	
일반관리 및 이윤						26,449,072			
기계 소계						201,149,072			
2	전기 부문	자재비	기계/전기자재	식	1		6,866,380		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대용	M/D	4	300,000	1,200,000	위아內	
			설계,프로그램	M/D	10	300,000	3,000,000	TELSTAR內	
			HMI	M/D	6	250,000	1,500,000		
			제작	M/D	6	250,000	1,500,000		
			조립	M/D	8	250,000	2,000,000		
			자체 시운전	M/D	4	300,000	1,200,000		위아內 설치/시운전
			설치	M/D	8	300,000	2,400,000		
			시운전	M/D	2	300,000	600,000		
			양산대용	M/D	6	300,000	1,800,000		
			항공료	식	0	3,500,000	0		
			현지체류비	M/D	0	200,000	0		
			메뉴얼	식	2	500,000	1,000,000		
		소계						16,200,000	
		일반관리 및 이윤						3,453,620	
전기 소계						26,520,000			
3	자재비 합계						147,716,380		
	노무비 합계						50,050,000		
	중간 합계						197,766,380		
4	포장,운송 및 중장비 사용료						1,000,000		
5	표준안전관리비						800,928		
6	일반관리비						9,977,000		
7	이 윤						19,925,692		
합 계				3~7항 합계		229,470,000			

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 ③3.09%,⑥1.99%+기초액(5,499천원),⑦2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적이 종합(상세견적 첨부)

단위:원

순번	단위장비명	수량	자재비	철거/양산대용 철거/양산대용	제작/자체시운전	설치/시운전	양산대용	항공료	현지체류비	포장/운송 중장비사용	기계소계	전기소계	표준안전 관리비	일반관리비 이윤	합 계	비 고
1	나사확인 장치 개조	1식	72,130,000	1,800,000	4,500,000	4,200,000	3,600,000	0	0	493,589	86,723,589	26,520,000	395,329	13,061,082	126,700,000	
2	BJ BOOT 구리스 주입 공정 개조	1식	36,220,000	1,800,000	2,200,000	6,600,000	1,800,000	0	0	278,306	48,898,306	0	222,903	7,358,792	56,480,000	
3	밴드 체결기	1식	32,500,000	600,000	1,650,000	2,400,000	2,700,000	0	0	228,105	40,078,105	0	182,696	6,029,199	46,290,000	
4	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
5	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
6	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
7	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
8	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
9	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			140,850,000	4,200,000	8,350,000	13,200,000	8,100,000	0	0	1,000,000	175,700,000	26,520,000	800,928	26,449,072	229,470,000	
			61%	2%	4%	6%	4%			0%	77%	12%	0%	12%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공통)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	BOX	500*500	EA	2	350,000	700,000	제작품	
							0		
							0		
							0		
							0		
							0		
							0		
							0		
							0		
							0		
							700,000		
	설치/해체/시운전 공사 자재						0		
							0		
							0		
	전기자재	고속 카운터 모듈	XGF-HO2A	EA	2	275,000	550,000		
		PLC Communication(Serial)	XGL-CH2B	EA	2	182,600	365,200		
		PLC BASE	XGB-E04A	EA	2	165,000	330,000		
		PLC MODULE	XGP-ACF2	EA	2	110,000	220,000		
		Main Circuit Breaker	ABS 53 30A	EA	2	40,590	81,180		
		파워 케이블		EA	3	440,000	1,320,000		
		멀티(다심) 케이블		EA	3	275,000	825,000		
		통신 케이블		EA	3	275,000	825,000		
		후렉시블 튜브 & 커넥터(철심형)		EA	2	220,000	440,000		
		스위치		EA	2	330,000	660,000		
		기타 잡자재		EA	1	550,000	550,000		
							0		
							0		
							0		
							0		
							0		
							0		
							0		
							0		
							6,166,380		
		자재비 소계						6,866,380	
	노무비	기존설비 철거			M/D	4	300,000	1,200,000	
		기존설비 양산 대응			M/D		300,000	0	
		전기 설계/프로그램			M/D	10	300,000	3,000,000	
		HMI			M/D	6	250,000	1,500,000	
전기 제작				M/D	6	250,000	1,500,000		
전기 조립				M/D	8	250,000	2,000,000		
전기 시운전				M/D	4	300,000	1,200,000		
설치				M/D	8	300,000	2,400,000		
시운전				M/D	2	300,000	600,000		
양산대응				M/D	6	300,000	1,800,000		
항공료				M/D		3,500,000	0		
현지 체류비				M/D		200,000	0		
메뉴얼 제작				M/D	2	500,000	1,000,000		
노무비 소계						16,200,000			
운반및중장비사용,표준안전관리비				* 기계부문에 포함시킴		0			
일반관리비			%	5		1,153,000			
이윤			%	10		2,300,620			
합계						26,520,000			

□ 단위공사명(전기제외): **나사확인 장치 개조**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	나사검사 측정 유닛 BR'K		set	2	1,000,000	2,000,000		
		JIG HOLDER		set	4	900,000	3,600,000		
		JIG	2LINE*3기종	set	6	1,000,000	6,000,000		
		JIG SPARE	2LINE*3기종	set	6	1,000,000	6,000,000		
		하부 소재 정렬 클램프 유닛		set	2	1,500,000	3,000,000		
		소재정렬 JIG		set	2	300,000	600,000		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
							21,200,000		
	설치/해체/시운전						0		
		기타자재					0		
							0		
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		공압 시스템		set	2	660,000	1,320,000	SMC	
		LM SYSTEM				0	0		
		SENSOR		set	2	275,000	550,000	OMRON	
		직교 ROBOT				0	0		
		SERVO MOTOR & REDUCER				0	0		
		LEAK TESTER				0	0		
		MARKING				0	0		
		센터링 디바이스		set	2	1,980,000	3,960,000	CM 로보틱스	
		나사검사 시스템	LBR62-150-35-3FS	set	2	19,800,000	39,600,000	SMAC	
		JIG HOLDER				0	0		
		SCALE				0	0		
		LOAD CELL/INDICATOR				0	0		
		PC & S/W		set	2	2,200,000	4,400,000	THC	
	기타자재		set	2	550,000	1,100,000			
							50,930,000		
	외주제작품						0		
							0		
							0		
							0		
						0			
						0			
자재비 소계						72,130,000			
노무비	기존설비 철거	3名*1日*2회	M/D	6	300,000	1,800,000			
	기존설비 양산 대응		M/D		300,000	0			
	기계 설계		M/D	5	300,000	1,500,000			
	기계 조립		M/D	6	250,000	1,500,000			
	설치 시운전(TELSTAR)		M/D	6	250,000	1,500,000			
	기계 설치	3名*2日*2회	M/D	12	300,000	3,600,000			
	기계 시운전	1名*1日*2회	M/D	2	300,000	600,000			
	기계 양산대응	2名*3日*2회 (기계,PM)	M/D	12	300,000	3,600,000			
	항공료		M/D		3,500,000	0			
	현지 체류비		M/D		200,000	0			
	기계 도장		M/D		300,000	0			
	노무비 소계						14,100,000		
	운반및중장비사용,표준안전관리비						888,918		
일반관리비			%	5		4,355,000			
이윤			%	10		8,706,082			
합계						100,180,000			

□ 단위공사명(전기제외): BJ BOOT 구리스 주입 공정 개조

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	BOOT 푸셔 유닛		set	2	500,000	1,000,000		
		BOOT 푸셔 BR'K		set	2	300,000	600,000		
		푸셔 지그		set	2	150,000	300,000		
							0		
							0		
							0		
							0		
							0		
							0		
							0		
	설치/해체/시운전						1,900,000		
							0		
							0		
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 취출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM	201,202 LINE 포함	LOT	1	25,300,000	25,300,000		
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		공압 시스템		set	2	770,000	1,540,000	1,540,000	SMC
		LM SYSTTEM					0	0	
		SENSOR		set	2	550,000	1,100,000	1,100,000	OMRON
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER					0	0	
		LEAK TESTER					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE	구리스 중량 측정용	set	2	440,000	880,000	880,000	CAS
		PC					0	0	
		S/W		set	2	2,200,000	4,400,000	4,400,000	THC
		기타자재		set	2	550,000	1,100,000	1,100,000	
								34,320,000	
	외주제작품						0	0	
								0	
								0	
								0	
								0	
								0	
	자재비 소계							36,220,000	
노무비	기존설비 철거	3名*1日*2회	M/D	6	300,000	1,800,000	1,800,000		
	기존설비 양산 대응		M/D		300,000		0		
	기계 설계		M/D	4	300,000	1,200,000	1,200,000		
	기계 조립		M/D	4	250,000	1,000,000	1,000,000		
	설치 시운전(TELSTAR)		M/D		250,000		0		
	기계 설치	5名*2日*2회	M/D	20	300,000	6,000,000	6,000,000		
	기계 시운전	1名*1日*2회	M/D	2	300,000	600,000	600,000		
	기계 양산대응	1名*3日*2회	M/D	6	300,000	1,800,000	1,800,000		
	항공료		M/D		3,500,000		0		
	현지 체류비		M/D		200,000		0		
	기계 도장		M/D		300,000		0		
	노무비 소계							12,400,000	
	운반및중장기사용,표준안전관리비							501,208	
일반관리비			%	5			2,456,000		
이윤			%	10			4,902,792		
합계							56,480,000		

□ 단위공사명(전기제외): **밴드 체결기**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비		밴드 체결 유닛 BR'K	에어툴	set	2	1,200,000	2,400,000	
		하부 밴드정렬 유닛		set	2	600,000	1,200,000	
		하부 밴드정렬 지그		set	2	150,000	300,000	
							0	
							0	
							0	
							0	
							0	
							0	
							0	
							0	
							3,900,000	
							0	
							0	
							0	
		다관절ROBOT					0	
		SERVO PRESS					0	
		NUT RUNNER					0	
		VISION SYSTEM					0	
		신유/정유 취출 SYSTEM					0	
		GREASE/SEALANT SYSTEM					0	
		SYSTEM TOOL (에어툴)	CPH-1	set	2	1,100,000	2,200,000	창조테크
		SYSTEM TOOL (전자제어공압툴)		set	1	19,800,000	19,800,000	신우신
		INDUCTION HEATING					0	
		ID SYSTEM					0	
		MOTOR					0	
		공압 시스템		set	2	550,000	1,100,000	SMC
		LM SYSTTEM					0	
		SENSOR					0	
		직교 ROBOT					0	
		SERVO MOTOR & REDUCER					0	
		LEAK TESTER					0	
		MARKING					0	
		BARCODE SYSTEM					0	
		AUTO TOOL CHANGER(ATC)					0	
		INDEX					0	
		SCALE					0	
		PC					0	
		S/W	PC 프로그램 개조	set	2	2,200,000	4,400,000	THC
		기타자재		set	2	550,000	1,100,000	
							28,600,000	
	외주제작품						0	
							0	
							0	
							0	
							0	
							0	
						0		
자재비 소계						32,500,000		
노무비	기존설비 철거	1名*1日*2회	M/D	2	300,000	600,000		
	기존설비 양산 대응		M/D		300,000	0		
	기계 설계		M/D	3	300,000	900,000		
	기계 조립		M/D	3	250,000	750,000		
	설치 시운전(TELSTAR)		M/D		250,000	0		
	기계 설치	1名*1日*1회 / 4名*1日*1회	M/D	5	300,000	1,500,000		
	기계 시운전	1名*1日*1회 / 2名*1日*1회	M/D	3	300,000	900,000		
	기계 양산대응	1名*3日*1회 / 2名*3日*1회	M/D	9	300,000	2,700,000		
	항공료		M/D		3,500,000	0		
	현지 체류비		M/D		200,000	0		
	기계 도장		M/D		300,000	0		
	노무비 소계						7,350,000	
운반및중장비사용,표준안전관리비						410,801		
일반관리비			%	5		2,013,000		
이윤			%	10		4,016,199		
한계						46,290,000		