

見 積 書

현대위아(주) 貴下

견적일자		24' 12/20
견적번호		THCR241205
납기	F.O.B	
	최종검수	
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결재

테스타 주식회사



대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 정중현 프로

연 락 처 : 010-3474-2159

공 사 명:

등속 조립 리테이너 조립 공정 개선 공사

견적금액:

一金 일억오천오백만 원

整(₩

155,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	BJ-샤프트 스플라인 자동조립 개조	10,850	40,380	1,900	53,130	
2	샤프트 서브 조립 공정 작업성 개선	11,950	0	2,000	13,950	
3	서브 조립기 제품 투입 작업성 개선	4,850	0	810	5,660	
4	완성 검사 Data 수집 및 조회 프로그램 개발	7,850	0	1,310	9,160	
5	IDA 단차 측정 장치 추가	10,835	0	1,815	12,650	
6	에어/전력 모니터링 시스템 추가	7,050	0	1,180	8,230	
7	보전성/안정성 확보 안전 펜스 수정 및 발판 추가	14,390	0	2,410	16,800	
8	차중 추가 리튬링(NX4 HEV, SG2 HEV)	20,000	0	3,350	23,350	
9	2D->3D모델링 설계 추가	10,500	0	1,760	12,260	
10						
11						
12						
13						
14						
15						
16						
견적 합계		98,275	40,380	16,535	155,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외 3. TEST WORK 제공	설계외주	
		제작외주	
		전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분				단위	수량	단가	금 액(원)	비 고
1	기계 부문	자재비		kg	1			11,390,000	加工必要資材
			일반구매품	식	1			14,585,000	加工不要資材
			외주제작품	식	1			0	既加工SUB資材
			설치/해체 공사 자재	식	1			0	시운전 자재 포함
			소계					25,975,000	
		노무비	기존설비 철거 및 양산대응	M/D	18	300,000		5,400,000	개조공사時
			설계	M/D	91	300,000		27,300,000	TELSTAR內
			조립	M/D	24	250,000		6,000,000	
			자체 시운전	M/D	0	250,000		0	
			설치	M/D	38	300,000		11,400,000	위아內 설치/시운전
			시운전	M/D	27	300,000		8,100,000	
			양산대응	M/D	49	300,000		14,700,000	
			항공료	식	0	300,000		0	
			현지체류비	M/D	0	200,000		0	
			도장	M/D	0	300,000		0	
			소계					72,900,000	
		일반관리 및 이윤						15,022,136	
		기계 소계						113,897,136	
2	전기 부문	자재비	기계/전기자재	식	1			1,518,000	
			설치/해체 공사 자재	식	1			0	시운전 자재 포함
		노무비	기존설비 철거 및 양산대응	M/D	15	300,000		4,500,000	위아內
			설계,프로그램	M/D	16	300,000		4,800,000	TELSTAR內
			HMI	M/D	18	250,000		4,500,000	
			제작	M/D	0	250,000		0	
			조립	M/D	0	250,000		0	
			자체 시운전	M/D	0	300,000		0	
			설치	M/D	22	300,000		6,600,000	위아內 설치/시운전
			시운전	M/D	16	300,000		4,800,000	
			양산대응	M/D	28	300,000		8,400,000	
			항공료	식	0	3,500,000		0	
			현지체류비	M/D	0	200,000		0	
			메뉴얼	식	0	1,000,000		0	
			소계					33,600,000	
		일반관리 및 이윤						5,262,000	
		전기 소계						40,380,000	
3	자재비 합계							27,493,000	
	노무비 합계							106,500,000	
	중간 합계							133,993,000	
4	포장,운송 및 증장비 사용료							0	
5	표준안전관리비							1,512,864	
6	일반관리비							6,770,000	
7	이 윤							13,514,136	
합 계				3~7항 합계				155,790,000	

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,①1.99%+기초액(5,499천원),②2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적가 종합(상세견적 첨부)

단위:원																
순번	단위장비명	수량	자재비	24' 12/16	제작/자체시운전	설치/시운전	양산대용	항공료	현지재료비	포장/운송 중장비사용	기계소계	전기소계	표준안전 관리비	일반관리비 이윤	1 합 계	비 고
1	B-소프트 스몰라인 작동조립 개조	1식	4,150,000		2,800,000	1,800,000	2,100,000	0	0	0	10,850,000	40,380,000	167,027	1,732,973	53,130,000	
2	소프트 서브 조립 공장 작업성 개선	1식	2,350,000	600,000	4,500,000	2,400,000	2,100,000	0	0	0	11,950,000	0	183,961	1,816,039	13,950,000	
3	서브 조립기 제품 투입 작업성 개선	1식	1,350,000	1,200,000	1,100,000	1,200,000	0	0	0	0	4,850,000	0	74,662	735,338	5,660,000	
4	완성 검사 Data 수집 및 조립 프로그램 개발	1식	5,750,000	0	0	0	2,100,000	0	0	0	7,850,000	0	120,844	1,189,156	9,160,000	
5	IDA 단차 측정 장치 추가	1식	1,735,000	0	3,400,000	3,600,000	2,100,000	0	0	0	10,835,000	0	166,796	1,648,204	12,650,000	
6	액어/전력 모니터링 시스템 추가	1식	450,000	1,800,000	0	2,700,000	2,100,000	0	0	0	7,050,000	0	108,529	1,071,471	8,230,000	
7	보안성/안정성 확보 안전 현스 수정 및 발판 추가	1식	5,190,000	1,200,000	4,400,000	3,600,000	0	0	0	0	14,390,000	0	221,522	2,188,478	16,800,000	
8	작동 추가 리콜링(MK4 HEV, SG2 HEV)	1식	5,000,000	0	6,600,000	4,200,000	4,200,000	0	0	0	20,000,000	0	307,884	3,042,116	23,350,000	
9	2D->3D모델링 설계 추가	1식	0	0	10,500,000	0	0	0	0	0	10,500,000	0	161,639	1,598,361	12,260,000	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			25,975,000	4,800,000	33,300,000	19,500,000	14,700,000	0	0	0	98,275,000	40,380,000	1,512,864	15,022,136	155,190,000	
			17%	3%	21%	13%	9%				63%	26%	1%	10%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부분: 전기부분(공동)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA		1,500,000	0	RITTAL	
		MAIN PANEL	W600 * H800 * D400	EA		300,000	0	RITTAL	
		OPERATION PANNEL	W500 * H650 * D200	EA		290,000	0	RITTAL	
		TR BOX		EA		230,000	0	제작품	
		TB & LOCAL BOX	W480 * H400 * D150	EA	2	147,000	294,000	제작품	
		STEEL DUCT	W300 * H120 * T2.0	M		70,000	0	제작품	
		DUCT ELBOW	W300 * H120 * T2.0	EA		126,000	0	제작품	
		후렉시블 튜브 & 커넥터(철심형)		M	1	140,000	140,000	STANDARD	
		후렉시블 튜브 & 커넥터(플라스틱형)		M		140,000	0	STANDARD	
		알루미늄 덕트 & 커버		M		70,000	0	STANDARD	
		기타자재		LOT	1	250,000	250,000		
						684,000			
	설치/해체/시운전 공사 자재						0		
							0		
							0		
							0		
	전자자재	PLC CPU	Q13UDV	EA		925,000	0	SIEMENS	
		PLC 베이스	Q38B	EA		75,000	0	SIEMENS	
		PLC 파워모듈	Q61P	EA		50,000	0	SIEMENS	
		PLC 이더넷 네트워크 모듈	QJ71E71-100	EA		362,500	0	SIEMENS	
		PLC CC-Link 통신 모듈	QJ61BT11N	EA		87,500	0	SIEMENS	
		PLC BASE 장착형 출력카드	QY42P	EA		230,000	0	SIEMENS	
		PLC 입력 모듈	AJ65SBTB1-32D	EA		170,000	0	SIEMENS	
		PLC 출력 모듈	AJ65SBTB1-32T1	EA		170,000	0	SIEMENS	
		PLC 입/출력 모듈	AJ65BTB2-32DT	EA		170,000	0	SIEMENS	
		PLC 위치 결정 모듈	QD77MS4	EA		180,000	0	SIEMENS	
		PLC Communication(Serial)	QJ71C24N-R2	EA		55,000	0	SIEMENS	
		PLC 고속 카운터 모듈	QD62	EA		60,000	0	SIEMENS	
		HMI 스크린	GT2712	EA		115,000	0	SIEMENS	
		PLC 시리얼 통신카드	CP341(6ES7341-1AH02-0AE0)	M		380,000	0	SIEMENS	
		PLC 고속 카운터 모듈	FM350-2	EA		490,000	0	SIEMENS	
		HMI 스크린	TP1200(6AV2124-0MC01-0AX0)	EA		1,135,000	0	SIEMENS	
		AIR CONDITIONER	ES-050	EA		840,000	0	AIRMAJOR	
		메인차단기	EB5103C 100A	EA		70,000	0	LSIS	
		서지 프로텍터	SB440D-040SG	EA		280,000	0	프라임솔루션	
		CIRCUIT BREAKER MCCB(차단기)	ABS 53 50A	EA		35,000	0	SIEMENS	
		CIRCUIT BREAKER MCCB(차단기)	ABS 53 30A	EA		35,000	0	SIEMENS	
		CIRCUIT BREAKER MCCB(차단기)	ABS 32 20A	EA	2	30,000	60,000	SIEMENS	
		통신 케이블		EA	2	140,000	280,000		
		I/O LINK MASTER	BNI PNT-508-105-Z015	EA		440,000	0	BALLUFF	
		I/O LINK SLAVE	BNI IOL-302-S01-K006	EA		90,000	0	BALLUFF	
		I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA		80,000	0	BALLUFF	
		I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA		135,000	0	BALLUFF	
		I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA		20,000	0	BALLUFF	
		I/O LINK SENSOR CABLE	Y125-C32-V001.5(Y분기) 1.5M	EA		10,000	0	삼원엑트	
I/O LINK SENSOR CABLE		M125-A42-V020(고정용) 2M	EA		8,000	0	삼원엑트		
I/O LINK SENSOR CABLE		M125-A42-V030(고정용) 3M	EA	12	8,000	96,000	삼원엑트		
I/O LINK SENSOR CABLE		M125-A42-H050(무빙형) 5M	EA	4	12,000	48,000	삼원엑트		
NAME PLATE류			LOT	1	50,000	50,000			
기타자재		I/O HUB	LOT	1	300,000	300,000			
					834,000				
자재비 소계						1,518,000			
노무비	기존설비 철거		M/D	15	300,000	4,500,000			
	기존설비 양산 대응		M/D		300,000	0			
	전기 설계/프로그램	1일*1명*11라인	M/D	16	300,000	4,800,000			
	HMI		M/D	18	250,000	4,500,000			
	전기 제작		M/D		250,000	0			
	전기 조립		M/D		250,000	0			
	전기 시운전		M/D		300,000	0			
	설치	1일*1명*11라인	M/D	22	300,000	6,600,000			
	시운전		M/D	16	300,000	4,800,000			
	양산대응	2일*1명*11라인	M/D	28	300,000	8,400,000			
	항공료		M/D		3,500,000	0			
	현지 체류비		M/D		200,000	0			
	메뉴얼 제작		M/D		1,000,000	0			
	노무비 소계					33,600,000			
	운반및중장비사용,표준안전관리비				* 기계부문에 포함시킴	0			
일반관리비			%	5		1,755,000			
이 윤			%	10		3,507,000			
합 계						40,380,000			

□ 단위공사명(전기제외): BJ-샤프트 스플라인 자동조립 개조

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	HCG 스윙 ROLLER STOPPER	SET	2	750,000	1,500,000	
		TJ 스윙 ROLLER STOPPER	SET	2	750,000	1,500,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전					3,000,000	
		기타자재				0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템	SET	1	600,000	600,000	
		LM SYSTTEM			0	0	
		SENSOR	SET	1	250,000	250,000	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	2	150,000	300,000	
						1,150,000	
	외주제작품					0	
						0	
						0	
						0	
						0	
	자재비 소계					4,150,000	
노무비	기존설비 철거		M/D	2	300,000	600,000	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	6	300,000	1,800,000	
	기계 조립		M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D	4	300,000	1,200,000	
	기계 시운전		M/D	2	300,000	600,000	
	기계 양산대응		M/D	7	300,000	2,100,000	
	메뉴얼		M/D		300,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					7,300,000	
	운반및중장비사용,표준안전관리비					167,027	
일반관리비			%	5		580,000	
이 윤			%	10		1,152,973	
합 계						13,350,000	

□ 단위공사명(전기제외): **샤프트 서브 조립 공정 작업성 개선**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	PLATE (TOOL)		SET	1	250,000	250,000		
		SHAFT (TOOL)		SET	1	150,000	150,000		
		FRAME (버퍼)		SET	1	800,000	800,000		
		FRAME (라벨 부착다이)		SET	1	300,000	300,000		
		M/C 거치대		SET	1	150,000	150,000		
							0		
							0		
							0		
							0		
							0		
						1,650,000			
	설치/해체/시운전						0		
							0		
							0		
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 취출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		공압 시스템		식	1	100,000	100,000		
		LM SYSTEM		식	1	400,000	400,000		
		SENSOR					0	0	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER					0	0	
		LEAK TESTER					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE					0	0	
		LOAD CELL/INDICATOR					0	0	
		PC & S/W					0	0	
		기타자재			SET	1	200,000	200,000	
								700,000	
외주제작품							0	0	
							0		
							0		
							0		
							0		
							0		
자재비 소계							2,350,000		
노무비	기존설비 철거		M/D	2	300,000	600,000			
	기존설비 양산 대응		M/D		300,000	0			
	기계 설계		M/D	10	300,000	3,000,000			
	기계 조립		M/D	6	250,000	1,500,000			
	설치 시운전(TELSTAR)		M/D		250,000	0			
	기계 설치		M/D	6	300,000	1,800,000			
	기계 시운전		M/D	2	300,000	600,000			
	기계 양산대응		M/D	7	300,000	2,100,000			
	메뉴얼		M/D		300,000	0			
	현지 채류비		M/D		200,000	0			
	기계 도장		M/D		300,000	0			
노무비 소계							9,600,000		
운반및중장비사용,표준안전관리비							183,961		
일반관리비			%	5			606,000		
이윤			%	10			1,210,039		
합계							13,950,000		

□ 단위공사명(전기제외): **서브 조립기 제품 투입 작업성 개선**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비		HCG 스윙 ROLLER STOPPER		SET	2	187,500	375,000	
		TJ 스윙 ROLLER STOPPER		SET	2	187,500	375,000	
						0	0	
							0	
							0	
							0	
							0	
							0	
							0	
							0	
							0	
							750,000	
							0	
							0	
							0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	300,000	300,000	
		LM SYSTEM				0	0	
		SENSOR		SET	1	150,000	150,000	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		식	1	150,000	150,000	
							600,000	
	외주제작품						0	
							0	
							0	
							0	
							0	
							0	
	자재비 소계						1,350,000	
노무비	기존설비 철거			M/D	4	300,000	1,200,000	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	2	300,000	600,000	
	기계 조립			M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치			M/D	4	300,000	1,200,000	
	기계 시운전			M/D		300,000	0	
	기계 양산대응			M/D		300,000	0	
	매뉴얼			M/D		300,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						3,500,000	
	운반및중장비사용,표준안전관리비						74,662	
일반관리비				%	5		246,000	
이윤				%	10		489,338	
합계							5,660,000	

□ 단위공사명(전기제외): 완성 검사 Data 수집 및 조회 프로그램 개발

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W	프로그램 개발 S/W	SET	1	5,750,000	5,750,000
		기타자재			0	0	
						5,750,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					5,750,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D		300,000	0	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D		300,000	0	
	기계 시운전		M/D		300,000	0	
	기계 양산대응		M/D	7	300,000	2,100,000	
	매뉴얼		M/D		300,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					2,100,000	
	운반및중장비사용,표준안전관리비					120,844	
	일반관리비		%	5		398,000	
	이윤		%	10		791,156	
	합계					9,160,000	

□ 단위공사명(전기제외):

IDA 단차 측정 장치 추가

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	PLATE		SET	1	750,000	750,000		
		BRACKET		SET	1	150,000	150,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0				

(첨부)

	구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	배관자재(절곡)		식	1	325,000	325,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			

□ 단위공사명(전기제외): 보전성/안정성 확보 안전 펜스 수정 및 발판 추가

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	컨베어 모터 커버	SET	4	225,000	900,000	
		TOQUE LIMIT	EA	6	100,000	600,000	
		INSTOKER 소재 투입부 커버	PC	2	50,000	100,000	
		NG 배출 CON'V 상부 안전펜스	터널식 안전펜스	EA	2	200,000	400,000
		NG 배출 CON'V 하부 안전펜스	PC	EA	2	60,000	120,000
		완성배출 커버	EA	1	100,000	100,000	
		R공급장치 보호 커버	PC	EA	1	50,000	50,000
		300공정 안전펜스	프로파일 + PC	EA	1	200,000	200,000
		400공정 안전펜스	프로파일 + PC	EA	1	150,000	150,000
		400공정 기중변환 UNIT 안전펜스	프로파일 + PC	EA	1	150,000	150,000
		스파이더BOX 배출 상부 안전펜스	프로파일 + PC	EA	1	75,000	75,000
		스파이더BOX 배출 하부 커버	EA	1	50,000	50,000	
		안전펜스 (탈착 도어)	프로파일,PC,브라켓	SET	17	110,000	1,870,000
					0	0	
					0	0	
					0	0	
					0	0	
						4,765,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR	식	1	100,000	100,000	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	식	1	325,000	325,000	
						425,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					5,190,000	
노무비	기존설비 철거		M/D	4	300,000	1,200,000	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	8	300,000	2,400,000	
	기계 조립		M/D	8	250,000	2,000,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D	12	300,000	3,600,000	
	기계 시운전		M/D		300,000	0	
	기계 양산대응		M/D		300,000	0	
	매뉴얼		M/D		300,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					9,200,000	
	운반및중장비사용,표준안전관리비					221,522	
	일반관리비		%	5		730,000	
	이윤		%	10		1,458,478	
	합계					16,800,000	

□ 단위공사명(전기제외): 차종 추가 리플링(NX4 HEV, SG2 HEV)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT	기종추가, 양산대용(7MD)	식	1	1,750,000	1,750,000
		SERVO PRESS	기종추가, 양산대용(4MD)	식	1	1,000,000	1,000,000
		NUT RUNNER				0	0
		VISION SYSTEM	기종추가, 양산대용(7MD)	식	1	1,750,000	1,750,000
		신유/정유 취출 SYSTEM				0	0
		GREASE/SEALANT SYSTEM				0	0
		SYSTEM TOOL				0	0
		PARTS FEEDER				0	0
		INDUCTION HEATING				0	0
		ID SYSTEM				0	0
		MOTOR				0	0
		공압 시스템				0	0
		LM SYSTEM				0	0
		SENSOR				0	0
		직교 ROBOT				0	0
		SERVO MOTOR & REDUCER				0	0
		LEAK TESTER				0	0
		MARKING				0	0
		BARCODE SYSTEM				0	0
		AUTO TOOL CHANGER(ATC)				0	0
		INDEX				0	0
		SCALE				0	0
		LOAD CELL/INDICATOR				0	0
		PC & S/W	QMS	식	1	500,000	500,000
		기타자재				0	0
						5,000,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0
		TEACHING(직교/스칼라ROBOT)				0	0
		TEACHING(SERVO PRESS)				0	0
		TEACHING(NUT RUNNER)				0	0
		TEACHING(VISION SYSTEM)				0	0
						0	0
						0	0
						0	0
						0	0
						0	0
						0	0
						0	0
						0	0
	자재비 소계					5,000,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	22	300,000	6,600,000	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D		300,000	0	
	기계 시운전		M/D	14	300,000	4,200,000	
	기계 양산대용		M/D	14	300,000	4,200,000	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					15,000,000	
	운반및중장비사용,표준안전관리비					307,884	
	일반관리비		%	5		1,015,000	
	이윤		%	10		2,027,116	
	합계					23,350,000	

□ 단위공사명(전기제외): 2D->3D모델링 설계 추가

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재			0	0	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					0	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	35	300,000	10,500,000	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D		300,000	0	
	기계 시운전		M/D		300,000	0	
	기계 양산대응		M/D		300,000	0	
	매뉴얼		M/D		300,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					10,500,000	
	운반및중장비사용,표준안전관리비					161,639	
	일반관리비		%	5		533,000	
	이윤		%	10		1,065,361	
	합계					12,260,000	