

견 적 서

REF NO. : PBQ-18063-1

현대 위아 주식회사 귀중

2018년 4월 9일

하기품목에 조회에 진심으로 감사드리며, 다음과 같이 견적하오니 검토하여 주시기바랍니다.

-다 음-

(단위 : 원)

NO	품 명	수 량	금 액	비고
적용work: FORD CX483 CVJ PROJECT - MASTER WORK				
1	UST MASTER WORK(2 기종)	2	₩3,800,000	
TOTAL			₩3,800,000	

특기사항

1. 인도조건 : 귀사 지정장소 도착도
2. 납기 : 발주후 50일
3. 상기 금액 상세는 "별지1"을 참조하여 주시기 바랍니다.
4. 결제조건: 납품후 100%
5. 기타,협의되지 않은 제작사양 및 계약 일반 사항에 대해서는 추후 협의에 따릅니다.
6. 제작범위
 - 1) MASTER WORK 제작
 - 2) 2차 현지 TO시 조건 Setting실시 조건.
7. 견적 유효기간 : 30일
8. V.A.T 별도.

주식회사 피앤에스 대표이사 박 봉 수



1. MASTER WORK

(단위: 원)

NO	구 분	형식&규격	수량	단위	단가	금액	비고
1	MASTER WORK						
1.1	구매		2	EA	₩100,000	₩200,000	
1.2	가공		2	EA	₩1,535,000	₩3,070,000	사내 & 외주 & 후처리
2	ELECTRIC CONTROL SYSTEM						
2.1	PLC Electric Parts			SET	₩0	₩0	
2.2	Control & Operating Panel			SET	₩0	₩0	
2.3	Programming Fee			SET	₩0	₩0	
2.4	Wiring Fee			SET	₩0	₩0	
3	DESIGN & ASS'Y						
3.1	Design Fee		1	식	₩200,000	₩200,000	
3.2	Assembly			SET	₩0	₩0	
4	Trial & Try-Out		1	SET	₩150,000	₩150,000	
4.1	Packing & Transportation			식			
SUB TOTAL						₩3,620,000	
5	ADMINISTRATIVE COST						
5.1	Management Expense/Profits		5	%		₩180,000	
TOTAL						₩3,800,000	

Remark

1) FORD CX483 CVJ PROJECT – MASTER WORK