

見 積 書

현대위아(주) 貴下

견적일자	2020-05-11
견적번호	제TD2003BB13C호
납기	F.O.B
	최종검수
견적유효기간	견적일부터 30 일
인도장소	귀사지정장소
지불조건	정기결제

텔스타-홈엘(주)

대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 최희배

연 락 처 : 010-2235-1571



공 사 명:

중국 장가항 CVJ 조립 4라인 개조

견적금액:

一금 일십육억이천오백만 원

整(₩

1,625,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	SCREW CHECK	25,164	335,810	2,516	363,490	
2	BJ VISION	34,893	0	3,487	38,380	
3	TORQUE CHECK	39,290	0	3,920	43,210	
4	BJ GREASE INSERT	9,922	0	988	10,910	
5	MANUAL PRESS	8,811	0	879	9,690	
6	SHAFT PRESS	53,297	0	5,323	58,620	
7	BOOTS GREASE	24,667	0	2,463	27,130	
8	R-RING PRESS	31,507	0	3,143	34,650	
9	SPIDER VISION	35,023	0	3,497	38,520	
10	PALLET TURN	30,102	0	3,008	33,110	
11	BAND TIGHTEN	68,477	0	6,843	75,320	
12	TJ PUMPING	20,333	0	2,027	22,360	
13	TOTAL VISION	43,381	0	4,329	47,710	
14	OUT CON'V	67,314	0	6,726	74,040	
15	BJ SUB M/C	11,418	0	620	12,037	
16	D/BOOTS SUB M/C	94,984	0	9,496	104,480	
17	TJ SUB M/C	137,197	0	13,713	150,910	
18	EARLESS BAND TIGHTEN	4,362	0	428	4,790	
19	CON'V	227,712	0	16,738	295,850	
20	PALLET	90,288	0	9,022	99,310	
21	GREASE	43,620	0	3,480	47,100	
22	SERVER PC	15,516	0	1,744	19,260	
23	EARLESS BAND JAW	13,605	0	1,355	14,960	
24						
25						
26						
27						
28						
29						
30						
견적 합계		1,130,882	335,810	105,746	1,625,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설 계외주	
	3. TEST WORK 제공	제 작외주	
	4. F.O.B 조건	전 기외주	
		설 치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철자재(SS,SUS등)	kg	1		357,638,180	加工必要資材	
			일반구매품	식	1		413,193,500	加工不要資材	
			외주제작품	식	1		58,500,000	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
			소계				829,331,680		
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	개조공사時	
			설계	M/D	192	300,000	57,600,000	TELSTAR內	
			조립	M/D	321	250,000	80,250,000		
			자체 시운전	M/D	128	250,000	32,000,000		
			설치	M/D	125	300,000	37,500,000	귀사지정장소內 설치/시운전	
			시운전	M/D	90	300,000	27,000,000		
			양산대응	M/D	84	300,000	25,200,000		
			항공료	식	20	600,000	12,000,000		
			현지체류비	M/D	207	200,000	41,400,000		
			도장	M/D	0	300,000	0		
		소계				312,950,000			
		일반관리 및 이윤						105,745,664	
		기계 소계						1,248,027,344	
2	전기 부문	자재비	기계/전기자재	식	1		159,082,000		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	귀사지정장소內	
			설계,프로그램	M/D	30	300,000	9,000,000	TELSTAR內	
			HMI	M/D	30	250,000	7,500,000		
			제작	M/D	50	250,000	12,500,000		
			조립	M/D	50	250,000	12,500,000		
			자체 시운전	M/D	75	300,000	22,500,000		
			설치	M/D	60	300,000	18,000,000	귀사지정장소內 설치/시운전	
			시운전	M/D	60	300,000	18,000,000		
			양산대응	M/D	32	300,000	9,600,000		
			항공료	식	6	600,000	3,600,000		
			현지체류비	M/D	150	200,000	30,000,000		
			메뉴얼	식	3	1,000,000	3,000,000		
		소계				146,200,000			
일반관리 및 이윤						30,528,000			
전기 소계						335,810,000			
3	자재비 합계						988,413,680		
	노무비 합계						459,150,000		
	중간 합계						1,447,563,680		
4	포장,운송 및 중장비 사용료						42,000,000	F.O.B	
5	표준안전관리비						0	100,500,000	
6	일반관리비						68,013,000		
7	이 윤						68,260,664		
합 계				3~7항 합계			1,625,837,344		

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,①1.99%+기초액(5,499천원),②2.10%(50억 이상일 경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적이 종합(상세견적 첨부)

단위:원

순번	단위장비명	수량	자재비	철거/양산대응 철거/양산대응	제작/자재시운전	설치/시운전	양산대응	항공료	현지체류비	포장/운송 중장비사용	기계소개	전기소개	표준안전 관리비	일반관리비 이윤	합 계	비 고
1	SCREW CHECK	1식	16,229,400	0	5,000,000	1,800,000	1,200,000	0	0	934,569	25,163,969	335,810,000	0	2,516,031	363,490,000	
2	BJ VISION	1식	27,447,200	0	3,750,000	900,000	1,500,000	0	0	1,295,901	34,893,101	0	0	3,486,899	38,380,000	
3	TORQUE CHECK	1식	27,430,700	0	6,500,000	2,400,000	1,500,000	0	0	1,459,194	39,289,894	0	0	3,920,106	43,210,000	
4	BJ GREASE INSERT	1식	5,253,600	0	2,500,000	600,000	1,200,000	0	0	368,498	9,922,098	0	0	987,902	10,910,000	
5	MANUAL PRESS	1식	4,733,300	0	2,250,000	600,000	900,000	0	0	327,215	8,810,515	0	0	879,485	9,690,000	
6	SHAFT PRESS	1식	44,867,900	0	3,750,000	1,500,000	1,200,000	0	0	1,979,418	53,297,318	0	0	5,322,682	58,620,000	
7	BOOTS GREASE	1식	15,800,600	0	5,250,000	1,500,000	1,200,000	0	0	916,101	24,666,701	0	0	2,463,299	27,130,000	
8	R-RING PRESS	1식	22,086,900	0	5,250,000	1,800,000	1,200,000	0	0	1,170,145	31,507,045	0	0	3,142,955	34,650,000	
9	SPIDER VISION	1식	27,072,100	0	4,250,000	900,000	1,500,000	0	0	1,300,718	35,022,818	0	0	3,497,182	38,520,000	
10	PALLET TURN	1식	21,533,600	0	4,750,000	1,500,000	1,200,000	0	0	1,117,946	30,101,546	0	0	3,008,454	33,110,000	
11	BAND TIGHTEN	1식	58,434,200	0	5,100,000	1,500,000	900,000	0	0	2,543,193	68,477,393	0	0	6,842,607	75,320,000	
12	TJ PUMPING	1식	13,728,000	0	3,750,000	900,000	1,200,000	0	0	755,156	20,333,156	0	0	2,026,844	22,360,000	
13	TOTAL VISION	1식	36,119,600	0	3,250,000	900,000	1,500,000	0	0	1,611,124	43,380,724	0	0	4,329,276	47,710,000	
14	OUT CON'V	1식	48,463,800	0	11,250,000	3,300,000	1,800,000	0	0	2,499,977	67,313,777	0	0	6,726,223	74,040,000	
15	BJ SUB M/C	1식	7,943,600	0	3,050,000	0	0	0	0	424,042	11,417,642	0	0	619,702	12,037,344	
16	D/BOOTS SUB M/C	1식	63,656,600	0	21,500,000	5,100,000	1,200,000	0	0	3,527,635	94,984,235	0	0	9,495,765	104,480,000	
17	TJ SUB M/C	1식	96,751,600	0	26,650,000	6,900,000	1,800,000	0	0	5,095,381	137,196,981	0	0	13,713,019	150,910,000	
18	EARLESS BAND TIGHTEN	1식	0	0	0	3,000,000	1,200,000	0	0	162,001	4,362,001	0	0	427,999	4,790,000	
19	CON'V	1식	155,704,780	0	39,250,000	23,400,000	900,000	11,400,000	40,000,000	8,457,026	279,111,806	0	0	16,738,194	295,850,000	
20	PALLET	1식	76,784,400	0	8,350,000	1,500,000	300,000	0	0	3,353,206	90,287,606	0	0	9,022,394	99,310,000	
21	GREASE	1식	42,000,000	0	0	0	0	0	0	1,620,011	43,620,011	0	0	3,479,989	47,100,000	
22	SERVER PC	1식	9,589,800	0	3,250,000	2,100,000	0	600,000	1,400,000	576,253	17,516,053	0	0	1,743,947	19,260,000	
23	EARLESS BAND JAW	1식	7,700,000	0	1,200,000	2,400,000	1,800,000	0	0	505,289	13,605,289	0	0	1,354,711	14,960,000	
24	3D Modeling	1식	0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			829,331,680	0	169,850,000	64,500,000	25,200,000	12,000,000	41,400,000	42,000,000	1,184,281,680	335,810,000	0	105,745,664	1,625,837,344	
			51%		10%	4%	2%	1%	3%	3%	73%	21%		7%	100%	

주) 전기비용은 탄키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공통)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
철 자 재	MAIN PANEL	W1800 * H2000 * D500	EA	3	3,080,000	9,240,000	제작품	
	MAIN PANEL	W600 * H800 * D400	EA		1,650,000	0	제작품	
	OPERATION PANNEL	W500 * H650 * D200	EA	9	429,000	3,861,000	제작품	
	TR BOX		EA		616,000	0	제작품	
	TB & LOCAL BOX	W480 * H400 * D150	EA	18	308,000	5,544,000	제작품	
	STEEL DUCT	W300 * H120 * T2.0	M	75	77,000	5,775,000	제작품	
	DUCT ELBOW	W300 * H120 * T2.0	EA	7	154,000	1,078,000	제작품	
						0		
						0		
						0		
	기타자재		LOT	1	2,200,000	2,200,000		
						27,698,000		
설치/해체/ 시운전 공사 자재						0		
						0		
	기타자재				200,000	0		
						0		
전기 자 재	PLC- CPU	Q13UDVCPU	EA	3	2,607,000	7,821,000	mitsubishi	
		Q06UDVCPU	EA	0	1,815,000	0	mitsubishi	
	MEMORY CARD	4M	EA	3	352,000	1,056,000	mitsubishi	
	BASE MODULE	Q312B	EA	3	231,000	693,000	mitsubishi	
	POWER MODUEL	Q61P-A1	EA	3	286,000	858,000	mitsubishi	
	DIGITAL INPUT	QX41	EA	6	231,000	1,386,000	mitsubishi	
	DIGITAL OUTPUT	QY41P	EA	6	231,000	1,386,000	mitsubishi	
	ETHERNET MODULE	QJ71E71-100	EA	6	1,056,000	6,336,000	mitsubishi	
	SERIAL COMM. MODULE	QJ71C24-R2	EA	7	759,000	5,313,000	mitsubishi	
	CC LINK MASTER MODULE	QJ61BT11	EA	7	286,000	2,002,000	mitsubishi	
	CC LINK INPUT MODULE	AJ65SBTB1-32D	EA	48	209,000	10,032,000	mitsubishi	
	CC LINK OUTPUT MODULE	AJ65SBTB1-32T1	EA	18	209,000	3,762,000	mitsubishi	
	CC LINK IN/OUT 혼합 MODULE	AJ65BTB2-32DT	EA	5	209,000	1,045,000	mitsubishi	
	CC-LINK CABLE	CS-110	M	750	11,000	8,250,000	DAIDEN	
	HMI	GOT-STBD1750	EA	9	1,947,000	17,523,000	mitsubishi	
		GOT-STBD1550	EA		1,782,000	0	mitsubishi	
	AIR CONDITIONER	AMPS-1000	EA	3	1,474,000	4,422,000	AIRMAJOR	
	POWER SUPPLY	S8VS-48024A	EA	6	693,000	4,158,000	OMRON	
	TOWER LAMP	ST56L	EA	9	110,000	990,000	Q LIGHT	
	TRANSFORMER	3Ø 440/220V 15KVA	EA	4	1,386,000	5,544,000	운영	
		1Ø 440/220/110V 5KVA	EA	3	572,000	1,716,000	운영	
		1Ø 440/220V 3KVA	EA	3	396,000	1,188,000	운영	
		1Ø 440/110V 1KVA	EA	3	242,000	726,000	운영	
	RELAY	MY4N DC24V	EA	55	22,000	1,210,000	OMRON	
	I/O LINK	C40HF-PB-1	EA	6	33,000	198,000	SAMWON	
	I/O LINK CABLE	TG-1H40S	EA	6	22,000	132,000	SAMWON	
	ELB/ELB HANDLE	EBS 103	EA	3	110,000	330,000	LG	
	NFB	ABS33AF/5A	EA	47	77,000	3,619,000	LG	
	MAGNETIC	GMC-12	EA	38	77,000	2,926,000	LG	
	CP	GCP-32A-3A	EA	55	55,000	3,025,000	HONEYWELL	
	EOCR	EOCR SSD-05	EA	23	88,000	2,024,000	삼화	
	SERVO CABLE류		LOT		0	0		
	CABLE류		LOT	1	10,450,000	10,450,000		
	FLEXIBLE & CONNECTOR		LOT	1	3,520,000	3,520,000		
	JUNCTION BOX류		EA	2	2,453,000	4,906,000		
	ETHERNET HUB		EA	6	451,000	2,706,000	WEIDMULLER	
	CF CARD	CFCALL/256M	EA	9	66,000	594,000	SCANDISK	
	NAME PLATE류		EA	1	3,300,000	3,300,000		
	Surge Protector	DEP3AP-040HD	EA	3	429,000	1,287,000		
						0		
						0		
						0		
						0		
		기타자재		LOT	1	4,950,000	4,950,000	
							131,384,000	
	자재비 소계						159,082,000	
노 무 비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	전기 설계/프로그램			M/D	30	300,000	9,000,000	
	HMI			M/D	30	250,000	7,500,000	
	전기 제작			M/D	50	250,000	12,500,000	
	전기 조립			M/D	50	250,000	12,500,000	
	전기 시운전			M/D	75	300,000	22,500,000	
	설치			M/D	60	300,000	18,000,000	
	시운전			M/D	60	300,000	18,000,000	
	양산대응			M/D	32	300,000	9,600,000	
	항공료			M/D	6	600,000	3,600,000	
	현지 체류비			M/D	150	200,000	30,000,000	
	메뉴얼 제작			M/D	3	1,000,000	3,000,000	
	노무비 소계						146,200,000	
운반및중장비사용,표준안전관리비				* 기계부문에 포함시킴		0		
일반관리비			%	5		15,264,000		
이 윤			%	5		15,264,000		
합 계						335,810,000		

□ 단위공사명(전기제외): SCREW CHECK

(첨부)

구분	품명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	1,430,000	1,430,000	
		FRAME	SET	1	1,980,000	1,980,000	
		UP/DOWN UNIT	SET	1	2,013,000	2,013,000	
		CHECK UNIT	SET	1	2,332,000	2,332,000	
		CLAMP UNIT	SET	1	330,000	330,000	
		FENCE	SET	1	772,200	772,200	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템	SET	1	482,900	482,900	
		LM SYSTEM	SET	1	1,428,900	1,428,900	
		SENSOR	SET	1	151,800	151,800	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	SET	1	2,803,900	2,803,900	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR	SET	1	1,881,000	1,881,000	
		PC, S/W, RACK, AIRCON			0	0	
		기타자재	SET	1	623,700	623,700	
						7,372,200	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					16,229,400	
노무비	기준설비 철거					300,000	0
	기준설비 양산 대응					300,000	0
	기계 설계					300,000	1,500,000
	기계 조립					250,000	2,000,000
	설치 시운전(TELSTAR)					250,000	1,500,000
	기계 설치					300,000	600,000
	기계 시운전					300,000	1,200,000
	기계 양산대응					300,000	1,200,000
	항공료					600,000	0
	현지 체류비					200,000	0
	기계 도장					300,000	0
	노무비 소계					8,000,000	
	운반및총장비사용,표준안전관리비						934,569
일반관리비			%	5		1,258,000	
이윤			%	5		1,258,031	
합계						27,680,000	

□ 단위공사명(전기제외): BJ VISION

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철 자재	BED		SET	1	1,430,000	1,430,000		
		FRAME		SET	1	1,980,000	1,980,000		
		UP/DOWN UNIT		SET	1	737,000	737,000		
		VISION UNIT		SET	1	517,000	517,000		
		TURN & GRIPPER UNIT		SET	1	627,000	627,000		
		FENCE		SET	1	772,200	772,200		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			

□ 단위공사명(전기제외): TORQUE CHECK

(첨부)

구분	품명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	1,430,000	1,430,000	
		FRAME	SET	1	1,980,000	1,980,000	
		UP/DOWN UNIT	SET	1	2,013,000	2,013,000	
		ROTATE UNIT	SET	1	4,532,000	4,532,000	
		TILTING UNIT	SET	1	2,200,000	2,200,000	
		CLAMP UNIT	SET	1	436,700	436,700	
		FENCE	SET	1	772,200	772,200	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템	SET	1	1,040,600	1,040,600	
		LM SYSTEM	SET	1	1,482,800	1,482,800	
		SENSOR	SET	1	202,400	202,400	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	SET	1	2,803,900	2,803,900	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR	SET	1	2,827,000	2,827,000	
		PC, S/W, RACK, AIRCON	SET	1	4,972,000	4,972,000	
		기타자재	SET	1	738,100	738,100	
						14,066,800	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					27,430,700	
노무비	기준설비 철거					300,000	0
	기준설비 양산 대응					300,000	0
	기계 설계					300,000	1,500,000
	기계 조립					250,000	3,000,000
	설치 시운전(TELSTAR)					250,000	2,000,000
	기계 설치					300,000	900,000
	기계 시운전					300,000	1,500,000
	기계 양산대응					300,000	1,500,000
	항공료					600,000	0
	현지 체류비					200,000	0
	기계 도장					300,000	0
	노무비 소계						10,400,000
운반및총장비사용,표준안전관리비							1,459,194
일반관리비					% 5		1,964,000
이윤					% 5		1,956,106
합계							43,210,000

□ 단위공사명(전기제외): BJ GREASE INSERT

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자재	BED		SET	1	1,430,000	1,430,000	
		FRAME		SET	1	990,000	990,000	
		UP/DOWN UNIT		SET	1	583,000	583,000	
		FENCE		SET	1	772,200	772,200	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		유/공압 시스템		SET	1	655,600	655,600	
		LM SYSTEM		SET	1	15,400	15,400	
		SENSOR		SET	1	50,600	50,600	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE		SET	1	486,200	486,200	
		LOAD CELL/INDICATOR				0	0	
		PC, S/W, RACK, AIRCON				0	0	
		기타자재		SET	1	270,600	270,600	
							1,478,400	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(Servo Press)				0	0	
		TEACHING(Nut Runner)				0	0	
		TEACHING(Vision System)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		신유/정유 추출 System				0	0	
		Grease Sealant System				0	0	
		System Tool				0	0	
		Parts Feeder				0	0	
		Induction Heating				0	0	
		TEACHING(Marking)				0	0	
						0	0	
						0	0	
						0	0	
	자재비 소계						5,253,600	
노무비	기준설비 철거			M/D		300,000	0	
	기준설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	3	250,000	750,000	
	설치 시운전(TELSTAR)			M/D	1	250,000	250,000	
	기계 설치			M/D	1	300,000	300,000	
	기계 시운전			M/D	1	300,000	300,000	
	기계 양산대응			M/D	4	300,000	1,200,000	
	항공료			M/D		600,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						4,300,000	
운반및총장비사용,표준안전관리비							368,498	
일반관리비				%	5		496,000	
이윤				%	5		491,902	
합계							10,910,000	

MANUAL PRESS

(첨부)

[illegible]

SHAFT PRESS

(첨부)

[illegible]

□ 단위공사명(전기제외): **BOOTS GREASE**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED		SET	1	1,430,000	1,430,000	
		FRAME		SET	1	1,980,000	1,980,000	
		UP/DOWN UNIT		SET	1	2,013,000	2,013,000	
		BJ BOOTS GREASE INSERT UNIT		SET	1	2,772,000	2,772,000	
		TJ BOOTS GREASE INSERT UNIT		SET	1	242,000	242,000	
		FENCE		SET	1	702,000	702,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		유/공압 시스템	SET	1	1,474,000	1,474,000		
		LM SYSTEM	SET	1	1,549,900	1,549,900		
		SENSOR	SET	1	277,200	277,200		
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER	SET	1	1,730,300	1,730,300		
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE	SET	1	972,400	972,400		
		LOAD CELL/INDICATOR				0	0	
		PC, S/W, RACK, AIRCON				0	0	
		기타자재	SET	1	657,800	657,800		
							6,661,600	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(Servo Press)				0	0	
		TEACHING(Nut Runner)				0	0	
		TEACHING(Vision System)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		신유/정유 추출 System				0	0	
		Grease Sealant System				0	0	
		System Tool				0	0	
		Parts Feeder				0	0	
		Induction Heating				0	0	
		TEACHING(Marking)				0	0	
						0	0	
						0	0	
						0	0	
	자재비 소계						15,800,600	
노무비	기준설비 철거			M/D		300,000	0	
	기준설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)			M/D	5	250,000	1,250,000	
	기계 설치			M/D	2	300,000	600,000	
	기계 시운전			M/D	3	300,000	900,000	
	기계 양산대응			M/D	4	300,000	1,200,000	
	항공료			M/D		600,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						7,950,000	
	운반및총장비사용,표준안전관리비						916,101	
일반관리비				%	5		1,233,000	
이윤				%	5		1,230,299	
합계							27,130,000	

□ 단위공사명(전기제외): R-RING PRESS

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED		SET	1	1,430,000	1,430,000	
		FRAME		SET	1	1,980,000	1,980,000	
		UP/DOWN UNIT		SET	1	2,013,000	2,013,000	
		PRESS UNIT		SET	1	4,675,000	4,675,000	
		SUPPLY UNIT		SET	1	2,299,000	2,299,000	
		FENCE		SET	1	772,200	772,200	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		유/공압 시스템		SET	1	1,222,100	1,222,100	
		LM SYSTEM		SET	1	1,775,400	1,775,400	
		SENSOR		SET	1	1,952,500	1,952,500	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER		SET	1	3,259,300	3,259,300	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC, S/W, RACK, AIRCON				0	0	
		기타자재		SET	1	708,400	708,400	
							8,917,700	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(Servo Press)				0	0	
		TEACHING(Nut Runner)				0	0	
		TEACHING(Vision System)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		신유/정유 추출 System				0	0	
		Grease Sealant System				0	0	
		System Tool				0	0	
		Parts Feeder				0	0	
		Induction Heating				0	0	
		TEACHING(Marking)				0	0	
						0	0	
						0	0	
	자재비 소계						22,086,900	
노무비	기준설비 철거			M/D		300,000	0	
	기준설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)			M/D	5	250,000	1,250,000	
	기계 설치			M/D	2	300,000	600,000	
	기계 시운전			M/D	4	300,000	1,200,000	
	기계 양산대응			M/D	4	300,000	1,200,000	
	항공료			M/D		600,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						8,250,000	
	운반및총장비사용,표준안전관리비						1,170,145	
일반관리비				%	5		1,575,000	
이윤				%	5		1,567,955	
합계							34,650,000	

□ 단위공사명(전기제외):

SPIDER VISION

(첨부)

[illegible]

PALLET TURN

(첨부)

	구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자 재	BED		SET	1	1,430,000	1,430,000	
		FRAME		SET	1	792,000	792,000	
		TURN UNIT		SET	1	3,267,000	3,267,000	
		BARCODE UNIT		SET	1	2,579,500	2,579,500	
		FENCE		SET	1	772,200	772,200	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
					0	0		
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
				0	0			
	</							

□ 단위공사명(전기제외): **BAND TIGHTEN**

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자재	BED	SET	1	1,430,000	1,430,000	
		FRAME	SET	1	1,749,000	1,749,000	
		BAND TIGHTEN UNIT	SET	1	1,012,000	1,012,000	
		BAND GUIDE UNIT	SET	1	1,540,000	1,540,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템	SET	1	1,065,900	1,065,900	
		LM SYSTEM	SET	1	174,900	174,900	
		SENSOR	SET	1	151,800	151,800	
		직교 ROBOT	SET	1	12,810,600	12,810,600	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON			0	0	
		기타자재	SET	1	38,500,000	38,500,000	OETIKER
						52,703,200	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
	자재비 소계					58,434,200	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	7	300,000	2,100,000	
	기계 조립		M/D	8	250,000	2,000,000	
	설치 시운전(TELSTAR)		M/D	4	250,000	1,000,000	
	기계 설치		M/D	2	300,000	600,000	
	기계 시운전		M/D	3	300,000	900,000	
	기계 양산대응		M/D	3	300,000	900,000	
	항공료		M/D		600,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					7,500,000	
	운반및총장비사용,표준안전관리비					2,543,193	
	일반관리비		%	5		3,423,000	
	이 윤		%	5		3,419,607	
	합 계					75,320,000	

TJ PUMPING

(첨부)

[illegible]

□ 단위공사명(전기제외):

(첨부)

[illegible]

□ 단위공사명(전기제외): OUT CON'V

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철 자재	BED		SET	1	1,100,000	1,100,000		
		ROBOT UNIT		SET	1	3,080,000	3,080,000		
		OUT CON'V		SET	1	3,960,000	3,960,000		
		BARCODE SUPPORT UNIT		SET	1	572,000	572,000		
		NG SHUTTLE		SET	1	1,375,000	1,375,000		
		PALLET UNCLAMP UNIT		SET	1	275,000	275,000		
		FENCE		SET	1	8,800,000	8,800,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			

BJ SUB M/C

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	FRAME		SET	0	2,530,000	0	현품 유용	
		안착지그		SET	1	660,000	660,000		
		볼 호퍼, 분배		SET	0	2,134,000	0		
		분배 슈트 지그		SET	1	473,000	473,000		
		적재대		SET	0	605,000	0	현품 유용	
		BALL BOX		SET	2	2,090,000	4,180,000		
		BASE		SET	0	1,980,000	0		
		FRAME		SET	0	3,850,000	0		
		하부 안착 지그		SET	0	381,700	0		
		상부 압입 유닛		SET	0	2,860,000	0		
		안전센서 BRK 및 COVER		SET	0	242,000	0		
		워크 감지 센서		SET	0	127,600	0		
		센서링 압입 JIG		SET	0	440,000	0		
		프레임		SET	0	1,320,000	0		
		압다운 유닛		SET	0	858,000	0		
		전후진 유닛		SET	0	715,000	0		
		클램프 유닛		SET	0	352,000	0		
		R-CON'V		SET	0	8,349,000	0		
		워크 유무 감지 센서		SET	0	728,640	0		
		OUT LOADER		SET	0	4,571,600	0		
	FENCE		SET	0	2,224,200	0			
							5,313,000		
	설치/해체/시운전						0	0	
		기타자재					0	0	
	구매품 (유공압품외)							0	
		다관절ROBOT					0	0	
		SERVO PRESS		SET	0	26,950,000	0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 취출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR		SET	0	825,000	0	0	
		유/공압 시스템		SET	1	1,360,000	1,360,000	0	
		LM SYSTEM		SET	1	275,000	275,000	0	
		SENSOR		SET	1	225,600	225,600	0	
		직교 ROBOT		SET	0	5,665,000	0	0	
		SERVO MOTOR & REDUCER					0	0	
		LEAK TESTER					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE					0	0	
		LOAD CELL/INDICATOR					0	0	
		PC, S/W, RACK, AIRCON					0	0	
		기타자재		SET	1	770,000	770,000	0	
							2,630,600		
외주제작품		TEACHING(다관절ROBOT)					0	0	
	TEACHING(Servo Press)					0	0		
	TEACHING(Nut Runner)					0	0		
	TEACHING(Vision System)					0	0		
	TEACHING(직교/스칼라ROBOT)					0	0		
	신유/정유 취출 System					0	0		
	Grease Sealant System					0	0		
	System Tool					0	0		
	Parts Feeder					0	0		
	Induction Heating					0	0		
	TEACHING(Marking)					0	0		
						0	0		
						0	0		
자재비 소계							7,943,600		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	6		300,000	1,800,000		
	기계 조립		M/D	5		250,000	1,250,000		
	설치 시운전(TELSTAR)		M/D	0		250,000	0		
	기계 설치		M/D	0		300,000	0		
	기계 시운전		M/D	0		300,000	0		
	기계 양산대응		M/D	0		300,000	0		
	항공료		M/D			600,000	0		
	현지 체류비		M/D			200,000	0		
	기계 도장		M/D			300,000	0		
	노무비 소계							3,050,000	
운반및충장비사용,표준안전관리비							424,042		
일반관리비			%	5			570,000		
이 윤			%	5			49,702		
합 계							12,037,344		

D/BOOTS SUB M/C

(첨부)

[illegible]

□ 단위공사명(전기제외): TJ SUB M/C

(첨부)

구분	품명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BASE	SET	1	4,246,000	4,246,000	
		FRAME	SET	1	1,892,000	1,892,000	
		INSTOCKER	SET	1	6,924,500	6,924,500	
		SLIDE CARRY	SET	1	4,691,500	4,691,500	
		GREASE INSERT	SET	1	2,607,000	2,607,000	
		CLIP INSERT	SET	1	4,779,500	4,779,500	
		VISION SYSTEM	SET	1	5,060,000	5,060,000	
		MARKING	SET	0	4,779,500	0	
		OUT CON'V	SET	1	4,565,000	4,565,000	
		FENCE	SET	1	2,996,400	2,996,400	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					37,761,900	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM	SET	1	24,860,000	24,860,000	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR	SET	1	5,225,000	5,225,000	
		유/공압 시스템	SET	1	8,961,700	8,961,700	
		LM SYSTEM	SET	1	4,716,800	4,716,800	
		SENSOR	SET	1	2,217,600	2,217,600	
		작교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	SET	1	6,450,400	6,450,400	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE	SET	1	486,200	486,200	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON	SET	1	4,972,000	4,972,000	
		기타자재	SET	1	1,100,000	1,100,000	6242000
						58,989,700	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(작교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					96,751,600	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	28	300,000	8,400,000	
	기계 조립		M/D	51	250,000	12,750,000	
	설치 시운전(TELSTAR)		M/D	22	250,000	5,500,000	
	기계 설치		M/D	8	300,000	2,400,000	
	기계 시운전		M/D	15	300,000	4,500,000	
	기계 양산대응		M/D	6	300,000	1,800,000	
	항공료		M/D		600,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					35,350,000	
	운반및총장비사용,표준안전관리비					5,095,381	
	일반관리비		%	5		6,859,000	
	이윤		%	5		6,854,019	
	합계					150,910,000	

□ 단위공사명(전기제외): **EARLESS BAND TIGHTEN**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자재	FRAME		SET		0	0	이설
		SWAGING UNIT1		SET		0	0	
		SWAGING UNIT2		SET		0	0	
		WORK STATION		SET		0	0	
		WORK CLAMP UNIT		SET		0	0	
		BAND CHECK UNIT		SET		0	0	
		SWAGING JAW		SET		0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		유/공압 시스템				0	0	
		LM SYSTEM				0	0	
		SENSOR				0	0	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC, S/W, RACK, AIRCON				0	0	
		기타자재				0	0	
	외주제작품						0	
		TEACHING(다관절ROBOT)				0	0	
		TEACHING(Servo Press)				0	0	
		TEACHING(Nut Runner)				0	0	
		TEACHING(Vision System)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		신유/정유 추출 System				0	0	
		Grease Sealant System				0	0	
		System Tool				0	0	
		Parts Feeder				0	0	
		Induction Heating				0	0	
		TEACHING(Marking)				0	0	
						0	0	
						0	0	
	자재비 소계						0	
노무비	기준설비 철거			M/D		300,000	0	
	기준설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D		300,000	0	
	기계 조립			M/D		250,000	0	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치		이설	M/D	4	300,000	1,200,000	
	기계 시운전			M/D	6	300,000	1,800,000	
	기계 양산대응			M/D	4	300,000	1,200,000	
	항공료			M/D		600,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						4,200,000	
	운반및총장비사용,표준안전관리비						162,001	
일반관리비				%	5		218,000	
이윤				%	5		209,999	
합계							4,790,000	

□ 단위공사명(전기제외): CON'V

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자재	BED	SET	1	8,580,000	8,580,000	
		구동부/종동부	SET	6	2,200,000	13,200,000	
		CONV'RAIL	M	48	143,000	6,864,000	
		리프터	SET	13	1,265,000	16,445,000	
		리프터 & 백업	SET	2	2,101,000	4,202,000	
		디버터	SET	2	2,915,000	5,830,000	
		디버터 & 스톱퍼	SET	2	2,664,200	5,328,400	
		IDLE STOPPER	SET	23	121,000	2,783,000	
		PALLET SENSING	SET	54	41,800	2,257,200	
		ANTIBACK	SET	15	36,300	544,500	
		POWER CONVEYOR	SET	2	2,013,000	4,026,000	
		ID ANTENA & CONTROLLER	SET	13	113,300	1,472,900	
		작업자 발판	SET	1	16,500,000	16,500,000	
		FRL BRK	SET	2	132,000	264,000	
		SOL BRK	SET	14	132,000	1,848,000	
		호스 고정 BRACKET	SET	96	9,130	876,480	
		OP POST	SET	9	242,000	2,178,000	
		RT BRACKET	SET	7	26,400	184,800	
		TB BOX BRACKET	SET	13	136,400	1,773,200	
		MOTOR BOX BRACKET	SET	4	66,000	264,000	
		PC BOX POST	SET	5	192,500	962,500	
						96,383,980	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM	SET	1	9,652,500	9,652,500	
		MOTOR	SET	1	11,048,400	11,048,400	
		유/공압 시스템	SET	1	14,367,100	14,367,100	
		LM SYSTTEM	SET	1	3,971,000	3,971,000	
		SENSOR	SET	1	12,262,800	12,262,800	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON			0	0	
		기타자재	SET	1	8,019,000	8,019,000	
						59,320,800	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					155,704,780	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	35	300,000	10,500,000	
	기계 조립		M/D	97	250,000	24,250,000	
	설치 시운전(TELSTAR)		M/D	18	250,000	4,500,000	
	기계 설치		M/D	76	300,000	22,800,000	
	기계 시운전		M/D	2	300,000	600,000	
	기계 양산대응		M/D	3	300,000	900,000	
	항공료		M/D	19	600,000	11,400,000	
	현지 체류비		M/D	200	200,000	40,000,000	
	기계 도장		M/D		300,000	0	
	노무비 소계					114,950,000	
	운반및총장비사용,표준안전관리비					8,457,026	
	일반관리비		%	3		8,373,000	
	이윤		%	3		8,365,194	
	합계					295,850,000	

PALLET

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	PALLET		SET	30	1,925,000	57,750,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			

□ 단위공사명(전기제외): GREASE

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		작교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON			0	0	
		기타자재			0	0	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(작교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System	SET	1	42,000,000	42,000,000	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
	자재비 소계					42,000,000	
						42,000,000	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	프로그램 개발		M/D		300,000	0	
	-		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	-		M/D		300,000	0	
	프로그램 시운전		M/D		300,000	0	
	-		M/D		300,000	0	
	항공료		M/D		600,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					0	
	운반및중장비사용,표준안전관리비					1,620,011	
	일반관리비		%	3		1,308,000	
	이윤		%	5		2,171,989	
	합계					47,100,000	

□ 단위공사명(전기제외): SERVER PC

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		작교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON	SET	1	9,589,800	9,589,800	
		기타자재			0	0	
						9,589,800	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(작교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
	자재비 소계					9,589,800	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	5	300,000	1,500,000	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D	7	250,000	1,750,000	
	기계 설치		M/D		300,000	0	
	기계 시운전		M/D	7	300,000	2,100,000	
	기계 양산대응		M/D		300,000	0	
	항공료		M/D	1	600,000	600,000	
	현지 체류비		M/D	7	200,000	1,400,000	
	기계 도장		M/D		300,000	0	
	노무비 소계					7,350,000	
	운반및총장비사용,표준안전관리비					576,253	
	일반관리비		%	5		875,000	
	이윤		%	5		868,947	
	합계					19,260,000	

EARLESS BAND JAW

(첨부)

[illegible]

□ 단위공사명(전기제외): 3D Modeling

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철 자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		작교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON			0	0	
		기타자재			0	0	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(작교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
		3D Modeling	견적제외	SET	0	35,000,000	0
					0	0	
	자재비 소계					0	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	0	300,000	0	
	기계 조립		M/D	0	250,000	0	
	설치 시운전(TELSTAR)		M/D	0	250,000	0	
	기계 설치		M/D	0	300,000	0	
	기계 시운전		M/D	0	300,000	0	
	기계 양산대응		M/D	0	300,000	0	
	항공료		M/D	0	600,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		300,000	0	
	노무비 소계					0	
	운반및종장비사용,표준안전관리비					0	
	일반관리비		%	5		0	
	이윤		%	5		0	
	합계					0	