

# 見 積 書

## 현대위아(주) 貴下

|        |       |                     |
|--------|-------|---------------------|
| 견적일자   |       | 2020-12-15          |
| 견적번호   |       | 제QUD-TD-D2011BA01D호 |
| 납<br>기 | F.O.B |                     |
|        | 최종검수  |                     |
| 견적유효기간 |       | 견적일부터 30 일          |
| 인도장소   |       | 귀사지정장소              |
| 지불조건   |       | 정기결재                |

## 테스타-홈텔(주)



대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 이창민

연 락 처 : 010-3684-7972

공 사 명:

멕시코 CVJ 3단계 OR 자동측정 및 TH등급선별기

견적금액:

一金 사억구천팔백만 원

整( ₩

498,000,000 )

| 번호    | 상세품목내역           | 견적금액 (천원) |         |                    |         | 비 고 |
|-------|------------------|-----------|---------|--------------------|---------|-----|
|       |                  | 기계부문      | 전기부문    | 관리/이윤<br>(안전관리비포함) | 합 계     |     |
| 1     | MAIN MACHINE     | 175,262   | 71,225  | 8,900              | 255,387 |     |
| 2     | 방청 및 AIR BLOW 장치 | 15,838    | 14,245  | 1,070              | 31,153  |     |
| 3     | OUT STOCKER      | 20,907    | 9,065   | 1,150              | 31,122  |     |
| 4     | JIG & ACCESSORY  | 33,615    | 0       | 1,350              | 34,965  |     |
| 5     | MAIN MACHINE     | 73,507    | 34,965  | 4,390              | 123,362 |     |
| 6     | 센서               | 13,425    | 0       | 1,335              | 14,760  |     |
| 7     | 유공압품             | 3,900     | 0       | 380                | 4,280   |     |
| 8     | 측정PC 프로그램 수정     | 3,147     | 0       | 313                | 3,460   |     |
| 9     |                  |           |         |                    |         |     |
| 10    |                  |           |         |                    |         |     |
| 11    |                  |           |         |                    |         |     |
| 12    |                  |           |         |                    |         |     |
| 13    |                  |           |         |                    |         |     |
| 14    |                  |           |         |                    |         |     |
| 15    |                  |           |         |                    |         |     |
| 16    |                  |           |         |                    |         |     |
| 17    |                  |           |         |                    |         |     |
| 18    |                  |           |         |                    |         |     |
| 19    |                  |           |         |                    |         |     |
| 20    |                  |           |         |                    |         |     |
| 견적 합계 |                  | 339,600   | 129,500 | 18,889             | 498,000 |     |

공개입찰가 (견적時 공란)

| 특<br>기<br>사<br>항 | 1. VAT 제외                          |  | 외주계획 업체명 (자작時 공란) |  |
|------------------|------------------------------------|--|-------------------|--|
|                  | 2. 기본 유틸리티공사 제외<br>3. TEST WORK 제공 |  | 설계외주              |  |
|                  |                                    |  | 제작외주              |  |
|                  |                                    |  | 전기외주              |  |
|                  |                                    |  | 설치외주              |  |

# A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

| 순번    | 원가구분            |           |                | 단위      | 수량 | 단가          | 금 액(원)      | 비 고           |  |
|-------|-----------------|-----------|----------------|---------|----|-------------|-------------|---------------|--|
| 1     | 기계<br>부문        | 자재비       | 철자재(SS,SUS등)   | kg      | 1  |             | 118,608,000 | 加工必要資材        |  |
|       |                 |           | 일반구매품          | 식       | 1  |             | 107,542,000 | 加工不要資材        |  |
|       |                 |           | 외주제작품          | 식       | 1  |             | 5,000,000   | 既加工SUB資材      |  |
|       |                 |           | 설치/해체 공사 자재    | 식       | 1  |             | 0           | 시운전 자재 포함     |  |
|       |                 | 소계        |                |         |    |             |             | 231,150,000   |  |
|       |                 | 노무비       | 기존설비 철거 및 양산대용 | M/D     | 0  | 300,000     | 0           | 개조공사時         |  |
|       |                 |           | 설계             | M/D     | 44 | 300,000     | 13,200,000  | TELSTAR內      |  |
|       |                 |           | 조립             | M/D     | 32 | 250,000     | 8,000,000   |               |  |
|       |                 |           | 자체 시운전         | M/D     | 9  | 250,000     | 2,250,000   |               |  |
|       |                 |           | 설치             | M/D     | 41 | 500,000     | 20,500,000  | 위아內<br>설치/시운전 |  |
|       |                 |           | 시운전            | M/D     | 36 | 500,000     | 18,000,000  |               |  |
|       |                 |           | 양산대용           | M/D     | 28 | 500,000     | 14,000,000  |               |  |
|       |                 |           | 항공료            | 식       | 8  | 3,500,000   | 28,000,000  |               |  |
|       |                 |           | 현지체류비          | M/D     | 0  | 200,000     | 0           |               |  |
|       |                 |           | 도장             | M/D     | 0  | 500,000     | 0           |               |  |
|       |                 | 소계        |                |         |    |             |             | 103,950,000   |  |
|       |                 | 일반관리 및 이윤 |                |         |    |             |             | 18,888,662    |  |
|       |                 | 기계 소계     |                |         |    |             |             | 353,988,662   |  |
| 2     | 전기<br>부문        | 자재비       | 기계/전기자재        | 식       | 1  |             | 41,200,000  |               |  |
|       |                 |           | 설치/해체 공사 자재    | 식       | 1  |             | 0           | 시운전 자재 포함     |  |
|       |                 | 노무비       | 기존설비 철거 및 양산대용 | M/D     | 0  | 300,000     | 0           | 위아內           |  |
|       |                 |           | 설계,프로그램        | M/D     | 35 | 300,000     | 10,500,000  | TELSTAR內      |  |
|       |                 |           | HMI            | M/D     | 30 | 250,000     | 7,500,000   |               |  |
|       |                 |           | 제작             | M/D     | 20 | 250,000     | 5,000,000   |               |  |
|       |                 |           | 조립             | M/D     | 20 | 250,000     | 5,000,000   |               |  |
|       |                 |           | 자체 시운전         | M/D     | 10 | 300,000     | 3,000,000   |               |  |
|       |                 |           | 설치             | M/D     | 21 | 500,000     | 10,500,000  | 위아內<br>설치/시운전 |  |
|       |                 |           | 시운전            | M/D     | 13 | 500,000     | 6,500,000   |               |  |
|       |                 |           | 양산대용           | M/D     | 21 | 500,000     | 10,500,000  |               |  |
|       |                 |           | 항공료            | 식       | 4  | 3,500,000   | 14,000,000  |               |  |
|       |                 |           | 현지체류비          | M/D     | 0  | 200,000     | 0           |               |  |
|       |                 |           | 메뉴얼            | 식       | 2  | 1,000,000   | 2,000,000   |               |  |
|       |                 | 소계        |                |         |    |             |             | 74,500,000    |  |
|       |                 | 일반관리 및 이윤 |                |         |    |             |             | 13,800,000    |  |
| 전기 소계 |                 |           |                |         |    | 129,500,000 |             |               |  |
| 3     | 자재비 합계          |           |                |         |    |             | 272,350,000 |               |  |
|       | 노무비 합계          |           |                |         |    |             | 178,450,000 |               |  |
|       | 중간 합계           |           |                |         |    |             | 450,800,000 |               |  |
| 4     | 포장,운송 및 중장비 사용료 |           |                |         |    |             | 15,000,000  |               |  |
| 5     | 표준안전관리비         |           |                |         |    |             | 0           | 55,500,000    |  |
| 6     | 일반관리비           |           |                |         |    |             | 14,392,000  |               |  |
| 7     | 이 윤             |           |                |         |    |             | 18,296,662  |               |  |
| 합 계   |                 |           |                | 3~7항 합계 |    | 498,488,662 |             |               |  |

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 ③3.09%,④1.99%+기초액(5,499천원),⑤2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적이 종합(상세견적 첨부)

단위:원

| 순번  | 단위장비명            | 수량 | 자재비                | 철거/양산대용<br>철거/양산대용 | 제작/자체시운전         | 설치/시운전           | 양산대용             | 항공료              | 현지체류비 | 포장/운송<br>중장비사용   | 기계소계               | 전기소계               | 표준안전<br>관리비 | 일반관리비<br>이윤      | 합 계                 | 비 고 |
|-----|------------------|----|--------------------|--------------------|------------------|------------------|------------------|------------------|-------|------------------|--------------------|--------------------|-------------|------------------|---------------------|-----|
| 1   | MAIN MACHINE     | 1식 | 121,165,000        | 0                  | 6,250,000        | 12,500,000       | 10,500,000       | 17,500,000       | 0     | 7,346,874        | 175,261,874        | 71,225,000         | 0           | 8,900,000        | 255,386,874         |     |
| 2   | 방청 및 AIR BLOW 장치 | 1식 | 8,700,000          | 0                  | 1,900,000        | 4,500,000        | 0                | 0                | 0     | 737,545          | 15,837,545         | 14,245,000         | 0           | 1,070,000        | 31,152,545          |     |
| 3   | OUT STOCKER      | 1식 | 16,583,000         | 0                  | 1,350,000        | 2,000,000        | 0                | 0                | 0     | 973,608          | 20,906,608         | 9,065,000          | 0           | 1,150,000        | 31,121,608          |     |
| 4   | JIG & ACCESSORY  | 1식 | 29,600,000         | 0                  | 1,450,000        | 1,000,000        | 0                | 0                | 0     | 1,565,451        | 33,615,451         | 0                  | 0           | 1,350,000        | 34,965,451          |     |
| 5   | MAIN MACHINE     | 1식 | 35,584,000         | 0                  | 12,500,000       | 18,500,000       | 3,500,000        | 10,500,000       | 0     | 3,423,185        | 84,007,185         | 34,965,000         | 0           | 4,390,000        | 123,362,185         |     |
| 6   | 센서               | 1식 | 12,800,000         | 0                  | 0                | 0                | 0                | 0                | 0     | 625,204          | 13,425,204         | 0                  | 0           | 1,334,796        | 14,760,000          |     |
| 7   | 유공압품             | 1식 | 3,718,000          | 0                  | 0                | 0                | 0                | 0                | 0     | 181,602          | 3,899,602          | 0                  | 0           | 380,398          | 4,280,000           |     |
| 8   | 측정PC 프로그램 수정     | 1식 | 3,000,000          | 0                  | 0                | 0                | 0                | 0                | 0     | 146,532          | 3,146,532          | 0                  | 0           | 313,468          | 3,460,000           |     |
| 9   | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 10  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 11  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 12  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 13  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 14  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 15  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 16  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 17  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 18  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 19  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 20  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 21  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 22  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 23  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 24  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 25  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 26  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 27  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 28  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 29  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 30  | 0                |    | 0                  | 0                  | 0                | 0                | 0                | 0                | 0     | 0                | 0                  | 0                  | 0           | 0                | 0                   |     |
| 합 계 |                  |    | 231,150,000<br>46% | 0                  | 23,450,000<br>5% | 38,500,000<br>8% | 14,000,000<br>3% | 28,000,000<br>6% | 0     | 15,000,000<br>3% | 350,100,000<br>70% | 129,500,000<br>26% | 0           | 18,888,662<br>4% | 498,488,662<br>100% |     |

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문:

전기부문(공동)

(첨부)

|     | 구분               | 품 명                       | 규격                                   | 단위           | 수량        | 단가(원)      | 금액(원)       | 原MAKER     |
|-----|------------------|---------------------------|--------------------------------------|--------------|-----------|------------|-------------|------------|
| 자재비 | 철자재              | MAIN PANEL                | W1800 * H2000 * D500                 | EA           | 1         | 2,800,000  | 2,800,000   | RITTAL     |
|     |                  | OPERATION PANNEL          | W500 * H650 * D200                   | EA           | 1         | 350,000    | 350,000     | RITTAL     |
|     |                  | TR BOX                    |                                      | EA           | 1         | 560,000    | 560,000     | 제작품        |
|     |                  | TB & LOCAL BOX            | W480 * H400 * D150                   | EA           |           | 294,000    | 0           | 제작품        |
|     |                  | STEEL DUCT                | W300 * H120 * T2.0                   | M            | 15        | 140,000    | 2,100,000   | 제작품        |
|     |                  | DUCT ELBOW                | W300 * H120 * T2.0                   | EA           | 4         | 252,000    | 1,008,000   | 제작품        |
|     |                  | 후렉시블 튜브 & 커넥터(철심형)        |                                      | M            | 3         | 280,000    | 840,000     | STANDARD   |
|     |                  | 후렉시블 튜브 & 커넥터(플라스틱형)      |                                      | M            | 4         | 280,000    | 1,120,000   | STANDARD   |
|     |                  | 알루미늄 덕트 & 커버              |                                      | M            | 2         | 140,000    | 280,000     | STANDARD   |
|     |                  | 기타자재                      |                                      | LOT          | 3         | 400,000    | 1,200,000   |            |
|     |                  |                           |                                      |              |           |            | 10,258,000  |            |
|     | 자재               | 기타자재                      |                                      |              |           | 200,000    | 0           |            |
|     |                  |                           |                                      |              |           |            | 0           |            |
|     | 전자자재             | PLC CPU                   | CPU315-2 PN/DP                       | EA           | 1         | 2,600,000  | 2,600,000   | SIEMENS    |
|     |                  | MEMORY CARD(8MB)          | 6ES7953-8LP31-0AA0                   | EA           | 1         | 390,000    | 390,000     | SIEMENS    |
|     |                  | PLC 베이스                   | DIN RAIL(6ES7390-1AF30-0AA0)         | EA           | 1         | 80,000     | 80,000      | SIEMENS    |
|     |                  | PLC 파워모듈                  | 6ES7307-1EA01-0AA0                   | EA           | 1         | 210,000    | 210,000     | SIEMENS    |
|     |                  | PLC 이더넷 네트워크 모듈           | CP343-1(6GK7343-1CX10-0XE0)          | EA           | 1         | 750,000    | 750,000     | SIEMENS    |
|     |                  | PLC 이더넷 네트워크 모듈           | PN/PN COUPLER(6ES7158-3AD01-0XA0)    | EA           | 1         | 460,000    | 460,000     | SIEMENS    |
|     |                  | PLC 이더넷 네트워크 모듈           | SCALANCE X208(6GK5208-0BA10-2AA3)    | EA           | 1         | 2,670,000  | 2,670,000   | SIEMENS    |
|     |                  | PLC BASE 장착형 출력카드         | DC24V 32P(6ES7321-1BL00-0AA0)        | EA           | 1         | 340,000    | 340,000     | SIEMENS    |
|     |                  | PLC BASE 장착형 입력카드         | DC24V 32P(6ES7322-1BL00-0AA0)        | EA           | 1         | 360,000    | 360,000     | SIEMENS    |
|     |                  | PLC 입력 모듈                 | ET200SP16 DI 24V(6ES7131-6BH00-0BA0) | EA           | 2         | 110,000    | 220,000     | SIEMENS    |
|     |                  | PLC 출력 모듈                 | ET200SP16 DO 24V(6ES7132-6BH00-0BA0) | EA           | 2         | 120,000    | 240,000     | SIEMENS    |
|     |                  | PLC 입/출력 모듈               | IM155-6PN ET200SP(6ES7155-6AA0-0BN0) | EA           | 1         | 230,000    | 230,000     | SIEMENS    |
|     |                  | HMI 스크린                   | TP1200(6AV2124-0MC01-0AX0)           | EA           | 1         | 2,270,000  | 2,270,000   | SIEMENS    |
|     |                  | AIR CONDITIONER           | ES-050                               | EA           | 1         | 1,680,000  | 1,680,000   | AIRMAJOR   |
|     |                  | 메인차단기                     | EBS103C 100A                         | EA           | 1         | 140,000    | 140,000     | LSIS       |
|     |                  | 서지 프로텍터                   | SB440D-040SG                         | EA           | 1         | 560,000    | 560,000     | 프라임솔루션     |
|     |                  | CIRCUIT BREAKER MCCB(차단기) | ABS 53 50A                           | EA           | 10        | 70,000     | 700,000     | SIEMENS    |
|     |                  | CIRCUIT BREAKER MCCB(차단기) | ABS 53 30A                           | EA           | 5         | 70,000     | 350,000     | SIEMENS    |
|     |                  | CIRCUIT BREAKER MCCB(차단기) | ABS 32 20A                           | EA           | 5         | 60,000     | 300,000     | SIEMENS    |
|     |                  | TRANSFORMER 트랜스포머(변압기)    | 440/220V 5KVA                        | EA           | 1         | 700,000    | 700,000     | 제일트랜스      |
|     |                  | TRANSFORMER 트랜스포머(변압기)    | 440/220V 3KVA                        | EA           | 1         | 410,000    | 410,000     | 제일트랜스      |
|     |                  | CIRCUIT PRETECTOR(회로차단기)  | GCP-32                               | EA           | 5         | 70,000     | 350,000     | HONEYWELL  |
|     |                  | NOISE FILTER(노이즈필터)       | ZAC2210-00U                          | EA           | 1         | 50,000     | 50,000      | TDK-LAMBDA |
|     |                  | POWER SUPPLY(파워 서플라이)     | S8VS-24024A                          | EA           | 2         | 540,000    | 1,080,000   | OMRON      |
|     |                  | INVERTER(인버터)             | FR-A720                              | LOT          | 1         | 420,000    | 420,000     | SIEMENS    |
|     |                  | 릴레이(MY4N) + 소켓류           | MY4-D2 DC24V                         | LOT          | 15        | 10,000     | 150,000     | OMRON      |
|     |                  | 릴레이(MY4N) + 소켓류           | MY4-D2 AC220V                        | LOT          | 15        | 10,000     | 150,000     | OMRON      |
|     |                  | RELAY BOARD               | R32C-NS5A-40P                        | EA           | 2         | 170,000    | 340,000     | 삼원엑트       |
|     |                  | EOCR                      | EOCR-3DM2-WRDBW                      | EA           | 2         | 140,000    | 280,000     | SCHNEIDER  |
|     |                  | 2단 스위치                    | 판넬 내부용 ON/OFF용 스위치                   | EA           | 1         | 20,000     | 20,000      | STANDARD   |
|     |                  | 도어용 마이크로 스위치              | KH-9015-HR(L)                        | EA           | 1         | 10,000     | 10,000      | 건흥 KOINO   |
|     |                  | 판넬 내부용                    | QPL500                               | EA           | 1         | 90,000     | 90,000      | Q-LIGHT    |
|     |                  | 2단 콘센트                    | 220V SOCKET 16A                      | EA           | 1         | 20,000     | 20,000      | STANDARD   |
|     |                  | ETHERNET HUB              | BNI-TCP-952-000-E029                 | EA           | 1         | 210,000    | 210,000     | BALLUFF    |
|     |                  | 멀티(다심) 케이블                |                                      | EA           | 3         | 700,000    | 2,100,000   |            |
|     |                  | 통신 케이블                    |                                      | EA           | 4         | 280,000    | 1,120,000   |            |
|     |                  | I/O LINK MASTER           | BNI PNT-508-105-Z015                 | EA           | 2         | 880,000    | 1,760,000   | BALLUFF    |
|     |                  | I/O LINK SLAVE            | BNI IOL-302-S01-K006                 | EA           | 9         | 180,000    | 1,620,000   | BALLUFF    |
|     |                  | I/O LINK POWER CABLE      | BCC A315-0000-10-063-PX05A5-150      | EA           | 6         | 270,000    | 1,620,000   | BALLUFF    |
|     |                  | I/O LINK 통신 커넥터           | BCC M474-0000-2D-000-51X475-000      | EA           | 15        | 40,000     | 600,000     | BALLUFF    |
|     |                  | I/O LINK SENSOR CABLE     | Y125-C32-V001.5(Y분기) 1.5M            | EA           | 11        | 20,000     | 220,000     | 삼원엑트       |
|     |                  | I/O LINK SENSOR CABLE     | M125-A42-V030(고정용) 3M                | EA           | 18        | 16,000     | 288,000     | 삼원엑트       |
|     |                  | I/O LINK SENSOR CABLE     | M125-A42-H050(무방형) 5M                | EA           | 66        | 24,000     | 1,584,000   | 삼원엑트       |
|     |                  | NAME PLATE류               |                                      | LOT          | 4         | 300,000    | 1,200,000   |            |
|     |                  |                           |                                      |              |           |            | 30,942,000  |            |
|     | 자재비 소계           |                           |                                      |              |           |            | 41,200,000  |            |
| 노무비 | 기존설비 철거          |                           | M/D                                  |              | 300,000   | 0          |             |            |
|     | 기존설비 양산 대응       |                           | M/D                                  |              | 300,000   | 0          |             |            |
|     | 전기 설계/프로그램       |                           | M/D                                  | 35           | 300,000   | 10,500,000 |             |            |
|     | HMI              |                           | M/D                                  | 30           | 250,000   | 7,500,000  |             |            |
|     | 전기 제작            |                           | M/D                                  | 20           | 250,000   | 5,000,000  |             |            |
|     | 전기 조립            |                           | M/D                                  | 20           | 250,000   | 5,000,000  |             |            |
|     | 전기 시운전           |                           | M/D                                  | 10           | 300,000   | 3,000,000  |             |            |
|     | 설치               |                           | M/D                                  | 21           | 500,000   | 10,500,000 |             | 현지 체류비 포함  |
|     | 시운전              |                           | M/D                                  | 13           | 500,000   | 6,500,000  |             | 현지 체류비 포함  |
|     | 양산대응             |                           | M/D                                  | 21           | 500,000   | 10,500,000 |             | 현지 체류비 포함  |
|     | 항공료              |                           | M/D                                  | 4            | 3,500,000 | 14,000,000 |             |            |
|     | 현지 체류비           |                           | M/D                                  |              | 200,000   | 0          |             |            |
|     | 메뉴얼 제작           |                           | M/D                                  | 2            | 1,000,000 | 2,000,000  |             |            |
|     | 노무비 소계           |                           |                                      |              |           |            | 74,500,000  |            |
|     | 운반및중장비사용,표준안전관리비 |                           |                                      | * 기계부문에 포함시킴 |           | 0          |             |            |
|     | 일반관리비            |                           | %                                    | 5            |           | 4,700,000  |             |            |
|     | 이윤               |                           | %                                    | 10           |           | 9,100,000  |             |            |
|     | 합계               |                           |                                      |              |           |            | 129,500,000 |            |

□ 단위공사명(전기제외): MAIN MACHINE

(첨부)

| 구분               | 품 명                     | 규격                    | 단위         | 수량  | 단가(원)     | 금액(원)       | 原MAKER     |   |  |
|------------------|-------------------------|-----------------------|------------|-----|-----------|-------------|------------|---|--|
| 자재비              | 철자재                     | FRAME                 |            | SET | 1         | 6,850,000   | 6,850,000  |   |  |
|                  |                         | GRADE CHECK UNIT      | 측정부        | SET | 6         | 1,824,000   | 10,944,000 |   |  |
|                  |                         | 정렬 UNIT               |            | SET | 1         | 700,000     | 700,000    |   |  |
|                  |                         | T/HSG CENTERING UNIT  |            | SET | 7         | 700,000     | 4,900,000  |   |  |
|                  |                         | MARKING UNIT          |            | SET | 1         | 3,340,000   | 3,340,000  |   |  |
|                  |                         | TRANSFER              |            | SET | 1         | 2,850,000   | 2,850,000  |   |  |
|                  |                         | 안전팬스                  |            | SET | 1         | 4,000,000   | 4,000,000  |   |  |
|                  |                         | UNLOADING UNIT        |            | SET | 1         | 4,080,000   | 4,080,000  |   |  |
|                  |                         | INSTOCKER             |            | SET | 1         | 3,530,000   | 3,530,000  |   |  |
|                  |                         | ESCAPER               |            | SET | 2         | 1,200,000   | 2,400,000  |   |  |
|                  |                         |                       |            |     |           |             | 0          | 0 |  |
|                  |                         |                       |            |     |           |             | 0          | 0 |  |
|                  |                         |                       |            |     |           |             | 0          | 0 |  |
|                  |                         |                       |            |     |           |             | 43,594,000 |   |  |
|                  | 설치/해체/시운전               |                       |            |     |           | 0           | 0          |   |  |
|                  |                         | 기타자재                  |            |     |           | 0           | 0          |   |  |
|                  |                         |                       |            |     |           |             | 0          |   |  |
|                  | 구매품<br>(유공압품외)          | 공압 시스템                |            | SET | 1         | 6,245,000   | 6,245,000  |   |  |
|                  |                         | LM SYSTEM             |            | SET | 1         | 4,082,000   | 4,082,000  |   |  |
|                  |                         | SENSOR                |            | SET | 1         | 2,284,000   | 2,284,000  |   |  |
|                  |                         | 직교 ROBOT              |            | SET | 1         | 9,432,000   | 9,432,000  |   |  |
|                  |                         | SERVO MOTOR & REDUCER |            | SET | 2         | 3,364,000   | 6,728,000  |   |  |
|                  |                         | MARKING               |            | SET | 1         | 47,300,000  | 47,300,000 |   |  |
|                  |                         | 기타자재                  | CON'V 체인 외 | SET | 1         | 500,000     | 500,000    |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             |            |   |  |
|                  |                         |                       |            |     |           |             | 76,571,000 |   |  |
| 외주제작품            |                         | TEACHING(다관절ROBOT)    |            |     |           | 0           | 0          |   |  |
|                  |                         | TEACHING(직교/스칼라ROBOT) |            |     |           | 0           | 0          |   |  |
|                  | TEACHING(SERVO PRESSs)  |                       |            |     | 0         | 0           |            |   |  |
|                  | TEACHING(NUT RUNNER)    |                       |            |     | 0         | 0           |            |   |  |
|                  | TEACHING(VISION SYSTEM) |                       |            |     | 0         | 0           |            |   |  |
|                  | 매뉴얼                     | 스페인어                  |            | 1   | 1,000,000 | 1,000,000   |            |   |  |
|                  |                         |                       |            |     | 0         | 0           |            |   |  |
|                  |                         |                       |            |     |           | 1,000,000   |            |   |  |
| 자재비 소계           |                         |                       |            |     |           | 121,165,000 |            |   |  |
| 노무비              | 기존설비 철거                 |                       | M/D        |     | 300,000   | 0           |            |   |  |
|                  | 기존설비 양산 대응              |                       | M/D        |     | 300,000   | 0           |            |   |  |
|                  | 기계 설계                   |                       | M/D        | 10  | 300,000   | 3,000,000   |            |   |  |
|                  | 기계 조립                   |                       | M/D        | 7   | 250,000   | 1,750,000   |            |   |  |
|                  | 설치 시운전(TELSTAR)         |                       | M/D        | 6   | 250,000   | 1,500,000   |            |   |  |
|                  | 기계 설치                   |                       | M/D        | 18  | 500,000   | 9,000,000   | 현지 체류비 포함  |   |  |
|                  | 기계 시운전                  |                       | M/D        | 7   | 500,000   | 3,500,000   | 현지 체류비 포함  |   |  |
|                  | 기계 양산대응                 | 2인 X 14 일 (2주)        | M/D        | 21  | 500,000   | 10,500,000  | 현지 체류비 포함  |   |  |
|                  | 항공료                     |                       | M/D        | 5   | 3,500,000 | 17,500,000  |            |   |  |
|                  | 현지 체류비                  |                       | M/D        |     | 200,000   | 0           |            |   |  |
|                  | 기계 도장                   |                       | M/D        |     | 500,000   | 0           |            |   |  |
|                  | 노무비 소계                  |                       |            |     |           |             | 46,750,000 |   |  |
| 운반및중장비사용,표준안전관리비 |                         |                       |            |     |           | 7,346,874   |            |   |  |
| 일반관리비            |                         | %                     | 5          |     |           | 4,600,000   |            |   |  |
| 이윤               |                         | %                     | 5          |     |           | 4,300,000   |            |   |  |
| 합계               |                         |                       |            |     |           | 184,161,874 |            |   |  |

□ 단위공사명(전기제외): 방청 및 AIR BLOW 장치

(첨부)

| 구분               |                         | 품 명                    | 규격         | 단위  | 수량 | 단가(원)     | 금액(원)      | 原MAKER    |  |
|------------------|-------------------------|------------------------|------------|-----|----|-----------|------------|-----------|--|
| 자재비              | 철자재                     | OIL SPRAY MC           |            | SET | 1  | 5,100,000 | 5,100,000  |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    |           | 5,100,000  |           |  |
|                  | 설치/해체/시운전               |                        |            |     |    |           | 0          | 0         |  |
|                  |                         | 기타자재                   |            |     |    |           | 0          | 0         |  |
|                  |                         |                        |            |     |    |           |            | 0         |  |
|                  | 구매품<br>(유공압품외)          | 다관절ROBOT               |            |     |    |           | 0          | 0         |  |
|                  |                         | SERVO PRESS            |            |     |    |           | 0          | 0         |  |
|                  |                         | MOTOR                  |            |     |    |           | 0          | 0         |  |
|                  |                         | 공압 시스템                 |            | SET | 1  | 1,000,000 | 1,000,000  |           |  |
|                  |                         | LM SYSTEM              |            | SET | 1  | 700,000   | 700,000    |           |  |
|                  |                         | SENSOR                 |            | SET | 1  | 300,000   | 300,000    |           |  |
|                  |                         | 직교 ROBOT               |            |     |    |           | 0          | 0         |  |
|                  |                         | SERVO MOTOR & REDUCER  |            |     |    |           | 0          | 0         |  |
|                  |                         | LEAK TESTER            |            |     |    |           | 0          | 0         |  |
|                  |                         | MARKING                |            |     |    |           | 0          | 0         |  |
|                  |                         | BARCODE SYSTEM         |            |     |    |           | 0          | 0         |  |
|                  |                         | AUTO TOOL CHANGER(ATC) |            |     |    |           | 0          | 0         |  |
|                  |                         | INDEX                  |            |     |    |           | 0          | 0         |  |
|                  |                         | SCALE                  |            |     |    |           | 0          | 0         |  |
|                  |                         | LOAD CELL/INDICATOR    |            |     |    |           | 0          | 0         |  |
|                  |                         | PC & S/W               |            |     |    |           | 0          | 0         |  |
|                  |                         | 기타자재                   | CON'V 체인 외 | SET | 1  | 1,600,000 | 1,600,000  |           |  |
|                  |                         |                        |            |     |    |           |            | 3,600,000 |  |
| 외주제작품            | TEACHING(다관절ROBOT)      |                        |            |     |    | 0         | 0          |           |  |
|                  | TEACHING(직교/스칼라ROBOT)   |                        |            |     |    | 0         | 0          |           |  |
|                  | TEACHING(SERVO PRESSs)  |                        |            |     |    | 0         | 0          |           |  |
|                  | TEACHING(NUT RUNNER)    |                        |            |     |    | 0         | 0          |           |  |
|                  | TEACHING(VISION SYSTEM) |                        |            |     |    | 0         | 0          |           |  |
|                  | 매뉴얼                     | 스페인어                   |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    | 0         | 0          |           |  |
|                  |                         |                        |            |     |    |           | 0          |           |  |
| 자재비 소계           |                         |                        |            |     |    |           | 8,700,000  |           |  |
| 노무비              | 기존설비 철거                 |                        | M/D        |     |    | 300,000   | 0          |           |  |
|                  | 기존설비 양산 대응              |                        | M/D        |     |    | 300,000   | 0          |           |  |
|                  | 기계 설계                   |                        | M/D        | 3   |    | 300,000   | 900,000    |           |  |
|                  | 기계 조립                   |                        | M/D        | 2   |    | 250,000   | 500,000    |           |  |
|                  | 설치 시운전(TELSTAR)         |                        | M/D        | 2   |    | 250,000   | 500,000    |           |  |
|                  | 기계 설치                   |                        | M/D        | 5   |    | 500,000   | 2,500,000  | 현지 체류비 포함 |  |
|                  | 기계 시운전                  |                        | M/D        | 4   |    | 500,000   | 2,000,000  | 현지 체류비 포함 |  |
|                  | 기계 양산대응                 | 2인 X 14 일 (2주)         | M/D        |     |    | 500,000   | 0          | 현지 체류비 포함 |  |
|                  | 항공료                     |                        | M/D        |     |    | 3,500,000 | 0          |           |  |
|                  | 현지 체류비                  |                        | M/D        |     |    | 200,000   | 0          |           |  |
|                  | 기계 도장                   |                        | M/D        |     |    | 500,000   | 0          |           |  |
|                  | 노무비 소계                  |                        |            |     |    |           |            | 6,400,000 |  |
| 운반및중장비사용,표준안전관리비 |                         |                        |            |     |    |           | 737,545    |           |  |
| 일반관리비            |                         |                        |            | %   | 5  |           | 590,000    |           |  |
| 이윤               |                         |                        |            | %   | 5  |           | 480,000    |           |  |
| 합계               |                         |                        |            |     |    |           | 16,907,545 |           |  |

□ 단위공사명(전기제외): OUT STOCKER

(첨부)

| 구분    |                  | 품 명                     | 규격         | 단위  | 수량 | 단가(원)     | 금액(원)      | 原MAKER    |
|-------|------------------|-------------------------|------------|-----|----|-----------|------------|-----------|
| 자재비   | 철자재              | UNLODING CON'V          |            | SET | 1  | 9,950,000 | 9,950,000  |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 9,950,000 |            |           |
|       | 설치/해체/시운전        |                         |            |     |    | 0         | 0          |           |
|       |                  | 기타자재                    |            |     |    | 0         | 0          |           |
|       | 구매품<br>(유공압품외)   |                         |            |     |    |           | 0          |           |
|       |                  | 다관절ROBOT                |            |     |    | 0         | 0          |           |
|       |                  | SERVO PRESS             |            |     |    | 0         | 0          |           |
|       |                  | NUT RUNNER              |            |     |    | 0         | 0          |           |
|       |                  | ID SYSTEM               |            |     |    | 0         | 0          |           |
|       |                  | MOTOR                   |            | SET | 2  | 2,080,000 | 4,160,000  |           |
|       |                  | 공압 시스템                  |            |     |    | 0         | 0          |           |
|       |                  | LM SYSTEM               |            | SET | 1  | 600,000   | 600,000    |           |
|       |                  | SENSOR                  |            | SET | 1  | 200,000   | 200,000    |           |
|       |                  | 작교 ROBOT                |            |     |    | 0         | 0          |           |
|       |                  | SERVO MOTOR & REDUCER   |            |     |    | 0         | 0          |           |
|       |                  | LEAK TESTER             |            |     |    | 0         | 0          |           |
|       |                  | MARKING                 |            |     |    | 0         | 0          |           |
|       |                  | BARCODE SYSTEM          |            |     |    | 0         | 0          |           |
|       |                  | AUTO TOOL CHANGER(ATC)  |            |     |    | 0         | 0          |           |
|       |                  | INDEX                   |            |     |    | 0         | 0          |           |
|       |                  | SCALE                   |            |     |    | 0         | 0          |           |
|       |                  | LOAD CELL/INDICATOR     |            |     |    | 0         | 0          |           |
|       |                  | PC & S/W                |            |     |    | 0         | 0          |           |
|       |                  | 기타자재                    | CON'V 체인 외 | SET | 1  | 1,673,000 | 1,673,000  |           |
|       |                  |                         |            |     |    |           | 6,633,000  |           |
|       | 외주제작품            | TEACHING(다관절ROBOT)      |            |     |    | 0         | 0          |           |
|       |                  | TEACHING(작교/스칼라ROBOT)   |            |     |    | 0         | 0          |           |
|       |                  | TEACHING(SERVO PRESSs)  |            |     |    | 0         | 0          |           |
|       |                  | TEACHING(NUT RUNNER)    |            |     |    | 0         | 0          |           |
|       |                  | TEACHING(VISION SYSTEM) |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       |                  |                         |            |     |    | 0         | 0          |           |
|       | 자재비 소계           |                         |            |     |    |           | 16,583,000 |           |
| 노무비   | 기존설비 철거          |                         |            | M/D |    | 300,000   | 0          |           |
|       | 기존설비 양산 대응       |                         |            | M/D |    | 300,000   | 0          |           |
|       | 기계 설계            |                         |            | M/D | 2  | 300,000   | 600,000    |           |
|       | 기계 조립            |                         |            | M/D | 2  | 250,000   | 500,000    |           |
|       | 설치 시운전(TELSTAR)  |                         |            | M/D | 1  | 250,000   | 250,000    |           |
|       | 기계 설치            |                         |            | M/D | 2  | 500,000   | 1,000,000  | 현지 체류비 포함 |
|       | 기계 시운전           |                         |            | M/D | 2  | 500,000   | 1,000,000  | 현지 체류비 포함 |
|       | 기계 양산대응          |                         |            | M/D |    | 500,000   | 0          | 현지 체류비 포함 |
|       | 항공료              |                         |            | M/D |    | 3,500,000 | 0          |           |
|       | 현지 체류비           |                         |            | M/D |    | 200,000   | 0          |           |
|       | 기계 도장            |                         |            | M/D |    | 500,000   | 0          |           |
|       | 노무비 소계           |                         |            |     |    |           | 3,350,000  |           |
|       | 운반및중장비사용,표준안전관리비 |                         |            |     |    |           | 973,608    |           |
| 일반관리비 |                  |                         |            | %   | 5  |           | 600,000    |           |
| 이윤    |                  |                         |            | %   | 5  |           | 550,000    |           |
| 합계    |                  |                         |            |     |    |           | 22,056,608 |           |

□ 단위공사명(전기제외): JIG & ACCESSORY

(첨부)

| 구분               |                 | 품 명                     | 규격                 | 단위  | 수량 | 단가(원)     | 금액(원)      | 原MAKER     |   |
|------------------|-----------------|-------------------------|--------------------|-----|----|-----------|------------|------------|---|
| 자재비              | 철자재             | GRADE 선별 GAGE           | #22, #23, #25, #27 | SET | 24 | 950,000   | 22,800,000 | 스페어포함      |   |
|                  |                 | CENTERING JIG           |                    | SET | 4  | 200,000   | 800,000    |            |   |
|                  |                 | WORK PAD                | #22, #23, #25, #27 | SET | 4  | 750,000   | 3,000,000  | 스페어포함      |   |
|                  |                 | SPARE PART              |                    | SET | 1  | 3,000,000 | 3,000,000  |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    | 0         | 0          |            |   |
|                  |                 |                         |                    |     |    |           |            | 29,600,000 |   |
|                  | 설치/해체/시운전       |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 | 기타자재                    |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           |            | 0          |   |
|                  | 구매품<br>(유공압품외)  | 다관절ROBOT                |                    |     |    |           | 0          | 0          |   |
|                  |                 | SERVO PRESS             |                    |     |    |           | 0          | 0          |   |
|                  |                 | NUT RUNNER              |                    |     |    |           | 0          | 0          |   |
|                  |                 | VISION SYSTEM           |                    |     |    |           | 0          | 0          |   |
|                  |                 | 신유/정유 취출 SYSTEM         |                    |     |    |           | 0          | 0          |   |
|                  |                 | GREASE/SEALANT SYSTEM   |                    |     |    |           | 0          | 0          |   |
|                  |                 | SYSTEM TOOL             |                    |     |    |           | 0          | 0          |   |
|                  |                 | PARTS FEEDER            |                    |     |    |           | 0          | 0          |   |
|                  |                 | INDUCTION HEATING       |                    |     |    |           | 0          | 0          |   |
|                  |                 | ID SYSTEM               |                    |     |    |           | 0          | 0          |   |
|                  |                 | MOTOR                   |                    |     |    |           | 0          | 0          |   |
|                  |                 | INDEX                   |                    |     |    |           | 0          | 0          |   |
|                  |                 | SCALE                   |                    |     |    |           | 0          | 0          |   |
|                  |                 | LOAD CELL/INDICATOR     |                    |     |    |           | 0          | 0          |   |
|                  |                 | PC & S/W                |                    |     |    |           | 0          | 0          |   |
|                  |                 | 기타자재                    |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           |            |            | 0 |
|                  | 외주제작품           | TEACHING(다관절ROBOT)      |                    |     |    |           | 0          | 0          |   |
|                  |                 | TEACHING(직교/스칼라ROBOT)   |                    |     |    |           | 0          | 0          |   |
|                  |                 | TEACHING(SERVO PRESSs)  |                    |     |    |           | 0          | 0          |   |
|                  |                 | TEACHING(NUT RUNNER)    |                    |     |    |           | 0          | 0          |   |
|                  |                 | TEACHING(VISION SYSTEM) |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           | 0          | 0          |   |
|                  |                 |                         |                    |     |    |           |            | 0          |   |
|                  | 자재비 소계          |                         |                    |     |    |           |            | 29,600,000 |   |
| 노무비              | 기존설비 철거         |                         | M/D                |     |    | 300,000   | 0          |            |   |
|                  | 기존설비 양산 대응      |                         | M/D                |     |    | 300,000   | 0          |            |   |
|                  | 기계 설계           |                         | M/D                | 4   |    | 300,000   | 1,200,000  |            |   |
|                  | 기계 조립           |                         | M/D                | 1   |    | 250,000   | 250,000    |            |   |
|                  | 설치 시운전(TELSTAR) |                         | M/D                |     |    | 250,000   | 0          |            |   |
|                  | 기계 설치           |                         | M/D                |     |    | 500,000   | 0          | 현지 체류비 포함  |   |
|                  | 기계 시운전          |                         | M/D                | 2   |    | 500,000   | 1,000,000  | 현지 체류비 포함  |   |
|                  | 기계 양산대응         |                         | M/D                |     |    | 500,000   | 0          | 현지 체류비 포함  |   |
|                  | 항공료             |                         | M/D                |     |    | 3,500,000 | 0          |            |   |
|                  | 현지 체류비          |                         | M/D                |     |    | 200,000   | 0          |            |   |
|                  | 기계 도장           |                         | M/D                |     |    | 500,000   | 0          |            |   |
|                  | 노무비 소계          |                         |                    |     |    |           |            | 2,450,000  |   |
| 운반및중장비사용,표준안전관리비 |                 |                         |                    |     |    |           | 1,565,451  |            |   |
| 일반관리비            |                 |                         | %                  | 5   |    |           | 680,000    |            |   |
| 이윤               |                 |                         | %                  | 5   |    |           | 670,000    |            |   |
| 합 계              |                 |                         |                    |     |    |           | 34,965,451 |            |   |



(첨부)

□ 단위공사명(전기제외): **센서**

(첨부)

| 구분  |                  | 품 명                     | 규격 | 단위  | 수량 | 단가(원)      | 금액(원)      | 原MAKER |
|-----|------------------|-------------------------|----|-----|----|------------|------------|--------|
| 자재비 | 철자재              |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     | 설치/해체/시운전        |                         |    |     |    | 0          | 0          |        |
|     |                  | 기타자재                    |    |     |    | 0          | 0          |        |
|     | 구매품<br>(유공압품외)   | 다관절ROBOT                |    |     |    | 0          | 0          |        |
|     |                  | SERVO PRESS             |    |     |    | 0          | 0          |        |
|     |                  | NUT RUNNER              |    |     |    | 0          | 0          |        |
|     |                  | VISION SYSTEM           |    |     |    | 0          | 0          |        |
|     |                  | MOTOR                   |    |     |    | 0          | 0          |        |
|     |                  | 공압 시스템                  |    |     |    | 0          | 0          |        |
|     |                  | LM SYSTEM               |    |     |    | 0          | 0          |        |
|     |                  | SENSOR                  |    | SET | 1  | 12,800,000 | 12,800,000 |        |
|     |                  | 직교 ROBOT                |    |     |    | 0          | 0          |        |
|     |                  | SERVO MOTOR & REDUCER   |    |     |    | 0          | 0          |        |
|     |                  | LEAK TESTER             |    |     |    | 0          | 0          |        |
|     |                  | MARKING                 |    |     |    | 0          | 0          |        |
|     |                  | BARCODE SYSTEM          |    |     |    | 0          | 0          |        |
|     |                  | AUTO TOOL CHANGER(ATC)  |    |     |    | 0          | 0          |        |
|     |                  | INDEX                   |    |     |    | 0          | 0          |        |
|     |                  | SCALE                   |    |     |    | 0          | 0          |        |
|     |                  | LOAD CELL/INDICATOR     |    |     |    | 0          | 0          |        |
|     |                  | PC & S/W                |    |     |    | 0          | 0          |        |
|     |                  | 기타자재                    |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    |            | 12,800,000 |        |
|     | 외주제작품            | TEACHING(다관절ROBOT)      |    |     |    | 0          | 0          |        |
|     |                  | TEACHING(직교/스칼라ROBOT)   |    |     |    | 0          | 0          |        |
|     |                  | TEACHING(SERVO PRESSs)  |    |     |    | 0          | 0          |        |
|     |                  | TEACHING(NUT RUNNER)    |    |     |    | 0          | 0          |        |
|     |                  | TEACHING(VISION SYSTEM) |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    | 0          | 0          |        |
|     |                  |                         |    |     |    |            | 0          |        |
|     | 자재비 소계           |                         |    |     |    |            | 12,800,000 |        |
| 노무비 | 기존설비 철거          |                         |    | M/D |    | 300,000    | 0          |        |
|     | 기존설비 양산 대응       |                         |    | M/D |    | 300,000    | 0          |        |
|     | 기계 설계            |                         |    | M/D |    | 300,000    | 0          |        |
|     | 기계 조립            |                         |    | M/D |    | 250,000    | 0          |        |
|     | 설치 시운전(TELSTAR)  |                         |    | M/D |    | 250,000    | 0          |        |
|     | 기계 설치            |                         |    | M/D |    | 500,000    | 0          |        |
|     | 기계 시운전           |                         |    | M/D |    | 500,000    | 0          |        |
|     | 기계 양산대응          |                         |    | M/D |    | 500,000    | 0          |        |
|     | 항공료              |                         |    | M/D |    | 3,500,000  | 0          |        |
|     | 현지 체류비           |                         |    | M/D |    | 200,000    | 0          |        |
|     | 기계 도장            |                         |    | M/D |    | 500,000    | 0          |        |
|     | 노무비 소계           |                         |    |     |    |            | 0          |        |
|     | 운반및중장비사용,표준안전관리비 |                         |    |     |    |            | 625,204    |        |
|     | 일반관리비            |                         |    | %   | 5  |            | 671,000    |        |
|     | 이 윤              |                         |    | %   | 5  |            | 663,796    |        |
|     | 합 계              |                         |    |     |    |            | 14,760,000 |        |

□ 단위공사명(전기제외): 유공압품

(첨부)

| 구분  |                  | 품 명                     | 규격 | 단위  | 수량 | 단가(원)     | 금액(원)     | 原MAKER |
|-----|------------------|-------------------------|----|-----|----|-----------|-----------|--------|
| 자재비 | 철자재              |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     | 설치/해체/시운전        |                         |    |     |    | 0         | 0         |        |
|     |                  | 기타자재                    |    |     |    | 0         | 0         |        |
|     | 구매품<br>(유공압품외)   |                         |    |     |    |           | 0         |        |
|     |                  | 다관절ROBOT                |    |     |    | 0         | 0         |        |
|     |                  | SERVO PRESS             |    |     |    | 0         | 0         |        |
|     |                  | MOTOR                   |    |     |    | 0         | 0         |        |
|     |                  | 공압 시스템                  |    | SET | 1  | 3,718,000 | 3,718,000 |        |
|     |                  | LM SYSTEM               |    |     |    | 0         | 0         |        |
|     |                  | SENSOR                  |    |     |    | 0         | 0         |        |
|     |                  | 직교 ROBOT                |    |     |    | 0         | 0         |        |
|     |                  | SERVO MOTOR & REDUCER   |    |     |    | 0         | 0         |        |
|     |                  | LEAK TESTER             |    |     |    | 0         | 0         |        |
|     |                  | MARKING                 |    |     |    | 0         | 0         |        |
|     |                  | BARCODE SYSTEM          |    |     |    | 0         | 0         |        |
|     |                  | AUTO TOOL CHANGER(ATC)  |    |     |    | 0         | 0         |        |
|     |                  | INDEX                   |    |     |    | 0         | 0         |        |
|     |                  | SCALE                   |    |     |    | 0         | 0         |        |
|     |                  | LOAD CELL/INDICATOR     |    |     |    | 0         | 0         |        |
|     |                  | PC & S/W                |    |     |    | 0         | 0         |        |
|     |                  | 기타자재                    |    |     |    | 0         | 0         |        |
|     | 외주제작품            |                         |    |     |    |           | 3,718,000 |        |
|     |                  | TEACHING(다관절ROBOT)      |    |     |    | 0         | 0         |        |
|     |                  | TEACHING(직교/스칼라ROBOT)   |    |     |    | 0         | 0         |        |
|     |                  | TEACHING(SERVO PRESSs)  |    |     |    | 0         | 0         |        |
|     |                  | TEACHING(NUT RUNNER)    |    |     |    | 0         | 0         |        |
|     |                  | TEACHING(VISION SYSTEM) |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     |                  |                         |    |     |    | 0         | 0         |        |
|     | 자재비 소계           |                         |    |     |    |           | 3,718,000 |        |
| 노무비 | 기존설비 철거          |                         |    | M/D |    | 300,000   | 0         |        |
|     | 기존설비 양산 대응       |                         |    | M/D |    | 300,000   | 0         |        |
|     | 기계 설계            |                         |    | M/D |    | 300,000   | 0         |        |
|     | 기계 조립            |                         |    | M/D |    | 250,000   | 0         |        |
|     | 설치 시운전(TELSTAR)  |                         |    | M/D |    | 250,000   | 0         |        |
|     | 기계 설치            |                         |    | M/D |    | 300,000   | 0         |        |
|     | 기계 시운전           |                         |    | M/D |    | 300,000   | 0         |        |
|     | 기계 양산대응          |                         |    | M/D |    | 300,000   | 0         |        |
|     | 항공료              |                         |    | M/D |    | 3,500,000 | 0         |        |
|     | 현지 체류비           |                         |    | M/D |    | 200,000   | 0         |        |
|     | 기계 도장            |                         |    | M/D |    | 300,000   | 0         |        |
|     | 노무비 소계           |                         |    |     |    |           | 0         |        |
|     | 운반및중장비사용,표준안전관리비 |                         |    |     |    |           | 181,602   |        |
|     | 일반관리비            |                         |    | %   | 5  |           | 194,000   |        |
|     | 이윤               |                         |    | %   | 5  |           | 186,398   |        |
|     | 합계               |                         |    |     |    |           | 4,280,000 |        |

□ 단위공사명(전기제외): 측정PC 프로그램 수정

(첨부)

| 구분                  |                         | 품 명                   | 규격  | 단위  | 수량        | 단가(원)     | 금액(원)     | 原MAKER |  |
|---------------------|-------------------------|-----------------------|-----|-----|-----------|-----------|-----------|--------|--|
| 자재비                 | 철자재                     |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     |                         |                       |     |     |           | 0         | 0         |        |  |
|                     | 설치/해체/시운전               |                       |     |     |           |           | 0         | 0      |  |
|                     |                         | 기타자재                  |     |     |           |           | 0         | 0      |  |
|                     | 구매품<br>(유공압품외)          |                       |     |     |           |           |           | 0      |  |
|                     |                         | 다관절ROBOT              |     |     |           |           | 0         | 0      |  |
|                     |                         | SERVO PRESS           |     |     |           |           | 0         | 0      |  |
|                     |                         | NUT RUNNER            |     |     |           |           | 0         | 0      |  |
|                     |                         | VISION SYSTEM         |     |     |           |           | 0         | 0      |  |
|                     |                         | 신유/정유 취출 SYSTEM       |     |     |           |           | 0         | 0      |  |
|                     |                         | GREASE/SEALANT SYSTEM |     |     |           |           | 0         | 0      |  |
|                     |                         | SYSTEM TOOL           |     |     |           |           | 0         | 0      |  |
|                     |                         | PARTS FEEDER          |     |     |           |           | 0         | 0      |  |
|                     |                         | INDEX                 |     |     |           |           | 0         | 0      |  |
| SCALE               |                         |                       |     |     |           | 0         | 0         |        |  |
| LOAD CELL/INDICATOR |                         |                       |     |     |           | 0         | 0         |        |  |
| PC & S/W            |                         |                       |     |     |           | 0         | 0         |        |  |
|                     | 기타자재                    |                       |     |     |           | 0         | 0         |        |  |
| 외주제작품               |                         |                       |     |     |           |           | 0         |        |  |
|                     | TEACHING(다관절ROBOT)      |                       |     |     |           | 0         | 0         |        |  |
|                     | TEACHING(직교/스칼라ROBOT)   |                       |     |     |           | 0         | 0         |        |  |
|                     | TEACHING(SERVO PRESSs)  |                       |     |     |           | 0         | 0         |        |  |
|                     | TEACHING(NUT RUNNER)    |                       |     |     |           | 0         | 0         |        |  |
|                     | TEACHING(VISION SYSTEM) |                       |     |     |           | 0         | 0         |        |  |
|                     | 측정 PC 프로그램 수정           | #26, #27              | SET | 1   | 3,000,000 | 3,000,000 |           |        |  |
|                     |                         |                       |     |     | 0         | 0         |           |        |  |
| 자재비 소계              |                         |                       |     |     |           |           | 3,000,000 |        |  |
|                     |                         |                       |     |     |           |           | 3,000,000 |        |  |
| 노무비                 | 기존설비 철거                 |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 기존설비 양산 대응              |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 기계 설계                   |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 기계 조립                   |                       |     | M/D |           | 250,000   | 0         |        |  |
|                     | 설치 시운전(TELSTAR)         |                       |     | M/D |           | 250,000   | 0         |        |  |
|                     | 기계 설치                   |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 기계 시운전                  |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 기계 양산대응                 |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 항공료                     |                       |     | M/D |           | 3,500,000 | 0         |        |  |
|                     | 현지 체류비                  |                       |     | M/D |           | 200,000   | 0         |        |  |
|                     | 기계 도장                   |                       |     | M/D |           | 300,000   | 0         |        |  |
|                     | 노무비 소계                  |                       |     |     |           |           | 0         |        |  |
| 운반및중장비사용,표준안전관리비    |                         |                       |     |     |           |           | 146,532   |        |  |
| 일반관리비               |                         |                       |     | %   | 5         |           | 157,000   |        |  |
| 이윤                  |                         |                       |     | %   | 5         |           | 156,468   |        |  |
| 합계                  |                         |                       |     |     |           |           | 3,460,000 |        |  |