

見 積 書

현대위아(주) 貴下

견적일자	2021-02-17	
견적번호	제QUD-TD-D20006호	
납기	F.O.B	부산항 FOB 기준
	최종검수	
견적유효기간	견적일부터 30 일	
인도장소	귀사지정장소	
지불조건	정기결재	

텔스타-홈텔(주)



대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 이창민

연 락 처 : 010-3684-7972

공 사 명:

멕시코 볼보SPA2 CVJ적용 HDJ 조립라인

견적금액:

一金 육억육천만 원

整(₩

660,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	등급 선별기 & MARKING	100,013	78,140	14,997	193,150	
2	볼 조립기	41,688	0	6,272	47,960	
3	STOPRING 조립기	16,959	0	2,541	19,500	
4	LOADER	39,702	0	5,948	45,650	
5	PUSH CARRY	26,637	0	3,993	30,630	
6	2D READER	31,303	0	4,687	35,990	
7	C/CLIP INSERT	24,474	0	3,666	28,140	
8	VISION	71,202	0	10,678	81,880	
9	GREASE INSERT	34,936	0	5,234	40,170	
10	IN/OUT CON'V	36,356	0	8,594	65,950	
11	PRESS	36,483	0	5,467	41,950	
12	반전 & 정렬 장치	26,000	0	3,900	29,900	
13						
14						
15						
견적 합계		485,752	78,140	75,978	660,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외 2. 기본 유틸리티공사 제외 3. TEST WORK 제공 4. 코로나 격리 비용 제외	외주계획 업체명 (자작時 공란)	
		설계외주	
		제작외주	
		전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고
1	기계 부분	자재비	철자재(SS,SUS등)	kg	1		161,647,200	加工必要資材
			일반구매품	식	1		232,955,000	加工不要資材
			외주제작품	식	1		0	既加工SUB資材
			설치/해체 공사 자재	식	1		0	시운전 자재 포함
			소계				394,602,200	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	개조공사時
			설계	M/D	71	300,000	21,300,000	TELSTAR內
			조립	M/D	49	250,000	12,250,000	
			자체 시운전	M/D	42	250,000	10,500,000	
			설치	M/D	43	300,000	12,900,000	위아內 설치/시운전
			시운전	M/D	48	300,000	14,400,000	
			양산대응	M/D	61	300,000	18,300,000	
			항공료	식	6	3,500,000	21,000,000	
			현지체류비	M/D	0	200,000	0	
			도장	M/D	0	300,000	0	
			소계				110,650,000	
		일반관리 및 이윤					75,977,692	
		기계 소계					581,229,892	
2	전기 부분	자재비	기계/전기자재	식	1		36,800,704	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	위아內
			설계,프로그램	M/D	20	300,000	6,000,000	TELSTAR內
			HMI	M/D	15	250,000	3,750,000	
			제작	M/D	10	250,000	2,500,000	
			조립	M/D	10	250,000	2,500,000	
			자체 시운전	M/D	10	300,000	3,000,000	
			설치	M/D	10	300,000	3,000,000	위아內 설치/시운전
			시운전	M/D	5	300,000	1,500,000	
			양산대응	M/D	3	300,000	900,000	
			항공료	식	2	3,500,000	7,000,000	
			현지체류비	M/D	0	200,000	0	
			메뉴얼	식	1	1,000,000	1,000,000	
			소계				31,150,000	
		일반관리 및 이윤					10,189,296	
		전기 소계					78,140,000	
3	자재비 합계						431,402,904	
	노무비 합계						141,800,000	
	중간 합계						573,202,904	
4	포장,운송 및 증장비 사용료						1,500,000	
5	표준안전관리비						0	31,800,000
6	일반관리비						57,483,000	
7	이 윤						28,683,988	
합 계		3~7항 합계					660,869,892	

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,@1.99%+기초액(5,499천원),©2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적가 종합(상세견적 첨부)

단위:원

순번	단위장비명	수량											표준안전 관리비	일반관리비 이윤	합 계	비 고
			자재비	철거/양산대용 철거/양산대용	제작/자체시운전	설치/시운전	양산대용	항공료	현지체류비	포장/운송 중장비사용	기계소계	전기소계				
1	등급 선별기 & MARKING	1식	91,404,000	0	5,000,000	2,400,000	900,000	0	0	308,839	100,012,839	78,140,000	0	14,997,161	193,150,000	
2	볼 조립기	1식	33,008,800	0	3,750,000	3,000,000	1,800,000	0	0	128,731	41,687,531	0	0	6,272,361	47,959,892	
3	STOPRING 조립기	1식	10,456,800	0	3,750,000	1,800,000	900,000	0	0	52,370	16,959,170	0	0	2,540,830	19,500,000	
4	LOADER	1식	33,329,000	0	3,550,000	1,800,000	900,000	0	0	122,598	39,701,598	0	0	5,948,402	45,650,000	
5	PUSH CARRY	1식	20,055,000	0	3,800,000	1,800,000	900,000	0	0	82,256	26,637,256	0	0	3,992,744	30,630,000	
6	2D READER	1식	23,006,000	0	2,800,000	3,600,000	1,800,000	0	0	96,662	31,302,662	0	0	4,687,338	35,990,000	
7	C/CLIP INSERT	1식	18,648,600	0	3,650,000	1,200,000	900,000	0	0	75,576	24,474,176	0	0	3,665,824	28,140,000	
8	VISION	1식	60,582,000	0	5,000,000	3,600,000	1,800,000	0	0	219,871	71,201,871	0	0	10,678,129	81,880,000	
9	GREASE INSERT	1식	29,978,000	0	2,750,000	1,200,000	900,000	0	0	107,882	34,935,882	0	0	5,234,118	40,170,000	
10	IN/OUT CON'V	1식	25,544,000	0	3,500,000	2,100,000	5,100,000	21,000,000	0	112,268	57,356,268	0	0	8,593,732	65,950,000	
11	PRESS	1식	31,820,000	0	2,750,000	1,200,000	600,000	0	0	112,658	36,482,658	0	0	5,467,342	41,950,000	
12	반전 & 정렬 장치	1식	16,770,000	0	3,750,000	3,600,000	1,800,000	0	0	80,289	26,000,289	0	0	3,899,711	29,900,000	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			394,602,200	0	44,050,000	27,300,000	18,300,000	21,000,000	0	1,500,000	506,752,200	78,140,000	0	75,977,692	660,869,892	
			60%		7%	4%	3%	3%		0%	77%	12%		11%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문:		전기부문(공통)		(첨부)				
구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA	2	1,747,200	3,494,400	RITTAL
		MAIN PANEL	W600 * H800 * D400	EA		873,600	0	RITTAL
		OPERATION PANNEL	W500 * H650 * D200	EA	2	218,400	436,800	RITTAL
		TR BOX		EA	1	349,440	349,440	제작품
		TB & LOCAL BOX	W480 * H400 * D150	EA	3	183,456	550,368	제작품
		STEEL DUCT	W300 * H120 * T2.0	M	6	87,360	524,160	제작품
		DUCT ELBOW	W300 * H120 * T2.0	EA	2	157,248	314,496	제작품
		후렉시블 튜브 & 커넥터(철심형)		M	6	174,720	1,048,320	STANDARD
		후렉시블 튜브 & 커넥터(플라스틱형)		M		174,720	0	STANDARD
		알루미늄 덕트 & 커버		M	2	87,360	174,720	STANDARD
		기타자재		LOT	1	156,000	156,000	
							7,048,704	
	설치/해체/ 시운전 공사 자재					0	0	
						0	0	
		기타자재				124,800	0	
							0	
	전기자재	PLC CPU	CPU315-2 PN/DP	EA	1	2,080,000	2,080,000	SIEMENS
		MEMORY CARD(8MB)	6ES7953-8LP31-0AA0	EA	1	312,000	312,000	SIEMENS
		PLC 베이스	DIN RAIL(6ES7390-1AF30-0AA0)	EA	1	64,000	64,000	SIEMENS
		PLC 파워모듈	6ES7307-1EA01-0AA0	EA	1	168,000	168,000	SIEMENS
		PLC 이더넷 네트워크 모듈	CP343-1(6GK7343-1CX10-0XE0)	EA	1	600,000	600,000	SIEMENS
		PLC 이더넷 네트워크 모듈	PN/PN COUPLER(6ES7158-3AD01-0XA0)	EA	1	368,000	368,000	SIEMENS
		PLC 입력 모듈	ET200SP16 DI 24V(6ES7131-6BH00-0BA0)	EA	4	88,000	352,000	SIEMENS
		PLC 출력 모듈	ET200SP16 DO 24V(6ES7132-6BH00-0BA0)	EA	4	96,000	384,000	SIEMENS
		PLC 입/출력 모듈	IM155-6PN ET200SP(6ES7155-6AA0-0BN0)	EA	2	184,000	368,000	SIEMENS
		PLC 시리얼 통신카드	CP341(6ES7341-1AH02-0AE0)	M	1	608,000	608,000	SIEMENS
		PLC 고속 카운터 모듈	FM350-2	EA	1	784,000	784,000	SIEMENS
		HMI 스크린	TP1200(6AV2124-0MC01-0AX0)	EA	2	1,816,000	3,632,000	SIEMENS
		AIR CONDITIONER	ES-050	EA	2	1,344,000	2,688,000	AIRMAJOR
		메인차단기	EBS103C 100A	EA	1	112,000	112,000	LSIS
		서지 프로텍터	SB440D-040SG	EA	1	448,000	448,000	프라임솔루션
		CIRCUIT BREAKER MCCB(차단기)	ABS 53 50A	EA		56,000	0	SIEMENS
		CIRCUIT BREAKER MCCB(차단기)	ABS 53 30A	EA	2	56,000	112,000	SIEMENS
		CIRCUIT BREAKER MCCB(차단기)	ABS 32 20A	EA	1	48,000	48,000	SIEMENS
		TRANSFORMER 트랜스포머(변압기)	440/220V 15KVA	EA	2	1,344,000	2,688,000	제일트랜스
		CIRCUIT PRETECTOR(회로차단기)	GCP-32	EA	4	56,000	224,000	HONEYEWLL
		NOISE FILTER(노이즈필터)	ZAC2210-00U	EA		40,000	0	TDK-LAMBDA
		Magnetic Contactor(전자접촉기)	LC1-D096	EA	6	112,000	672,000	SIEMENS
		POWER SUPPLY(파워 서플라이)	S8VS-12024A	EA	1	216,000	216,000	OMRON
		POWER SUPPLY(파워 서플라이)	S8VS-24024A	EA		432,000	0	OMRON
		INVERTER(인버터)	FR-A720	LOT		336,000	0	MITSUBISHI
		릴레이(MY4N) + 소켓류	MY4-D2 DC24V	LOT	4	8,000	32,000	OMRON
		EOCR	EOCR-3DM2-WRDBW	EA	1	112,000	112,000	SCHNEIDER
		2단 스위치	판넬 내부등 ON/OFF용 스위치	EA	2	16,000	32,000	STANDARD
		도어용 마이크로 스위치	KH-9015-HR(L)	EA	1	8,000	8,000	건흥 KOINO
		판넬 내부등	QPL500	EA	1	72,000	72,000	Q-LIGHT
		2단 콘센트	220V SOCKET 16A	EA	2	16,000	32,000	STANDARD
		ETHERNET HUB	BNI-TCP-952-000-E029	EA	1	168,000	168,000	BALLUFF
		터미널 블록		EA	4	224,000	896,000	
		컨트롤 케이블		LOT	1	448,000	448,000	
		케이블 덕트 & 찬넬		LOT	1	336,000	336,000	
		터미널 블록 박스		EA	1	112,000	112,000	OEM
		수작업 스위치(1 & 2 & 3구)		EA	1	56,000	56,000	건흥
		I/O LINK MASTER	BNI PNT-508-105-Z015	EA	3	704,000	2,112,000	BALLUFF
		I/O LINK SLAVE	BNI IOL-302-S01-K006	EA		144,000	0	BALLUFF
		I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA	8	128,000	1,024,000	BALLUFF
		I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA	8	216,000	1,728,000	BALLUFF
		I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA	8	32,000	256,000	BALLUFF
		I/O LINK SENSOR CABLE	Y12S-C32-V001.5(Y분기) 1.5M	EA	60	16,000	960,000	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-V020(고정용) 2M	EA		12,800	0	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-V030(고정용) 3M	EA		12,800	0	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-H050(무빙형) 5M	EA	30	19,200	576,000	삼원엑트
		NAME PLATE류		LOT	2	800,000	1,600,000	
		기타자재		LOT	1	1,200,000	1,200,000	
							29,752,000	
	자재비 소계						36,800,704	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	전기 설계/프로그램			M/D	20	300,000	6,000,000	
	HMI			M/D	15	250,000	3,750,000	
	전기 제작			M/D	10	250,000	2,500,000	
	전기 조립			M/D	10	250,000	2,500,000	
	전기 시운전			M/D	10	300,000	3,000,000	
	설치			M/D	10	300,000	3,000,000	
	시운전			M/D	5	300,000	1,500,000	
	양산대응			M/D	3	300,000	900,000	
	항공료			M/D	2	3,500,000	7,000,000	
	현지 체류비			M/D	0	200,000	0	
	메뉴얼 제작			M/D	1	1,000,000	1,000,000	
	노무비 소계						31,150,000	
운반및중장비사용,표준안전관리비					* 기계부문에 포함시킴		0	
일반관리비				%	10		6,795,000	
이윤				%	5		3,394,296	
합계							78,140,000	

□ 단위공사명(전기제외): 등급 선별기 & MARKING

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	3,744,000	3,744,000	
		UP/DOWN UNIT		SET	1	1,248,000	1,248,000	
		MEASURING UNIT		SET	4	936,000	3,744,000	
		ROTATE UNIT		SET	1	2,340,000	2,340,000	
		WORK 감지 유닛		SET	1	468,000	468,000	
		수작업 완료 버튼		SET	1	312,000	312,000	
		FRAME		SET	1	1,872,000	1,872,000	
		SHIFT UN IT		SET	1	1,248,000	1,248,000	
		MARKING BRK		SET	1	936,000	936,000	
		UP/DOWN UNIT		SET	1	1,716,000	1,716,000	
		안전펜스		SET	1	2,340,000	2,340,000	
		DOOR		SET	1	936,000	936,000	
						0	0	
							20,904,000	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	2,100,000	2,100,000	
		LM SYSTEM		SET	1	7,800,000	7,800,000	
		SENSOR		SET	1	6,000,000	6,000,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER		SET	1	2,000,000	2,000,000	
		LEAK TESTER				0	0	
		MARKING		SET	1	34,000,000	34,000,000	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W		SET	1	15,000,000	15,000,000	
		기타자재		SET	1	3,600,000	3,600,000	
							70,500,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
자재비 소계							91,404,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	7	250,000	1,750,000	
	설치 시운전(TELSTAR)			M/D	7	250,000	1,750,000	
	기계 설치			M/D	2	300,000	600,000	
	기계 시운전			M/D	6	300,000	1,800,000	
	기계 양산대응			M/D	3	300,000	900,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						8,300,000	
운반및중장비사용,표준안전관리비							308,839	
일반관리비				%	10		10,001,000	
이 윤				%	5		4,996,161	
합 계							115,010,000	

□ 단위공사명(전기제외): 볼 조립기

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	3,510,000	3,510,000	
		분배 UNIT		SET	2	2,652,000	5,304,000	
		STOPPER		SET	2	1,716,000	3,432,000	
		경사 레일		SET	1	3,042,000	3,042,000	
		BALL 이중 검지 JIG		SET	2	374,400	748,800	
		2D 리더기 BRK		SET	1	1,716,000	1,716,000	
		안전 펜스		SET	1	3,120,000	3,120,000	
		BALL GUIDE JIG		SET	2	468,000	936,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							21,808,800	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	3,200,000	3,200,000	
		LM SYSTEM		SET	1	1,200,000	1,200,000	
		SENSOR		SET	1	600,000	600,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM		SET	1	5,900,000	5,900,000	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	300,000	300,000	
							11,200,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
	자재비 소계						33,008,800	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)			M/D	5	250,000	1,250,000	
	기계 설치			M/D	5	300,000	1,500,000	
	기계 시운전			M/D	5	300,000	1,500,000	
	기계 양산대응			M/D	6	300,000	1,800,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						8,550,000	
	운반및중장비사용,표준안전관리비						308,839	
	일반관리비			%	10		4,186,000	
	이 윤			%	5		2,086,361	
	합 계						48,140,000	

□ 단위공사명(전기제외): STOPRING 조립기

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	1,404,000	1,404,000	
		GUIDE UP/DOWN UNIT		SET	1	936,000	936,000	
		PRESS UNIT		SET	1	936,000	936,000	
		GUIDE JIG		SET	2	624,000	1,248,000	
		PRESS JIG		SET	2	468,000	936,000	
		WORK 안착 JIG		SET	2	468,000	936,000	
		에어리어 센서		SET	1	280,800	280,800	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							6,676,800	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	800,000	800,000	
		LM SYSTEM		SET	1	800,000	800,000	
		SENSOR		SET	1	80,000	80,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	2,100,000	2,100,000	
							3,780,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
	자재비 소계						10,456,800	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	6	250,000	1,500,000	
	설치 시운전(TELSTAR)			M/D	3	250,000	750,000	
	기계 설치			M/D	3	300,000	900,000	
	기계 시운전			M/D	3	300,000	900,000	
	기계 양산대응			M/D	3	300,000	900,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						6,450,000	
	운반및중장비사용,표준안전관리비						52,370	
일반관리비				%	10		1,695,000	
이 윤				%	5		845,830	
합 계							19,500,000	

□ 단위공사명(전기제외): **LOADER**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	2	2,340,000	4,680,000	
		UP/DOWN UNIT		SET	2	1,248,000	2,496,000	
		TURN UNIT		SET	1	2,028,000	2,028,000	
		SHIFT UNIT		SET	2	2,808,000	5,616,000	
		GRIPPER UNIT		SET	2	1,872,000	3,744,000	
		안전 펜스		SET	1	1,365,000	1,365,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							19,929,000	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	2	3,900,000	7,800,000	
		LM SYSTEM		SET	2	1,800,000	3,600,000	
		SENSOR		SET	2	550,000	1,100,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	2	450,000	900,000	
							13,400,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
자재비 소계							33,329,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	6	300,000	1,800,000	
	기계 조립			M/D	5	250,000	1,250,000	
	설치 시운전(TELSTAR)			M/D	2	250,000	500,000	
	기계 설치			M/D	3	300,000	900,000	
	기계 시운전			M/D	3	300,000	900,000	
	기계 양산대응			M/D	3	300,000	900,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						6,250,000	
운반및중장비사용,표준안전관리비							122,598	
일반관리비				%	10		3,970,000	
이 윤				%	5		1,978,402	
합 계							45,650,000	

□ 단위공사명(전기제외): **PUSH CARRY**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	2,340,000	2,340,000	
		RAIL		SET	1	2,028,000	2,028,000	
						0	0	
		SHIFT UNIT		SET	4	546,000	2,184,000	
		PALLET		SET	23	351,000	8,073,000	
		안전 펜스		SET	2	1,365,000	2,730,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							17,355,000	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	1,000,000	1,000,000	
		LM SYSTEM		SET	1	800,000	800,000	
		SENSOR		SET	1	450,000	450,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	450,000	450,000	
							2,700,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
	자재비 소계						20,055,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	6	300,000	1,800,000	
	기계 조립			M/D	5	250,000	1,250,000	
	설치 시운전(TELSTAR)			M/D	3	250,000	750,000	
	기계 설치			M/D	3	300,000	900,000	
	기계 시운전			M/D	3	300,000	900,000	
	기계 양산대응			M/D	3	300,000	900,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						6,500,000	
	운반및중장비사용,표준안전관리비						82,256	
일반관리비				%	10		2,663,000	
이 윤				%	5		1,329,744	
합 계							30,630,000	

□ 단위공사명(전기제외): 2D READER

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	BED		SET	1	3,510,000	3,510,000			
		FRAME		SET	1	5,850,000	5,850,000			
		SERVO SYSTEM		SET	1	2,028,000	2,028,000			
		VISION UNIT		SET	1	1,248,000	1,248,000			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
							12,636,000			
	설치/해체/시운전						0	0		
		기타자재					0	0		
								0		
	구매품 (유공압품외)	다관절ROBOT					0	0		
		SERVO PRESS					0	0		
		NUT RUNNER					0	0		
		VISION SYSTEM					0	0		
		신유/정유 취출 SYSTEM					0	0		
		GREASE/SEALANT SYSTEM					0	0		
		SYSTEM TOOL					0	0		
		PARTS FEEDER					0	0		
		INDUCTION HEATING					0	0		
		ID SYSTEM					0	0		
		MOTOR					0	0		
		공압 시스템					0	0		
		LM SYSTEM		SET	1	1,000,000	1,000,000			
		SENSOR		SET	1	170,000	170,000			
		작교 ROBOT					0	0		
		SERVO MOTOR & REDUCER		SET	1	2,900,000	2,900,000			
		LEAK TESTER					0	0		
		MARKING					0	0		
		BARCODE SYSTEM		SET	1	6,000,000	6,000,000			
		AUTO TOOL CHANGER(ATC)					0	0		
		INDEX					0	0		
		SCALE					0	0		
		LOAD CELL/INDICATOR					0	0		
		PC & S/W					0	0		
		기타자재			SET	1	300,000	300,000		
									10,370,000	
		외주제작품	TEACHING(다관절ROBOT)					0	0	
			TEACHING(작교/스칼라ROBOT)					0	0	
	TEACHING(SERVO PRESSs)						0	0		
TEACHING(NUT RUNNER)						0	0			
TEACHING(VISION SYSTEM)						0	0			
								0		
자재비 소계							23,006,000			
노무비	기존설비 철거			M/D		300,000	0			
	기존설비 양산 대응			M/D		300,000	0			
	기계 설계			M/D	6	300,000	1,800,000			
	기계 조립			M/D	2	250,000	500,000			
	설치 시운전(TELSTAR)			M/D	2	250,000	500,000			
	기계 설치			M/D	6	300,000	1,800,000			
	기계 시운전			M/D	6	300,000	1,800,000			
	기계 양산대응			M/D	6	300,000	1,800,000			
	항공료			M/D		3,500,000	0			
	현지 체류비			M/D		200,000	0			
	기계 도장			M/D		300,000	0			
	노무비 소계							8,200,000		
운반및중장비사용,표준안전관리비							96,662			
일반관리비			%	10			3,130,000			
이 윤			%	5			1,557,338			
합 계							35,990,000			

□ 단위공사명(전기제외): C/CLIP INSERT

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	UP/DOWN UNIT		SET	1	1,872,000	1,872,000	
		CIRCLIP ASS'Y UNIT		SET	1	1,404,000	1,404,000	
		CON JIG CLAMP UNIT		SET	1	1,248,000	1,248,000	
		UP/DOWN UNIT		SET	1	936,000	936,000	
		MAGAZINE UNIT		SET	1	702,000	702,000	
		SLIDE UNIT		SET	1	858,000	858,000	
		SUPPLY JIG		SET	2	148,200	296,400	
		CON JIG		SET	2	124,800	249,600	
		CIRCLIP JIG		SET	2	358,800	717,600	
		안전펜스		SET	1	1,365,000	1,365,000	
						0	0	
						0	0	
						0	0	
							9,648,600	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	3,800,000	3,800,000	
		LM SYSTEM		SET	1	1,600,000	1,600,000	
		SENSOR		SET	1	600,000	600,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER		SET	1	2,600,000	2,600,000	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	400,000	400,000	
							9,000,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
	자재비 소계						18,648,600	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	8	300,000	2,400,000	
	기계 조립			M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)			M/D	3	250,000	750,000	
	기계 설치			M/D	2	300,000	600,000	
	기계 시운전			M/D	2	300,000	600,000	
	기계 양산대응			M/D	3	300,000	900,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						5,750,000	
	운반및중장비사용,표준안전관리비						75,576	
일반관리비				%	10		2,447,000	
이 윤				%	5		1,218,824	
합 계							28,140,000	

□ 단위공사명(전기제외): VISION

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	BED		SET	1	3,510,000	3,510,000			
		FRAME		SET	1	5,850,000	5,850,000			
		SERVO SYSTEM		SET	1	2,028,000	2,028,000			
		VISION UNIT		SET	1	1,248,000	1,248,000			
		RIGHT UNIT		SET	1	936,000	936,000			
		암실		SET	1	2,340,000	2,340,000			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
							15,912,000			
	설치/해체/시운전					0	0	0		
		기타자재				0	0	0		
								0		
	구매품 (유공압품외)	다관절ROBOT				0	0	0		
		SERVO PRESS				0	0	0		
		NUT RUNNER				0	0	0		
		VISION SYSTEM		SET	1	33,000,000	33,000,000			
		신유/정유 취출 SYSTEM				0	0	0		
		GREASE/SEALANT SYSTEM				0	0	0		
		SYSTEM TOOL				0	0	0		
		PARTS FEEDER				0	0	0		
		INDUCTION HEATING				0	0	0		
		ID SYSTEM				0	0	0		
		MOTOR				0	0	0		
		공압 시스템		SET	1	1,900,000	1,900,000			
		LM SYSTEM		SET	1	1,400,000	1,400,000			
		SENSOR		SET	1	170,000	170,000			
		직교 ROBOT				0	0	0		
		SERVO MOTOR & REDUCER		SET	1	2,900,000	2,900,000			
		LEAK TESTER				0	0	0		
		MARKING				0	0	0		
		BARCODE SYSTEM				0	0	0		
		AUTO TOOL CHANGER(ATC)				0	0	0		
		INDEX				0	0	0		
		SCALE				0	0	0		
		LOAD CELL/INDICATOR				0	0	0		
		PC & S/W		SET	1	5,000,000	5,000,000			
		기타자재		SET	1	300,000	300,000			
									44,670,000	
		외주제작품	TEACHING(다관절ROBOT)				0	0	0	
	TEACHING(직교/스칼라ROBOT)					0	0	0		
	TEACHING(SERVO PRESSs)					0	0	0		
	TEACHING(NUT RUNNER)					0	0	0		
TEACHING(VISION SYSTEM)					0	0	0			
							0			
자재비 소계							60,582,000			
노무비	기존설비 철거			M/D		300,000	0			
	기존설비 양산 대응			M/D		300,000	0			
	기계 설계			M/D	10	300,000	3,000,000			
	기계 조립			M/D	5	250,000	1,250,000			
	설치 시운전(TELSTAR)			M/D	3	250,000	750,000			
	기계 설치			M/D	6	300,000	1,800,000			
	기계 시운전			M/D	6	300,000	1,800,000			
	기계 양산대응			M/D	6	300,000	1,800,000			
	항공료			M/D		3,500,000	0			
	현지 체류비			M/D		200,000	0			
	기계 도장			M/D		300,000	0			
	노무비 소계						10,400,000			
운반및중장비사용,표준안전관리비							219,871			
일반관리비				%	10		7,120,000			
이 윤				%	5		3,558,129			
합 계							81,880,000			

□ 단위공사명(전기제외): GREASE INSERT

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	3,900,000	3,900,000	
		UP/DOWN UNIT		SET	1	4,134,000	4,134,000	
		NOZZLE BRACKET		SET	1	780,000	780,000	
		구리스 공급 치구		SET	2	312,000	624,000	
		안전펜스		SET	1	1,365,000	1,365,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							10,803,000	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM		SET	1	17,400,000	17,400,000	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	925,000	925,000	
		LM SYSTEM		SET	1	600,000	600,000	
		SENSOR				0	0	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	250,000	250,000	
							19,175,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
	자재비 소계						29,978,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)			M/D	3	250,000	750,000	
	기계 설치			M/D	2	300,000	600,000	
	기계 시운전			M/D	2	300,000	600,000	
	기계 양산대응			M/D	3	300,000	900,000	
	항공료			M/D	0	3,500,000	0	
	현지 체류비			M/D	0	200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						4,850,000	
	운반및중장비사용,표준안전관리비						107,882	
일반관리비				%	10		3,493,000	
이 윤				%	5		1,741,118	
합 계							40,170,000	

□ 단위공사명(전기제외): IN/OUT CON'V

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	OUT STOCKER		SET	1	4,680,000	4,680,000	
		IN STOCKER		SET	1	6,474,000	6,474,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							11,154,000	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR		SET	1	5,430,000	5,430,000	
		공압 시스템		SET	1	300,000	300,000	
		LM SYSTEM		SET	1	160,000	160,000	
		SENSOR		SET	1	600,000	600,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	7,900,000	7,900,000	
							14,390,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
	자재비 소계						25,544,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)			M/D	4	250,000	1,000,000	
	기계 설치			M/D	3	300,000	900,000	
	기계 시운전			M/D	4	300,000	1,200,000	
	기계 양산대응			M/D	17	300,000	5,100,000	
	항공료			M/D	6	3,500,000	21,000,000	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						31,700,000	
	운반및중장비사용,표준안전관리비						112,268	
일반관리비				%	10		5,735,000	
이 윤				%	5		2,858,732	
합 계							65,950,000	

□ 단위공사명(전기제외): PRESS

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	C형 FRAME		SET	1	4,680,000	4,680,000			
		PRESS UNIT		SET	1	1,248,000	1,248,000			
		SHIFT UNIT				0	0			
		PRESS JIG		SET	1	468,000	468,000			
		WORK SUPPORT JIG		SET	1	624,000	624,000			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
							7,020,000			
	설치/해체/시운전					0	0	0		
		기타자재				0	0	0		
								0		
	구매품 (유공압품외)	다관절ROBOT				0	0	0		
		SERVO PRESS			SET	1	23,000,000	23,000,000		
		NUT RUNNER					0	0		
		VISION SYSTEM					0	0		
		신유/정유 취출 SYSTEM					0	0		
		GREASE/SEALANT SYSTEM					0	0		
		SYSTEM TOOL					0	0		
		PARTS FEEDER					0	0		
		INDUCTION HEATING					0	0		
		ID SYSTEM					0	0		
		MOTOR					0	0		
		공압 시스템			SET	1	600,000	600,000		
		LM SYSTEM			SET	1	500,000	500,000		
		SENSOR			SET	1	100,000	100,000		
		직교 ROBOT					0	0		
		SERVO MOTOR & REDUCER					0	0		
		LEAK TESTER					0	0		
		MARKING					0	0		
		BARCODE SYSTEM					0	0		
		AUTO TOOL CHANGER(ATC)					0	0		
		INDEX					0	0		
		SCALE					0	0		
		LOAD CELL/INDICATOR					0	0		
		PC & S/W					0	0		
		기타자재			SET	1	600,000	600,000		
									24,800,000	
		외주제작품	TEACHING(다관절ROBOT)					0	0	
TEACHING(직교/스칼라ROBOT)							0	0		
TEACHING(SERVO PRESSs)						0	0			
TEACHING(NUT RUNNER)						0	0			
TEACHING(VISION SYSTEM)						0	0			
							0			
자재비 소계							31,820,000			
노무비	기존설비 철거			M/D		300,000	0			
	기존설비 양산 대응			M/D		300,000	0			
	기계 설계			M/D	5	300,000	1,500,000			
	기계 조립			M/D	2	250,000	500,000			
	설치 시운전(TELSTAR)			M/D	3	250,000	750,000			
	기계 설치			M/D	2	300,000	600,000			
	기계 시운전			M/D	2	300,000	600,000			
	기계 양산대응			M/D	2	300,000	600,000			
	항공료			M/D		3,500,000	0			
	현지 체류비			M/D		200,000	0			
	기계 도장			M/D		300,000	0			
	노무비 소계						4,550,000			
운반및중장비사용,표준안전관리비							112,658			
일반관리비				%	10		3,648,000			
이 윤				%	5		1,819,342			
합 계							41,950,000			

□ 단위공사명(전기제외): 반전 & 정렬 장치

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED		SET	1	1,170,000	1,170,000	
		FRAME		SET	1	1,950,000	1,950,000	
		SERVO SYSTEM		SET	1	2,028,000	2,028,000	
		GRIPPER UNIT		SET	1	1,248,000	1,248,000	
		UP/DOWN UNIT		SET	1	936,000	936,000	
		PUSH JIG		SET	2	234,000	468,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
							7,800,000	
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	2,900,000	2,900,000	
		LM SYSTEM		SET	1	2,400,000	2,400,000	
		SENSOR		SET	1	370,000	370,000	
		작교 ROBOT				0	0	
		SERVO MOTOR & REDUCER		SET	1	2,900,000	2,900,000	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W		SET	1	0	0	
		기타자재		SET	1	400,000	400,000	
							8,970,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(작교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
							0	
자재비 소계							16,770,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	5	250,000	1,250,000	
	설치 시운전(TELSTAR)			M/D	4	250,000	1,000,000	
	기계 설치			M/D	6	300,000	1,800,000	
	기계 시운전			M/D	6	300,000	1,800,000	
	기계 양산대응			M/D	6	300,000	1,800,000	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		300,000	0	
	노무비 소계						9,150,000	
운반및중장비사용,표준안전관리비							80,289	
일반관리비				%	10		2,600,000	
이 윤				%	5		1,299,711	
합 계							29,900,000	