

현대위아 인도 MTS 2단계 중량
D/SHAFT 그루빙기 선반 1대 제작 입찰가

2022. 02. 25

Item				Q'ty	Unit	Total (₩)	Remarks
1	Base Machine	Machine Improvement CNC Lathe (SE2200LA)		1	10,000,000	10,000,000	Supply by Hyundai-WIA
		Clamping Face Driver with Center (Disk Type)		1	4,800,000	4,800,000	
		Hyd. Steady Rest		1	21,000,000	21,000,000	
		Air Condition Installation		1	3,800,000	3,800,000	
		Mist Collector Installation		1	7,000,000	7,000,000	
		Auto Door Improvement for Load/Unloading		1	3,000,000	3,000,000	Machine Add. Equipment
		Sliding Cover Improvement		1	2,500,000	2,500,000	
		Pre-Locator for Tripod Housing		1	1,300,000	1,300,000	
		HYD.Tank Unit		1	7,000,000	7,000,000	
		Individual Coolant system		1	24,000,000	24,000,000	
2	Common Items	Gantry Loader for Tripod Housing		1	86,500,000	86,500,000	Part Transportation Automation
		Work Piece Measuring Station for T-Housing		1	40,000,000	40,000,000	
		In-put Station with Stocker for T-Housing		2	16,300,000	32,600,000	
		Out-put Station with Stocker for T-Housing		1	8,500,000	8,500,000	
		PP Loader of Out-put Station for T-Housing		1	6,900,000	6,900,000	
		Rotation of In-put Station for T-Housing		1	2,700,000	2,700,000	
		NG Chute after Measuring for T-Housing		1	2,500,000	2,500,000	
		Machine Interface for Automation of CNC Lathe		1	9,000,000	9,000,000	Electric Interface
		Mist Hood, Duct, Hose, Center		1	1,500,000	1,500,000	
		Deburring Tools (2x3)		9	300,000	2,700,000	Cutting Tooling
		Durable Tools-Holder (1x3)		3	150,000	450,000	
		Perishable Tools-Insert (1x50)		150	50,000	7,500,000	
		General & Documentation		1	2,000,000	2,000,000	Miscellaneous
		Anchor Bolt & Block for Machine Installation					Supply by Hyundai-WIA
3	Packing & Loading Cost for Transportation			1	9,000,000	9,000,000	at TPS Korea
Material Cost Sub Total (1+2+3)						296,250,000	-
4	Labor Cost	Design, Management		10	350,000	3,500,000	PM, Design
		Assembly, Pre-acceptance		70	350,000	24,500,000	Assembly at TPS Korea
		Installation, Cutting Try-out		50	550,000	27,500,000	at WIA India Plant
		Training (Including interpretation)		10	550,000	5,500,000	at WIA India Plant
Labor Cost Sub Total (4)						61,000,000	-
5	Supervisor Air Tansportation Charge			3	2,250,000	6,750,000	Korea ↔ India
Grand Total (1+2+3+4+5)				1		364,000,000	-

광주광역시 광산구 안창동 738-5

티피에스코리아(주)

대표이사 윤 준 석

