

Quotation Break Down Sheet

TPS Korea Ltd.

Project Name : WIA-India 볼보 GPA Outer Race 홀.탭 가공라인

Outer Race Drilling & Tapping VMC (Machining Center)

Unit : Won

7. Dec. 2022

			Price			7. Dec. 2022
Item			Q'ty	Unit	Total	Remarks
1	Base Machine	1)Air Surgy Tank & Installation	1	1,500,000	1,500,000	본기 KF5200D (위아 사급)
		2) Tool & Work Counter (별치형)	1	800,000	800,000	
		3) Air Gun & Coolant Gun	1	300,000	300,000	
		4) Hyd. Unit Ass'y	1	4,000,000	4,000,000	
		5) Individual Coolant System	1	20,000,000	20,000,000	
		6) Flicker Signal Lamp (Q-Light)	1	300,000	300,000	
		7) Auto Door Safety for Loading	1	2,800,000	2,800,000	
		8) Piping & Wiring for Drilling & Tapping	1	7,800,000	7,800,000	Improvement
		9) Clamping Chuck for Drilling & Tapping	6	9,000,000	54,000,000	8" Draw Down Chuck
		10) Machine Interface for Machining of VMC	1	8,000,000	8,000,000	Electric Interface
		11) Mist Hood, Duct, Hose, Test Bar	1	3,000,000	3,000,000	
2	Common Items	1) Durable Tools (2x4)	8		18,000,000	Cutting Tooling
		2) Perishable Tools (4x50)	120		↑	
		3) Mist Collector (REVEN) & Installation	1	6,500,000	6,500,000	Miscellaneous
		4) Air Condition (RITAL) & Installation	1	3,500,000	3,500,000	
		5) Work Loading Station with Oil Pan	1	1,500,000	1,500,000	
		6) General & Documentation	1	2,000,000	2,000,000	
3	Loading & Transportation Cost		1	12,000,000	12,000,000	Test Piece 및 MCC
Material Cost Sub Total (1+2+3)			-	-	146,000,000	-
4	Labor Cost	1) Design, Management	20	450,000	9,000,000	at TPS Korea Gwang-ju Plant
		2) Assembly, Pre-acceptance	50	450,000	22,500,000	
		3) Installation, Cutting Try-out	40	550,000	26,000,000	at WIA India Plant
		4) Event & Training Support	6	550,000	7,300,000	
Labor Cost Sub Total (4)			1	-	64,800,000	-
5	S/V Air Transportation Charge		4	1,800,000	7,200,000	
Sub Total (1+2+3+4+5)			1	-	218,000,000	-
6	Sales & General Administration					Administration
7	Margin & Profit					Profit
Sub Total (6+7)			-	-	0	-
Grand Total (1+2+3+4+5+6+7)			1	-	218,000,000	-

Note

1. Delivery : 8.0 Months (FOB at Busan Port)
2. Payment Condition (In cash within 1 Month after following conditions are satisfied)
 - : 20% of Order Value - Down Payment After Order
 - : 60% of Order Value - After FOB at Busan Port
 - : 20% of Order Value - After Final Acceptance in Customer Plant (FAC)

광주광역시 광산구 안창동 738-5

티피에스코리아(주)

대표이사 윤 준 석



Quotation Break Down Sheet

Project Name : WIA-India 볼보 GPA 하드터닝

CVJ Tropoid Housing & HDJ Outer Race (Long stem), CNC Lathe

7. Dec. 2022

			Price			7. Dec. 2022
Item			Q'ty	Unit	Total	Remarks
1	Base	1) Machine Improvement CNC Lathe (L280L)	1	15,000,000	15,000,000	Machine Added Equipment
		2) Clamping Face Driver Disk & Center	1	7,000,000	7,000,000	
		3) Pre-Locator for Long Stem Tripoid Housing (2*3)	2	2,000,000	4,000,000	
					0	
		5) Hydraulic Tank Unit	1	4,000,000	4,000,000	
		6) Mist Collector Installation	1	1,000,000	1,000,000	with Chip Conveyor
		7) Individual Coolant System for CNC Lathe	1	20,000,000	20,000,000	
		8) Machine Interface for Machining of Lathe	1	8,000,000	8,000,000	
		9) Mist Hood, Duct, Hose, Test Bar	1	3,000,000	3,000,000	
2	Common Items	8) Mist Collector	1	6,000,000	6,000,000	Cutting Tooling
		9) Durable Tools-Holder	2	200,000	400,000	
		10) Perishable Tools-Insert	50	15,000	750,000	
		12) General & Documentation	1	2,000,000	2,000,000	Miscellaneous
3	Packing & Loading Cost for Transportation		1	9,000,000	9,000,000	at TPS Korea
Material Cost Sub Total (1+2+3)			-	-	80,150,000	-
4	Labor Cost	1) Design, Management	15	400,000	6,000,000	at TPS Korea
		2) Assembly, Pre-acceptance	40	400,000	16,000,000	
		3) Installation, Cutting Try-out	40	550,000	22,000,000	at WIA India Plant
		4) Event Support & Training	6	550,000	3,300,000	
Labor Cost Sub Total (4)			-	-	47,300,000	-
5	S/V Air Transportatio Charge		4	1,800,000	7,200,000	
Sub Total (1+2+3+4+5)			1	-	134,650,000	-
6	Sales & General Administration				1,350,000	Administration
7	Margin & Profit					Profit
Sub Total (6+7)					1,350,000	
Grand Total (1+2+3+4+5+6+7)				-	136,000,000	

Note

1. Delivery : 8.0 Months (FOB at Pusan Port)
2. Payment Condition (In cash within 1 Month after following conditions are satisfied)
 - : 20% of Order Value - Down Payment After Order
 - : 60% of Order Value - After FOB at Busan Port
 - : 20% of Order Value - After Final Acceptance in Customer Plant (FAC)

광주광역시 광산구 안창동 738-5

티피에스코리아(주)

대표이사 윤 준 석



Quotation Break Down Sheet

Project Name : WIA-India 볼보 GPA 그루빙 M/C

CVJ Tropoid Housing & HDJ Outer Race, CNC Lathe

21. Oct. 2022

			Price			21. Oct. 2022
Item			Q'ty	Unit	Total	Remarks
1	Base	1) Machine Improvement CNC Lathe (L280L)	1	8,000,000	8,000,000	
		2) Auto Door Improvement for Load/Unloading	1	3,000,000	3,000,000	
		2) Clamping Face Driver Disk & Center	1	4,800,000	4,800,000	Machine Added Equipment
		4) Sliding Cover Instead of Turret Space	1	2,000,000	2,000,000	
		3) Pre-Locator for Long Stem Tripoid Housing (2*3)	6	1,200,000	7,200,000	
		5) Hydraulic Tank Unit	1	4,000,000	4,000,000	
		6) Mist Collector Installation	1	1,000,000	1,000,000	
		7) Individual Coolant System for CNC Lathe	1	20,000,000	20,000,000	with Chip Conveyor
		8) Machine Interface for Machining of Lathe	1	5,000,000	5,000,000	Electric Interface
9) Mist Hood, Duct, Hose, Test Bar	1	3,000,000	3,000,000			
2	Common	8) Mist Collector	1	6,000,000	6,000,000	
		1) Gantry Loader for Tripod Housing (Funac-PLC)	1	128,000,000	128,000,000	
		2) Work Piece Measuring Station for T-Housing	1	45,000,000	45,000,000	
		3) Out-put Station with Stocker for T-Housing	1	5,500,000	5,500,000	
		4) PP Loader of Out-put Station for T-Housing	1	5,500,000	5,500,000	
	Items					
		6) NG Chute after Measuring for T-Housing	1	4,150,000	4,150,000	
		7) Deburring Tools (3x3)	28	300,000	8,400,000	
		9) Durable Tools-Holder (2*3)	6	150,000	900,000	Cutting Tooling
		10) Perishable Tools-Insert (3*50)	150	15,000	9,450,000	
12) General & Documentation	1	2,000,000	2,000,000	Miscellaneous		
3	Packing & Loading Cost for Transportation		1	14,000,000	14,000,000	at TPS Korea
Material Cost Sub Total (1+2+3)			-	-	286,900,000	-
4	Labor Cost	1) Design, Management	20	400,000	8,000,000	at TPS Korea
		2) Assembly, Pre-acceptance	50	400,000	20,000,000	
		3) Installation, Cutting Try-out	40	550,000	22,000,000	at WIA India Plant
		4) Training	10	550,000	5,500,000	
Labor Cost Sub Total (4)			-	-	55,500,000	-
5	S/V Air Transportatio Charge		2	1,800,000	3,600,000	
Sub Total (1+2+3+4+5)			1	-	346,000,000	-
6	Sales & General Administration					Administration
7	Margin & Profit					Profit
Sub Total (6+7)					0	
Grand Total (1+2+3+4+5+6+7)				-	346,000,000	

Note

1. Delivery : 8.0 Months (FOB at Pusan Port)
2. Payment Condition (In cash within 1 Month after following conditions are satisfied)
 - : 20% of Order Value - Down Payment After Order
 - : 60% of Order Value - After FOB at Busan Port
 - : 20% of Order Value - After Final Acceptance in Customer Plant (FAC)

광주광역시 광산구 안창동 738-5

티피에스코리아(주)

대표이사 윤준석

