

見 積 書

현대위아(주) 貴下

견적일자		2023-01-10
견적번호		THC2211BB03B
납 기	F.O.B	부산항 FOB 기준
	최종검수	
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결제

테스타-홈텔(주)



대표 : 임 병훈

주소 : 경기도 평택시 청북면

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 백두혁

연 락 처 : 010-2479-8389

공 사 명:

멕시코 CVJ 조립라인 FORD MCA 개조 공사

견적금액:

一金 육억오천만 원

整(₩

650,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	탐홀 암나사 검사 추가	30,078	181,280	4,502	215,860	
2	3D 비전 & Spider 정렬기 추가	110,359	0	16,551	126,910	
3	Pallet TURN & HDJ GREASE 주입기	66,824	0	10,016	76,840	
4	BAND TIGHTEN	4,692	0	698	5,390	
5	TJ PUMPING	11,735	0	1,755	13,490	
6	MCA 사양 대응 리틀링	29,831	0	4,469	34,300	
7	MAIN CON'V	35,061	0	5,259	40,320	
8	현장 설치 시운전	119,792	0	17,958	137,750	
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						
19						
20						
견적 합계		408,373	181,280	61,207	650,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
	4. 코로나 격리 비용 제외	전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철자재(SS,SUS등)	kg	1		69,640,300	加工必要資材	
			일반구매품	식	1		182,482,400	加工不要資材	
			외주제작품	식	1		7,000,000	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
			소계				259,122,700		
		노무비	기존설비 철거 및 양산대응	M/D	8	300,000	2,400,000	개조공사時	
			설계	M/D	27	300,000	8,100,000	TELSTAR內	
			조립	M/D	59	250,000	14,750,000		
			자체 시운전	M/D	0	250,000	0		
			설치	M/D	70		24,500,000	위아內 설치/시운전	
			시운전	M/D	55		19,250,000		
			양산대응	M/D	25		8,750,000		
			항공료	식	9		31,500,000		
			현지체류비	M/D	170		34,000,000		
			메뉴얼	M/D	1		1,000,000		
			소계				144,250,000		
			일반관리 및 이윤						61,207,300
		기계 소계						464,580,000	
2	전기 부문	자재비	기계/전기자재	식	1		35,142,795		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	10	300,000	3,000,000	위아內	
			설계,프로그램	M/D	15	300,000	4,500,000	TELSTAR內	
			HMI	M/D	25	300,000	7,500,000		
			제작	M/D	25	350,000	8,750,000		
			조립	M/D	25	350,000	8,750,000		
			자체 시운전	M/D	0	300,000	0		
			설치	M/D	70	350,000	24,500,000	위아內 설치/시운전	
			시운전	M/D	27	350,000	9,450,000		
			양산대응	M/D	25	350,000	8,750,000		
			항공료	식	5	3,500,000	17,500,000		
			현지체류비	M/D	144	200,000	28,800,000		
			메뉴얼	식	1	1,000,000	1,000,000		
			소계				122,500,000		
			일반관리 및 이윤						23,637,205
		전기 소계						181,280,000	
		3	자재비 합계						294,265,495
노무비 합계						266,750,000			
중간 합계						561,015,495			
4	포장,운송 및 증장비 사용료						5,000,000		
5	표준안전관리비						0	83,100,000	
6	일반관리비						28,296,000		
7	이 윤						56,548,505		
합 계				3~7항 합계			650,860,000		

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 ③3.09%,④1.99%+기초액(5,499천원),⑤2.10%(50억 이상일 경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적이 종합(상세견적 첨부)

단위:원

순번	단위장비명	수량	자재비	철거/양산대용	제작/자체시운전	설치/시운전	양산대용	항공료	현지체류비	포장/운송	기계소계	전기소계	표준안전	일반관리비	1	비 고
				철거/양산대용						중장비사용			관리비	이윤	1	
1	탐홀 암나사 검사 추가	1식	24,739,500	1,200,000	3,700,000	0	0	0	0	438,619	30,078,119	181,280,000	0	4,501,881	215,860,000	
2	3D 비전 & Spider 정렬기 추가	1식	103,850,000	1,200,000	3,700,000	0	0	0	0	1,609,334	110,359,334	0	0	16,550,666	126,910,000	
3	Pallet TURN & HDJ GREASE 주입기	1식	62,350,000	0	3,500,000	0	0	0	0	974,479	66,824,479	0	0	10,015,521	76,840,000	
4	BAND TIGHTEN	1식	3,523,400	0	1,100,000	0	0	0	0	68,419	4,691,819	0	0	698,181	5,390,000	
5	TJ PUMPING	1식	8,863,800	0	2,700,000	0	0	0	0	171,127	11,734,927	0	0	1,755,073	13,490,000	
6	MCA 사양 대용 리틀링	1식	25,396,000	0	4,000,000	0	0	0	0	435,016	29,831,016	0	0	4,468,984	34,300,000	
7	MAIN CON'V	1식	30,400,000	0	4,150,000	0	0	0	0	511,287	35,061,287	0	0	5,258,713	40,320,000	
8	현장 설치 시운전	1식	0	0	1,000,000	43,750,000	8,750,000	31,500,000	34,000,000	791,718	119,791,718	0	0	17,958,282	137,750,000	
9	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
10	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
11	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
12	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
13	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
14	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
15	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
16	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
17	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
18	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
19	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			259,122,700	2,400,000	23,850,000	43,750,000	8,750,000	31,500,000	34,000,000	5,000,000	408,372,700	181,280,000	0	61,207,300	650,860,000	
			40%	0%	4%	7%	1%	5%	5%	1%	63%	28%		9%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공동)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA		3,360,000	0	RITTAL	
		MAIN PANEL	W600 * H800 * D400	EA		1,680,000	0	RITTAL	
		OPERATION PANNEL	W500 * H650 * D200	EA		420,000	0	RITTAL	
		TR BOX		EA		672,000	0	제작품	
		TB & LOCAL BOX	W480 * H400 * D150	EA	2	352,800	705,600	제작품	
		STEEL DUCT	W300 * H120 * T2.0	M	15	168,000	2,520,000	제작품	
		DUCT ELBOW	W300 * H120 * T2.0	EA	3	302,400	907,200	제작품	
		명판 & 태그 (센서 & SOL V/V)		M	1	1,500,000	1,500,000	제작품	
		후렉시블 튜브 & 커넥터(플라스틱형)		M	3	336,000	1,008,000	STANDARD	
		알루미늄 덕트 & 커버		M	2	168,000	336,000	STANDARD	
		기타자재		LOT	1	1,500,000	1,500,000		
						8,476,800			
	설치/해체/시운전 공사 자재						0	0	
							0	0	
		기타자재					240,000	0	
								0	
	전기자재	PLC CPU	CPU317-2 PN/DP(6ES7317-2EK14-0AB0)	EA			0	0	SIEMENS
		PLC 입력 모듈	ET200SP16 DI 24V(6ES7131-6BH00-0BA0)	EA	1	201,780	201,780	SIEMENS	SIEMENS
		PLC 출력 모듈	ET200SP16 DO 24V(6ES7132-6BH00-0BA0)	EA	1	233,415	233,415	SIEMENS	SIEMENS
		PLC 입/출력 모듈	IM155-6PN ET200SP(6ES7155-6AA0-0BN0)	EA	1	945,630	945,630	SIEMENS	SIEMENS
		PLC 시리얼 통신카드	CP341(6ES7341-1AH02-0AE0)	M	2	2,468,385	4,936,770	SIEMENS	SIEMENS
		PLC 고속 카운터 모듈	FM350-2	EA	2	1,000,950	2,001,900	SIEMENS	SIEMENS
		CIRCUIT BREAKER MCCB(차단기)	ABS 32 20A	EA	2	630,000	1,260,000	SIEMENS	SIEMENS
		TRANSFORMER 트랜스포머(변압기)	440/220V 5KVA	EA	1	1,200,000	1,200,000	제일트랜스	제일트랜스
		CIRCUIT PRETECTOR(회로차단기)	GCP-32	EA	5	420,000	2,100,000	HONEYEWLL	HONEYEWLL
		Magnetic Contactor(전자접촉기)	LC1-D096	EA	3	810,000	2,430,000	SIEMENS	SIEMENS
		POWER SUPPLY(파워 서플라이)	S8VS-12024A	EA	1	528,000	528,000	OMRON	OMRON
		릴레이(MY4N) + 소켓류	MY4-D2 DC24V	LOT	10	26,400	264,000	OMRON	OMRON
		NFB		EA	5	225,000	1,125,000	SIMENS	SIMENS
		ETHERNET HUB	BNI-TCP-952-000-E029	EA	1	133,500	133,500	BALLUFF	BALLUFF
		파워 케이블		EA	2	504,000	1,008,000		
		멀티(다심) 케이블		EA	2	420,000	840,000		
		통신 케이블		EA	2	336,000	672,000		
		I/O LINK MASTER	BNI PNT-508-105-Z015	EA	2	1,056,000	2,112,000	BALLUFF	BALLUFF
		I/O LINK SLAVE	BNI IOL-302-S01-K006	EA		216,000	0	BALLUFF	BALLUFF
		I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA	5	192,000	960,000	BALLUFF	BALLUFF
		I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA	5	324,000	1,620,000	BALLUFF	BALLUFF
		I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA	5	48,000	240,000	BALLUFF	BALLUFF
		I/O LINK SENSOR CABLE	Y12S-C32-V001.5(Y분기) 1.5M	EA	10	24,000	240,000	삼원엑트	삼원엑트
		I/O LINK SENSOR CABLE	M12S-A42-H050(무빙형) 5M	EA	30	28,800	864,000	삼원엑트	삼원엑트
		NAME PLATE류		LOT		1,200,000	0		
		기타자재		LOT	1	750,000	750,000		
							26,665,995		
	자재비 소계						35,142,795		
노무비	기존설비 철거		M/D	10	300,000	3,000,000			
	기존설비 양산 대응		M/D		300,000	0			
	전기 설계/프로그램		M/D	15	300,000	4,500,000			
	HMI		M/D	25	300,000	7,500,000			
	전기 제작		M/D	25	350,000	8,750,000			
	전기 조립		M/D	25	350,000	8,750,000			
	전기 시운전		M/D		300,000	0			
	설치 프로그램(2), 하드(3)		M/D	70	350,000	24,500,000			
	시운전 프로그램(2), 하드(2)		M/D	27	350,000	9,450,000			
	양산대응 프로그램(1), 하드(1)	이벤트 : P1(1주 포함)	M/D	25	350,000	8,750,000			
	항공료 프로그램(2), 하드(3)	이벤트(P1), 양산대응 포함	M/D	5	3,500,000	17,500,000			
	현지 체류비 프로그램(1), 하드(3)		M/D	144	200,000	28,800,000			
	메뉴얼 제작		M/D	1	1,000,000	1,000,000			
	노무비 소계						122,500,000		
	운반및중장비사용,표준안전관리비				* 기계부문에 포함시킴	0			
	일반관리비			%	5		7,882,000		
이 윤			%	10		15,755,205			
합 계						181,280,000			

□ 단위공사명(전기제외): 탭홀 암나사 검사 추가

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	나사검사 측정유닛 BR'K	SET	1	750,500	750,500	
		테스트 BED	SET	1	1,185,000	1,185,000	
		그리퍼	SET	1	474,000	474,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		BARCODE SYSTEM			0	0	
		나사 검사 시스템	SET	1	19,800,000	19,800,000	SMAC
		JIG HOLDER	SET	2	990,000	1,980,000	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	550,000	550,000	
						22,330,000	
	외주제작품	TEACHING(다관절ROBOT)	SET		0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
		TEACHING(2D READER)			0	0	
					0	0	
						0	
	자재비 소계					24,739,500	
노무비	기존설비 철거		M/D	4	300,000	1,200,000	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					4,900,000	
	운반및중장비사용,표준안전관리비					438,619	
	일반관리비		%	5		1,503,000	
	이윤		%	10		2,998,881	
	합계					34,580,000	

□ 단위공사명(전기제외): 3D 비전 & Spider 정렬기 추가

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	3D 비전 unit	SET	1	1,275,000	1,275,000	
		Spider 정렬장치 Frame	SET	1	1,800,000	1,800,000	
		Spider 정렬장치 unit	SET	1	2,500,000	2,500,000	
		Safety Fence Modify	SET	1	1,800,000	1,800,000	
		충돌방지 F/P	SET	1	500,000	500,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM	SET	1	78,650,000	78,650,000	KEYENCE&엑세스
		공압 시스템	SET	1	1,100,000	1,100,000	SMC
		LM SYSTEM	SET	1	1,650,000	1,650,000	THK
		SENSOR	SET	1	550,000	550,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
	외주제작품	PC & S/W	SET	1	12,925,000	12,925,000	
		기타자재	SET	1	1,100,000	1,100,000	
						95,975,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
						0	
	자재비 소계					103,850,000	
노무비	기존설비 철거		M/D	4	300,000	1,200,000	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					4,900,000	
	운반및중장비사용,표준안전관리비					1,609,334	
	일반관리비		%	5		5,517,000	
	이윤		%	10		11,033,666	
	합계					126,910,000	

□ 단위공사명(전기제외): Pallet TURN & HDJ GREASE 주입기

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	MAIN FRAME&BED		SET	1	11,000,000	11,000,000	
		UP/DOWN UNIT		SET	1	2,200,000	2,200,000	
		전/후진 UNIT		SET	1	1,700,000	1,700,000	
		UP/DOWN UNIT		SET	1	1,200,000	1,200,000	
		CLAMP UNIT		SET	1	950,000	950,000	
		GREASE NOZLE		SET	1	1,200,000	1,200,000	
		안전펜스		SET	1	4,500,000	4,500,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM		SET	1	22,000,000	22,000,000	자재비용
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		공압 시스템		SET	1	3,850,000	3,850,000	SMC
		LM SYSTEM		SET	1	2,750,000	2,750,000	THK
		SENSOR		SET	1	1,320,000	1,320,000	BALLUFF
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER		SET	2	3,960,000	7,920,000	SIMENS
		PC & S/W				0	0	
		기타자재		SET	1	660,000	660,000	
	외주제작품						39,600,000	
		TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
						0	0	
	자재비 소계						62,350,000	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	8	250,000	2,000,000	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치			M/D			0	
	기계 시운전			M/D			0	
	기계 양산대응			M/D			0	
	항공료			M/D			0	
	현지 체류비			M/D			0	
	기계 도장			M/D			0	
	노무비 소계						3,500,000	
운반및중장비사용,표준안전관리비							974,479	
일반관리비				%	5		3,341,000	
이윤				%	10		6,674,521	
합계							76,840,000	

BAND TIGHTEN

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	TOOL UNIT		SET	1	1,738,000	1,738,000		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
							1,738,000		
	설치/해체/시운전						0	0	
		기타자재					0	0	
								0	
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		AIR TOOL		SET	1	869,000	869,000	창조테크	
		공압 시스템		SET	1	79,000	79,000	SMC	
		LM SYSTTEM		SET	1	363,400	363,400	THK	
		SENSOR				0	0		
		직교 ROBOT				0	0		
		SERVO MOTOR & REDUCER				0	0		
LOAD CELL/INDICATOR					0	0			
PC & S/W					0	0			
기타자재			SET	1	474,000	474,000			
							1,785,400		
외주제작품		TEACHING(다관절ROBOT)					0	0	
	TEACHING(직교/스칼라ROBOT)					0	0		
	TEACHING(SERVO PRESSs)					0	0		
	TEACHING(NUT RUNNER)					0	0		
	TEACHING(VISION SYSTEM)					0	0		
						0	0		
						0			
자재비 소계							3,523,400		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	2		300,000	600,000		
	기계 조립		M/D	2		250,000	500,000		
	설치 시운전(TELSTAR)		M/D			250,000	0		
	기계 설치		M/D				0		
	기계 시운전		M/D				0		
	기계 양산대응		M/D				0		
	항공료		M/D				0		
	현지 체류비		M/D				0		
	기계 도장		M/D				0		
	노무비 소계							1,100,000	
운반및중장비사용,표준안전관리비							68,419		
일반관리비			%	5			234,000		
이윤			%	10			464,181		
합계							5,390,000		

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	FRAME		SET	1	1,975,000	1,975,000		
		UP/DOWN UNIT		SET	1	1,185,000	1,185,000		
		에어 공급 유닛 브라켓		SET	1	474,000	474,000		
		에어 공급 유닛		SET	2	173,800	347,600		
		패드		SET	2	31,600	63,200		
		안전펜스 연장		SET	1	2,212,000	2,212,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							6,256,800		
	설치/해체/시운전						0	0	
		기타자재					0	0	
								0	
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		공압 시스템		SET	1	1,185,000	1,185,000	SMC	
		LM SYSTEM		SET	1	671,500	671,500	THK	
		SENSOR		SET	1	513,500	513,500	BALLUFF	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER					0	0	
		LEAK TESTER					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE					0	0	
		LOAD CELL/INDICATOR					0	0	
PC & S/W						0	0		
기타자재			SET	1	237,000	237,000			
							2,607,000		
외주제작품		TEACHING(다관절ROBOT)					0	0	
	TEACHING(직교/스칼라ROBOT)					0	0		
	TEACHING(SERVO PRESS)					0	0		
	TEACHING(NUT RUNNER)					0	0		
	TEACHING(VISION SYSTEM)					0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
자재비 소계							8,863,800		
노무비	기존설비 철거 Spider 비전 이설		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	4		300,000	1,200,000		
	기계 조립		M/D	6		250,000	1,500,000		
	설치 시운전(TELSTAR)		M/D			250,000	0		
	기계 설치		M/D				0		
	기계 시운전		M/D				0		
	기계 양산대응		M/D				0		
	항공료		M/D				0		
	현지 체류비		M/D				0		
	기계 도장		M/D				0		
	노무비 소계						2,700,000		
운반및중장비사용,표준안전관리비							171,127		
일반관리비			%	5			586,000		
이윤			%	10			1,169,073		
합계							13,490,000		

□ 단위공사명(전기제외): MCA 사양 대응 리틀링

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	이종감지 JIG	SET	1	280,000	280,000	
		조립용 핸들	SET	1	350,000	350,000	
		조립용 세레이션	SET	1	126,000	126,000	
		SCREW CHECK JIG	SET	6	1,120,000	6,720,000	
		TORQUE CHECK JIG	SET	1	210,000	210,000	
		SPIDER PRESS JIG	SET	0	420,000	0	
		R/RING INSERT & CHECK JIG	SET	0	1,120,000	0	
		R/RING 매거진 & 조립 JIG	SET	0	1,050,000	0	
		C-CLIP 조립 콘지그	SET	1	280,000	280,000	
		C-CLIP 매거진 & 공급 JIG	SET	1	1,050,000	1,050,000	
		SHAFT 안착 JIG	SET	2	420,000	840,000	
		BJ BOOT 조립 JIG	SET	1	840,000	840,000	
		TJ BOOT 조립 JIG	SET	1	840,000	840,000	
		BJ C-CLIP 조립 JIG	SET	1	840,000	840,000	
		TJ C-CLIP 조립 JIG	SET	1	840,000	840,000	
		파레트 세레이션	SET	40	98,000	3,920,000	
		HDJ GREASE CLAMP JIG	SET	2	280,000	560,000	
					0	0	
					0	0	
					0	0	
		기타자재	SET	1	700,000	700,000	
						18,396,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재			0	0	
	외주제작품					0	
		TEACHING(다관절ROBOT)	SET	1	7,000,000	7,000,000	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					7,000,000	
						25,396,000	
노무비	기존설비 철거	SHAFT PRESS, 가조립기 이설	M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	5	300,000	1,500,000	
	기계 조립		M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					4,000,000	
	운반및중장비사용,표준안전관리비					435,016	
	일반관리비					1,491,000	
	이 윤					2,977,984	
	합 계					34,300,000	

MAIN CON'V

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	DRIVE UNIT		SET		0	0	
		ANTI BACK		SET	3	90,000	270,000	
		PALLET 감지		SET	3	65,000	195,000	
		STOPPER		SET		0	0	
		RETURN STOPPER		SET		0	0	
		LIFTER		SET	3	2,600,000	7,800,000	
		BACK UP LIFTER		SET		0	0	
		DIVERTER		SET		0	0	
		TURN TABLE		SET		0	0	
		DUCT & POLE		SET		0	0	
		PIPING 부품		SET		0	0	
		CONVEYOR	PROFILE, RAIL, CHAIN	M		0	0	
		ESCAPER		SET		0	0	
		POWER CON'V		SET		0	0	
		ID CONTROLLER BRK		SET	3	250,000	750,000	
		SERVER PC 개조		SET		0	0	
		BARCODE READER BRK		SET	3	400,000	1,200,000	
						0	0	
						0	0	
						0	0	
						0	0	
							10,215,000	
		설치/해체/시운전					0	0
	기타자재					0	0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM		SET	3	2,167,000	6,501,000	BALUUFF
		MOTOR				0	0	
		공압 시스템		SET	1	792,000	792,000	SMC
		LM SYSTEM		SET	1	1,584,000	1,584,000	THK
		SENSOR		SET	1	198,000	198,000	BALLUFF
		BARCODE SYSTEM		SET	3	3,520,000	10,560,000	KEYENCE
		기타자재		SET	1	550,000	550,000	
						20,185,000		
외주제작품		TEACHING(다관절ROBOT)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
	TEACHING(NUT RUNNER)				0	0		
	TEACHING(VISION SYSTEM)				0	0		
					0	0		
					0			
자재비 소계						30,400,000		
노무비	기존설비 철거		M/D		300,000	0		
	기존설비 양산 대응		M/D		300,000	0		
	기계 설계		M/D	3	300,000	900,000		
	기계 조립		M/D	13	250,000	3,250,000		
	설치 시운전(TELSTAR)		M/D		250,000	0		
	기계 설치		M/D			0		
	기계 시운전		M/D			0		
	기계 양산대응		M/D			0		
	항공료		M/D			0		
	현지 체류비		M/D			0		
	기계 도장		M/D			0		
	노무비 소계					4,150,000		
운반및중장비사용,표준안전관리비					511,287			
일반관리비			%	5	1,753,000			
이윤			%	10	3,505,713			
합계					40,320,000			

□ 단위공사명(전기제외): **현장 설치 시운전**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재					0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		공압 시스템				0	0	
		LM SYSTEM				0	0	
		SENSOR				0	0	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		PC & S/W				0	0	
		기타자재				0	0	
	외주제작품						0	
		TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
						0	0	
	자재비 소계						0	
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D		300,000	0	
	기계 조립			M/D		250,000	0	
	설치 시운전(TELSTAR)			M/D		250,000	0	
	기계 설치			M/D	70	350,000	24,500,000	
	기계 시운전			M/D	55	350,000	19,250,000	
	기계 양산대응			M/D	25	350,000	8,750,000	
	항공료			M/D	9	3,500,000	31,500,000	
	현지 체류비			M/D	170	200,000	34,000,000	
	기계 도장			M/D	1	1,000,000	1,000,000	
	노무비 소계						119,000,000	
	운반및중장비사용,표준안전관리비						791,718	
일반관리비				%	5		5,989,000	
이윤				%	10		11,969,282	
합계							137,750,000	