

見 積 書

현대위아(주) 貴下

견적일자		2023-03-17
견적번호		THC2302BA05C
납기	F.O.B	부산항 FOB 조건(23'12.01)
	최종검수	고객지정일자
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결제

텔스타-홈텔(주)

대표 : 임 병훈

주소 : 경기도 평택시 청북읍

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 백 두혁 파트너

연 락 처 : 010-2479-8389



공 사 명: WIA (M) CVJ 조립 4라인 신설

견적금액: 一金 이십사억사천만 원 整(₩ 2,440,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	TJ SUB M/C	144,185	499,110	2,875	646,170	
2	BJ SUB M/C	78,281	0	1,559	79,840	
3	BJ 서브 검사 라인	142,035	0	2,835	144,870	
4	D/BOOTS SUB M/C	88,078	0	1,752	89,830	
5	PALLET 높이 조절	28,622	0	568	29,190	
6	IDA 2D 리딩 및 분기 투입	8,536	0	164	8,700	
7	BJ GREASE INSERT	10,816	0	215	11,030	
8	MANUAL PRESS	9,895	0	195	10,090	
9	SHAFT PRESS(1차압입)	44,882	0	888	45,770	
10	SHAFT LOT VISION	38,923	0	777	39,700	
11	HDJ/HCG 인보드 가조립	12,553	0	247	12,800	
12	IDS 그림퍼 높이 조절	19,420	0	380	19,800	
13	SPIDER/인보드 압입기	48,164	0	956	49,120	
14	리테이너링 조립	44,387	0	883	45,270	
15	리테이너링 비전	89,714	0	1,786	91,500	
16	HDJ 부트 그리스 주입	23,522	0	468	23,990	
17	PALLET 절각	11,715	0	225	11,940	
18	TJ 밴드체결	41,565	0	825	42,390	
19	BJ 밴드체결 & 인보드 리딩	36,832	0	728	37,560	
20	PALLET 절각	10,795	0	215	11,010	
21	TJ 펌핑&빠짐검사	27,080	0	540	27,620	
22	ASS'Y 비전검사	68,299	0	1,361	69,660	
23	연로딩 & 배출/적재	27,218	0	542	27,760	
24	PALLET	150,112	0	2,998	153,110	
25	MAIN CON'V	393,755	0	7,865	401,620	
26	그리스 펌프	80,963	0	1,617	82,580	
27	3D 모델링	6,134	0	116	6,250	
28	현지설치 인건비	104,356	0	4,344	221,700	
29						
30						
견적 합계		1,790,836	499,110	37,924	2,440,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
	4. 코로나 격리 비용 제외, FOB 기준	전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철자재(SS,SUS등)	kg	1		905,748,700	加工必要資材	
			일반구매품	식	1		629,053,800	加工不要資材	
			외주제작품	식	1		13,500,000	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		소계						1,548,302,500	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	개조공사時	
			설계	M/D	119	300,000	35,700,000	TELSTAR內	
			조립	M/D	146	250,000	36,500,000		
			자체 시운전	M/D	105	250,000	26,250,000		
			설치	M/D	165	350,000	57,750,000	위아內 설치/시운전	
			시운전	M/D	60	350,000	21,000,000		
			양산대응	M/D	60	350,000	23,333,333		
			항공료	식	16	3,500,000	56,000,000		
			현지체류비	M/D	285	200,000	57,000,000		
			메뉴얼	M/D	3	1,000,000	3,000,000		
		소계						316,533,333	
		일반관리 및 이윤						37,924,203	
		기계 소계						1,902,760,036	
2	전기 부문	자재비	기계/전기자재	식	1		293,575,900		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	위아內	
			설계,프로그램	M/D	30	300,000	9,000,000	TELSTAR內	
			HMI	M/D	30	250,000	7,500,000		
			제작	M/D	15	250,000	3,750,000		
			조립	M/D	40	250,000	10,000,000		
			자체 시운전	M/D	30	300,000	9,000,000		
			설치	M/D	75	350,000	26,250,000	위아內 설치/시운전	
			시운전	M/D	60	350,000	21,000,000		
			양산대응	M/D	105	350,000	36,750,000		
			항공료	식	7	3,500,000	24,500,000		
			현지체류비	M/D	240	200,000	48,000,000		
			메뉴얼	식	0	1,000,000	0		
		소계						195,750,000	
일반관리 및 이윤						9,784,100			
전기 소계						499,110,000			
3	자재비 합계						1,841,878,400		
	노무비 합계						512,283,333		
	중간 합계						2,354,161,733		
4	포장,운송 및 중장비 사용료						39,000,000		
5	표준안전관리비						0	126,000,000	
6	일반관리비						23,916,000		
7	이 윤						23,792,303		
합 계				3~7항 합계			2,440,870,036		

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,@1.99%+기초액(5,499천원),@2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적이 종합(상세견적 첨부)

순번	단위장비명	수량	단위: 원													비 고
			자재비	철거/양산대용 철거/양산대용	제작/자제시운전	설치/시운전	양산대용	항공료	현지체류비	포장/운송 중장비사용	기계소개	전기소개	표준안전 관리비	일반관리비 이윤	1 1	
1	TJ SUB M/C	1식	132,795,000	0	8,250,000	0	0	0	0	3,139,995	144,184,995	499,110,000	0	2,875,005	646,170,000	
2	BJ SUB M/C	1식	71,076,000	0	5,500,000	0	0	0	0	1,704,762	78,280,762	0	0	1,559,238	79,840,000	
3	BJ 서브 검사 라인	1식	132,192,000	0	6,750,000	0	0	0	0	3,093,177	142,035,177	0	0	2,834,823	144,870,000	
4	D/BOOTS SUB M/C	1식	80,910,000	0	5,250,000	0	0	0	0	1,918,125	88,078,125	0	0	1,751,875	89,830,000	
5	PALLET 높이 조절	1식	24,498,900	0	3,500,000	0	0	0	0	623,322	28,622,222	0	0	567,778	29,190,000	
6	IDA 2D 리딩 및 분기 투입	1식	6,750,000	0	1,600,000	0	0	0	0	185,891	8,535,891	0	0	164,109	8,700,000	
7	BJ GREASE INSERT	1식	7,380,000	0	3,200,000	0	0	0	0	235,536	10,815,536	0	0	214,500	11,030,036	
8	MANUAL PRESS	1식	7,830,000	0	1,850,000	0	0	0	0	215,500	9,895,500	0	0	194,500	10,090,000	
9	SHAFT PRESS(1차압입)	1식	40,455,000	0	3,450,000	0	0	0	0	977,429	44,882,429	0	0	887,571	45,770,000	
10	SHAFT LOT VISION	1식	34,625,000	0	3,450,000	0	0	0	0	847,639	38,922,639	0	0	777,361	39,700,000	
11	HDJ/HCG 인보드 가조립	1식	7,830,000	0	4,450,000	0	0	0	0	273,382	12,553,382	0	0	246,618	12,800,000	
12	IDS 그림퍼 높이 조절	1식	14,746,600	0	4,250,000	0	0	0	0	422,909	19,419,509	0	0	380,491	19,800,000	
13	SPIDER/인보드 압입기	1식	44,115,000	0	3,000,000	0	0	0	0	1,048,891	48,163,891	0	0	956,109	49,120,000	
14	리테이너링 조립	1식	39,420,000	0	4,000,000	0	0	0	0	966,632	44,386,632	0	0	883,368	45,270,000	
15	리테이너링 비전	1식	84,310,200	0	3,450,000	0	0	0	0	1,953,749	89,713,949	0	0	1,786,051	91,500,000	
16	HDJ 부트 그리스 주입	1식	19,260,000	0	3,750,000	0	0	0	0	512,257	23,522,257	0	0	467,743	23,990,000	
17	PALLET 절각	1식	8,460,000	0	3,000,000	0	0	0	0	255,127	11,715,127	0	0	224,873	11,940,000	
18	TJ 밴드체결	1식	37,710,000	0	2,950,000	0	0	0	0	905,188	41,565,188	0	0	824,812	42,390,000	
19	BJ 밴드체결 & 인보드 리딩	1식	33,930,000	0	2,100,000	0	0	0	0	802,113	36,832,113	0	0	727,887	37,560,000	
20	PALLET 절각	1식	8,460,000	0	2,100,000	0	0	0	0	235,091	10,795,091	0	0	214,909	11,010,000	
21	TJ 펌핑&빠짐검사	1식	24,390,000	0	2,100,000	0	0	0	0	589,730	27,079,730	0	0	540,270	27,620,000	
22	ASS'Y 비전검사	1식	64,111,300	0	2,700,000	0	0	0	0	1,487,377	68,298,677	0	0	1,361,323	69,660,000	
23	언로딩 & 배출/적재	1식	24,525,000	0	2,100,000	0	0	0	0	592,735	27,217,735	0	0	542,265	27,760,000	
24	PALLET	1식	144,742,500	0	2,100,000	0	0	0	0	3,269,061	150,111,561	0	0	2,998,439	153,110,000	
25	MAIN CON'V	1식	374,580,000	0	10,600,000	0	0	0	0	8,575,016	393,755,016	0	0	7,864,984	401,620,000	
26	그리스 펌프	1식	79,200,000	0	0	0	0	0	0	1,763,179	80,963,179	0	0	1,616,821	82,580,000	
27	3D 모델링	1식	0	0	6,000,000	0	0	0	0	133,574	6,133,574	0	0	116,426	6,250,000	
28	현지설치 인건비	1식	0	0	0	78,750,000	23,333,333	56,000,000	57,000,000	2,272,616	217,355,949	0	0	4,344,051	221,700,000	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			1,548,302,500	0	101,450,000	78,750,000	23,333,333	56,000,000	57,000,000	39,000,000	1,903,835,833	499,110,000	0	37,924,203	2,440,870,036	
			63%		4%	3%	1%	2%	2%	2%	78%	20%		2%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부문: 전기부문(공동)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA	3	2,300,000	6,900,000	RITTAL	
		MAIN PANEL	W600 * H800 * D400	EA	2	1,500,000	3,000,000	RITTAL	
		OPERATION PANNEL	W500 * H650 * D200	EA	13	300,000	3,900,000	RITTAL	
		TB & LOCAL BOX	W480 * H400 * D150	EA	20	250,000	5,000,000	제작품	
		STEEL DUCT	W300 * H120 * T2.0	M	110	120,000	13,200,000	제작품	
		DUCT ELBOW	W300 * H120 * T2.0	EA	18	200,000	3,600,000	제작품	
		후렉시블 튜브 & 커넥터(철심형)		M	50	230,000	11,500,000	STANDARD	
		알루미늄 덕트 & 커버		M	75	120,000	9,000,000	STANDARD	
	기타자재		LOT	1	900,000	900,000			
							57,000,000		
	설치/해체/시운전 공사						0	0	
		기타자재					144,000	0	
								0	
	전기자재	PLC CPU	CPU315-2 PN/DP	EA	5	2,288,000	11,440,000	SIEMENS	
		MEMORY CARD(8MB)	6ES7953-8LP31-0AA0	EA	5	343,200	1,716,000	SIEMENS	
		PLC 베이스	DIN RAIL(6ES7390-1AF30-0AA0)	EA	5	70,400	352,000	SIEMENS	
		PLC 파워모듈	6ES7307-1EA01-0AA0	EA	5	184,800	924,000	SIEMENS	
		PLC 이더넷 네트워크 모듈	CP343-1(6GK7343-1CX10-0XE0)	EA	10	660,000	6,600,000	SIEMENS	
		PLC 입력 모듈	ET200SP16 DI 24V(6ES7131-6BH00-0BA0)	EA	33	275,000	9,075,000	SIEMENS	
		PLC 출력 모듈	ET200SP16 DO 24V(6ES7132-6BH00-0BA0)	EA	28	275,000	7,700,000	SIEMENS	
		PLC 입/출력 모듈	IM155-6PN ET200SP(6ES7155-6AA0-0BN0)	EA	18	202,400	3,643,200	SIEMENS	
		PLC 시리얼 통신카드	CP341(6ES7341-1AH02-0AE0)	M	18	668,800	12,038,400	SIEMENS	
		PLC 고속 카운터 모듈	FM350-2	EA	18	862,400	15,523,200	SIEMENS	
		HMI 스크린	TP1200(6AV2124-0MC01-0AX0)	EA	13	1,997,600	25,968,800	SIEMENS	
		AIR CONDITIONER	ES-100	EA	5	1,478,400	7,392,000	AIRMAJOR	
		메인차단기	EBS103C 100A	EA	5	123,200	616,000	LSIS	
		서지 프로텍터	SB440D-040SG	EA	5	492,800	2,464,000	프라임솔루션	
		FM350-2		EA	2	401,500	803,000	SIEMENS	
		TRANSFORMER 트랜스포머(변압기)	440/220V 15KVA	EA	5	1,478,400	7,392,000	제일트랜스	
		NOISE FILTER(노이즈필터)	ZAC2210-00U	EA	5	44,000	220,000	TDK-LAMBDA	
		POWER SUPPLY(파워 서플라이)	S8VS-24024A	EA	15	475,200	7,128,000	OMRON	
		INVERTER(인버터)	FR-A720	LOT	1	2,750,000	2,750,000	SIEMENS	
		릴레이(MY4N) + 소켓류	MY4-D2 DC24V	LOT	5	1,980,000	9,900,000	OMRON	
NFB			EA	120	192,500	23,100,000	삼원엑트		
MAGNETIC			EA	32	192,500	6,160,000	삼원엑트		
EOCR		EOCR-3DM2-WRDBW	EA	25	123,200	3,080,000	SCHNEIDER		
2단 스위치		판넬 내부등 ON/OFF용 스위치	EA	5	17,600	88,000	STANDARD		
판넬 내부등		QPL500	EA	5	93,500	467,500	Q-LIGHT		
2단 콘센트		220V SOCKET 16A	EA	5	17,600	88,000	STANDARD		
ETHERNET HUB		BNI-TCP-952-000-E029	EA	18	184,800	3,326,400	BALLUFF		
터미널 블록			EA	5	246,400	1,232,000			
수작업 스위치(1 & 2 & 3구)			EA	10	61,600	616,000	건흥		
케이블류(멀티, 파워 등)			LOT	1	13,200,000	13,200,000			
통신 케이블			EA		246,400	0			
I/O LINK MASTER		BNI PNT-508-105-Z015	EA	15	774,400	11,616,000	BALLUFF		
I/O LINK SLAVE		BNI IOL-302-S01-K006	EA	80	158,400	12,672,000	BALLUFF		
I/O LINK SLAVE (IP20)	BNI IOL-310-000-K025	EA	13	140,800	1,830,400	BALLUFF			
I/O LINK POWER CABLE	BCC A315-0000-10-063-PX05A5-150	EA	15	237,600	3,564,000	BALLUFF			
I/O LINK 통신 커넥터	BCC M474-0000-2D-000-51X475-000	EA	300	35,200	10,560,000	BALLUFF			
I/O LINK SENSOR CABLE	Y125-C32-V001.5(Y분기) 1.5M	EA	180	17,600	3,168,000	삼원엑트			
I/O LINK SENSOR CABLE	M125-A42-V020(고정용) 2M	EA		14,080	0	삼원엑트			
I/O LINK SENSOR CABLE	M125-A42-V030(고정용) 3M	EA		14,080	0	삼원엑트			
I/O LINK SENSOR CABLE	M125-A42-H050(무빙형) 5M	EA	100	21,120	2,112,000	삼원엑트			
NAME PLATE류		LOT	1	3,850,000	3,850,000				
기타자재		LOT	1	2,200,000	2,200,000				
						236,575,900			
	자재비 소계						293,575,900		
노무비	기준설비 철거		M/D			300,000	0		
	기준설비 양산 대응		M/D			300,000	0		
	전기 설계/프로그램		M/D	30		300,000	9,000,000		
	HMI		M/D	30		250,000	7,500,000		
	전기 제작		M/D	15		250,000	3,750,000		
	전기 조립		M/D	40		250,000	10,000,000		
	전기 시운전		M/D	30		300,000	9,000,000		
	설치	하드 : 3명 , 프로그램 : 2명 (15일)	M/D	75		350,000	26,250,000		
	시운전	하드 : 1명 , 프로그램 : 2명 (20일)	M/D	60		350,000	21,000,000		
	양산대응	하드 : 1명 , 프로그램 : 1명 (15일)*2회	M/D	105		350,000	36,750,000	MCA, GE2 2회	
	항공료	하드 : 3명 , 프로그램 : 2명	M/D	7		3,500,000	24,500,000		
	현지 체류비		M/D	240		200,000	48,000,000		
	메뉴얼 제작		M/D			1,000,000	0		
		노무비 소계						195,750,000	
운반및중장비사용,표준안전관리비				* 기계부문에 포함시킴			0		
일반관리비			%	1			4,893,000		
이 윤			%	1			4,891,100		
합 계							499,110,000		

□ 단위공사명(전기제외): TJ SUB M/C

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BASE	SET	1	13,500,000	13,500,000	
		FRAME	SET	1	1,800,000	1,800,000	
		INSTOCKER	SET	1	6,750,000	6,750,000	
		SLIDE CARRY	SET	1	4,500,000	4,500,000	
		2D 리딩	SET	1	3,150,000	3,150,000	
		CLIP INSERT 수직,수평	SET	1	5,850,000	5,850,000	
		VISION SYSTEM	SET	1	3,150,000	3,150,000	
		GREASE INSERT	SET	1	3,150,000	3,150,000	
		OUT CON'V	SET	1	3,780,000	3,780,000	
		FENCE	SET	1	3,150,000	3,150,000	
		C/CLIP 조립 콘지그	SET	5	630,000	3,150,000	
		C/CLIP 매거진 & 공급 JIG	SET	5	1,170,000	5,850,000	
					0	0	
					0	0	
	기타자재		SET	1	450,000	450,000	
						58,230,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM CV-X320F(200만화소)	SET	1	13,500,000	13,500,000	KEYENCE
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR R67	SET	3	1,350,000	4,050,000	SEW
		CHAIN 부속품 포함	SET	2	1,080,000	2,160,000	HANKUK
		유/공압 시스템	SET	1	7,200,000	7,200,000	SMC
		LM SYSTTEM	SET	1	3,780,000	3,780,000	THK
		SENSOR	SET	1	1,800,000	1,800,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER 1FK7042-2AF71-1CHO	SET	3	3,600,000	10,800,000	SIMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM SR-X300	SET	1	3,150,000	3,150,000	KEYENCE
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W, RACK, AIRCON 프로그램 라이선스, PC책, 모니터	SET	1	18,225,000	18,225,000	TELSTAR
		기타자재 MISUMI, MAYR 외	SET	1	2,700,000	2,700,000	
						67,365,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)	MD	16	450,000	7,200,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						7,200,000	
	자재비 소계					132,795,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	5	300,000	1,500,000	
	기계 조립		M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)		M/D	5	250,000	1,250,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	매뉴얼		M/D	3	1,000,000	3,000,000	
	노무비 소계					8,250,000	
	운반및중장비사용,표준안전관리비					3,139,995	
	일반관리비		%	1		1,441,000	
	이윤		%	1		1,434,005	
	합 계					147,060,000	

□ 단위공사명(전기제외): BJ SUB M/C

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	[BJ 서브 조립기]			0	0	
		BASE&FRAME	SET	1	3,600,000	4,200,000	
		BALL 안착지그	SET	1	135,000	135,000	
		볼 호퍼, 분배	SET	4	4,950,000	19,800,000	
		분배 슈트 지그	SET	4	450,000	1,800,000	
		적재대	SET	4	720,000	2,880,000	
		BALL BOX	SET	4	1,710,000	6,840,000	
		안전센서 BRK 및 COVER	SET	1	1,620,000	1,620,000	
		워크 감지 센서	SET	1	225,000	225,000	
		BJ 로더 유닛	SET	1	3,150,000	3,150,000	
		이송감지 JIG	SET	4	420,000	840,000	
		조립용 핸들	SET	4	504,000	1,008,000	
		안전 펜스	SET	1	4,500,000	4,500,000	
		R Conveyor	SET	1	7,650,000	7,650,000	
					0	0	
					0	840,000	
					0	1,008,000	
					0	0	
					0	0	
					0	0	
		기타자재	SET	1	450,000	450,000	
						56,946,000	
	설치/예체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템	SET	1	2,250,000	2,250,000	SMC
		LM SYSTEM	SET	1	2,700,000	2,700,000	THK
		SENSOR	SET	1	1,800,000	1,800,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM	SR-X300	SET	1	3,150,000	KEYENCE
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재	SET	1	630,000	630,000	
						14,130,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		신유/정유 추출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					71,076,000	
노무비	기초설비 철거		M/D		300,000	0	
	기초설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	5	300,000	1,500,000	
	기계 조립		M/D	8	250,000	2,000,000	
	설치 시운전(TELSTAR)		M/D	8	250,000	2,000,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					5,500,000	
	운반및중장비사용,표준안전관리비					1,704,762	
	일반관리비		%	1		782,000	
	이 윤		%	1		777,238	
	합 계					79,840,000	

□ 단위공사명(전기제외): BJ 서브 검사 라인

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED & BASE	SET	2	4,500,000	9,000,000	
		[BJ 2D 리딩]					
		FRAME	SET	1	4,050,000	4,050,000	
		UP/DOWN UNIT	SET	1	1,350,000	1,350,000	
		CLEAN UNIT	SET	1	900,000	900,000	
		2D BR'K	SET	1	450,000	450,000	
		[BJ 나사검사]					
		FRAME	SET	1	4,050,000	4,050,000	
		UP/DOWN UNIT	SET	1	1,350,000	1,350,000	
		MEASURE UNIT BR'K	SET	1	720,000	720,000	
		CLAMP UNIT	SET	1	900,000	900,000	
		CLAMP UNIT 전/후진	SET	1	585,000	585,000	
		나사검사 HOLDER	SET	2	585,000	1,170,000	
		게이지 보관함	SET	1	270,000	270,000	
		[BJ 비전검사]					
		FRAME	SET	1	4,050,000	4,050,000	
		UP/DOWN UNIT	SET	1	1,350,000	1,350,000	
		CLAMP UNIT	SET	1	900,000	900,000	
		CLAMP UNIT TURN	SET	1	540,000	540,000	
		VISION BR'K	SET	1	450,000	450,000	
		[BJ 토크검사]					
		FRAME	SET	1	900,000	900,000	
		UP/DOWN UNIT	SET	1	540,000	540,000	
		ROTATE UNIT	SET	1	450,000	450,000	
		TILTING UNIT	SET	1	0	0	
		CLAMP UNIT	SET	1	4,050,000	4,050,000	
		FENCE	SET	1	1,710,000	1,710,000	
		TORQUE CHECK JIG	SET	4	3,708,000	14,832,000	
		지그 보관함	SET	1	1,800,000	1,800,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						56,367,000	
	설치/매체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM	CV-X320F(200만화소)	SET	1	13,500,000	KEYENCE
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템	SET	1	2,700,000	2,700,000	SMC
		LM SYSTEM	SET	1	4,050,000	4,050,000	THK
		SENSOR	SET	1	3,150,000	3,150,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	SET	3	3,600,000	10,800,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM	SR-X300	SET	1	3,150,000	KEYENCE
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		나사검사 액추에이터	LBR62-150-35-3FS	SET	1	14,400,000	SMAC
		나사검사 게이지	M10, 20, 22, 24	SET	4	900,000	TELSTAR
		PC, S/W	RACK 포함	SET	1	18,225,000	TELSTAR
		기타자재	SET	1	450,000	450,000	
						74,025,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)	MD	4	450,000	1,800,000	
					0	0	
	자재비 소계					132,192,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	10	300,000	3,000,000	
	기계 조립		M/D	10	250,000	2,500,000	
	설치 시운전(TELSTAR)		M/D	5	250,000	1,250,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					6,750,000	
운반및중장비사용,표준안전관리비						3,093,177	
일반관리비			%	1		1,420,000	
이 윤			%	1		1,414,823	
합 계						144,870,000	

□ 단위공사명(전기제외): D/BOOTS SUB M/C

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	BASE		SET	1	7,650,000	7,650,000		
		INSTOCKER		SET	1	2,250,000	2,250,000		
		SHAFT UP & CHECK		SET	1	2,700,000	2,700,000		
		SHAFT LOADER		SET	1	3,150,000	3,150,000		
		DAMPER CLAMP		SET	1	540,000	540,000		
		DAMPER SHUTTLE		SET	1	1,800,000	1,800,000		
		SHAFT & DAMPER 조립		SET	1	1,620,000	1,620,000		
		SHAFT SHUTTLE		SET	1	2,250,000	2,250,000		
		BJ BOOTS INSERT		SET	1	2,520,000	2,520,000		
		TJ BOOTS INSERT		SET	1	2,520,000	2,520,000		
		OUT SHUTE		SET	1	1,800,000	1,800,000		
		FENCE		SET	1	3,150,000	3,150,000		
		소경밴드체결기 FRAME		SET	1	4,320,000	4,320,000		
		소경밴드체결기		SET	2	2,250,000	4,500,000		
		TJ BOOTS 압입 지그		SET	4	900,000	3,600,000		
		BJ BOOTS 압입 지그		SET	4	900,000	3,600,000		
		TJ C/CLIP 압입 지그		SET	4	900,000	3,600,000		
		BJ C/CLIP 압입 지그		SET	4	900,000	3,600,000		
		DAMPER 안착지그		SET	0	0	0		
		지그 보관함		SET	1	450,000	450,000		
							0	0	
							0	0	
								55,620,000	
	설치/해체/시운전						0	0	
		기타자재					0	0	
								0	
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 취출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		유/공압 시스템		SET	1	4,950,000	4,950,000	SMC	
		LM SYSTEM		SET	1	4,500,000	4,500,000	THK	
		SENSOR		SET	1	3,600,000	3,600,000	BALLUFF	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	3	3,600,000	10,800,000	MITSUBISHI	
		TORQUE LIMIT					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE	DT32P	SET	1	990,000	990,000	SONY	
		나사검사 시스템					0	0	
	PC, S/W					0	0		
기타자재		SET	1	450,000	450,000				
							25,290,000		
외주제작품	TEACHING(다관절ROBOT)					0	0		
	TEACHING(Servo Press)					0	0		
	TEACHING(Nut Runner)					0	0		
	TEACHING(Vision System)					0	0		
	TEACHING(직교/스칼라ROBOT)					0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
								0	
자재비 소계							80,910,000		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	5		300,000	1,500,000		
	기계 조립		M/D	10		250,000	2,500,000		
	설치 시운전(TELSTAR)		M/D	5		250,000	1,250,000		
	기계 설치					350,000	0		
	기계 시운전					350,000	0		
	기계 양산대응					350,000	0		
	항공료					3,500,000	0		
	현지 체류비					200,000	0		
	매뉴얼					350,000	0		
	노무비 소계							5,250,000	
윤반및중장비사용,표준안전관리비							1,918,125		
일반관리비			%	1			880,000		
이 윤			%	1			871,875		
합 계							89,830,000		

□ 단위공사명(전기제외): PALLET 높이 조절

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	4,050,000	1,740,700	
		FRAME	SET	1	2,970,000	4,017,000	
		UP/DOWN UNIT	SET	1	1,530,000	1,545,000	
		CLAMP UNIT	SET	1	1,170,000	1,170,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템	SET	1	900,000	900,000	SMC
		LM SYSTEM	SET	1	720,000	720,000	THK
		SENSOR	SET	1	450,000	450,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W	RACK 포함	SET	1	18,225,000	TELSTAR
		기타자재	SET	1	603,900	603,900	
						24,498,900	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					24,498,900	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	5	300,000	1,500,000	
	기계 조립		M/D	5	250,000	1,250,000	
	설치 시운전(TELSTAR)		M/D	3	250,000	750,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	매뉴얼		SET		350,000	0	
	노무비 소계					3,500,000	
	운반및중장비사용,표준안전관리비					623,322	
	일반관리비		%	1		286,000	
	이윤		%	1		281,778	
	합계					29,190,000	

□ 단위공사명(전기제외): BJ GREASE INSERT

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	BED		SET	1	1,350,000	1,350,000			
		FRAME		SET	1	1,170,000	1,170,000			
		UP/DOWN UNIT		SET	1	855,000	855,000			
		FENCE		SET	1	765,000	765,000			
		IDA 구리스 주입 Unit		SET	1	1,350,000	1,350,000			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
							5,490,000			
	설치/해체/시운전						0	0		
		기타자재					0	0		
	구매품 (유공압품외)	다관절ROBOT					0	0		
		SERVO PRESS					0	0		
		NUT RUNNER					0	0		
		VISION SYSTEM					0	0		
		신유/정유 취출 SYSTEM					0	0		
		GREASE/SEALANT SYSTEM					0	0		
		SYSTEM TOOL					0	0		
		PARTS FEEDER					0	0		
		INDUCTION HEATING					0	0		
		ID SYSTEM					0	0		
		MOTOR					0	0		
		유/공압 시스템		SET	1	720,000	720,000	SMC		
		LM SYSTEM		SET	1	900,000	900,000	THK		
		SENSOR		SET	1	270,000	270,000	BALLUFF		
		직교 ROBOT					0	0		
		SERVO MOTOR & REDUCER					0	0		
		LEAK TESTER					0	0		
		MARKING					0	0		
		BARCODE SYSTEM					0	0		
		AUTO TOOL CHANGER(ATC)					0	0		
		INDEX					0	0		
		SCALE					0	0		
		LOAD CELL/INDICATOR					0	0		
		PC, S/W					0	0		
		기타자재					0	0		
									1,890,000	
		외주제작품	TEACHING(다관절ROBOT)					0	0	
			TEACHING(직교/스칼라ROBOT)					0	0	
	TEACHING(SERVO PRESSs)						0	0		
	TEACHING(NUT RUNNER)						0	0		
	TEACHING(VISION SYSTEM)						0	0		
						0	0			
						0	0			
						0	0			
						0	0			
								0		
자재비 소계							7,380,000			
노무비	기존설비 철거			M/D		300,000	0			
	기존설비 양산 대응			M/D		300,000	0			
	기계 설계			M/D	4	300,000	1,200,000			
	기계 조립			M/D	4	250,000	1,000,000			
	설치 시운전(TELSTAR)			M/D	4	250,000	1,000,000			
	기계 설치			M/D		350,000	0			
	기계 시운전			M/D		350,000	0			
	기계 양산대응			M/D		350,000	0			
	항공료			M/D		3,500,000	0			
	현지 체류비			M/D		200,000	0			
	기계 도장			M/D		350,000	0			
	노무비 소계							3,200,000		
운반및중장비사용,표준안전관리비							215,500			
일반관리비				%	1		107,000			
이윤				%	1		107,500			
한계							11,010,000			

□ 단위공사명(전기제외): **MANUAL PRESS**

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	2,250,000	2,250,000	
		FRAME	SET	1	2,970,000	2,970,000	
		UP/DOWN UNIT	MANUAL	SET	1	1,800,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						7,020,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM	SET	1	540,000	540,000	THK
		SENSOR	SET	1	90,000	90,000	BALLUF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재	SET	1	180,000	180,000	
						810,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
						0	
	자재비 소계					7,830,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)		M/D	1	250,000	250,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					1,850,000	
	운반및충장비사용,표준안전관리비					215,500	
	일반관리비					98,000	
	이 윤		%	1		96,500	
	합 계					10,090,000	

□ 단위공사명(전기제외): SHAFT PRESS(1차압입)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	1,350,000	1,350,000	
		FRAME	SET	1	4,950,000	4,950,000	
		UP/DOWN & PRESS UNIT	SET	1	4,320,000	4,320,000	
		PRESS JIG	SET	1	765,000	765,000	
		FENCE	SET	1	720,000	720,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						12,105,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS	3톤, 모니터, 통신카드	SET	1	21,600,000	MOVICO
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM		SET	1	1,800,000	THK
		SENSOR		SET	1	450,000	BALLUFF
		작교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재	SET	1	900,000	900,000	
						28,350,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(작교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						0	
	자재비 소계					40,455,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	5	250,000	1,250,000	
	설치 시운전(TELSTAR)		M/D	4	250,000	1,000,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					3,450,000	
운반및총장비사용,표준안전관리비						977,429	
일반관리비			%	1		448,000	
이윤			%	1		439,571	
합계						45,770,000	

□ 단위공사명(전기제외): SHAFT LOT VISION

(첨부)

[illegible]

□ 단위공사명(전기제외): HDJ/HCG 인보드 가조립

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	1	2,250,000	2,250,000	
		FRAME	SET	1	2,970,000	2,970,000	
		UP/DOWN UNIT	MANUAL SET	1	1,800,000	1,800,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						7,020,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		유/공압 시스템			0	0	
		LM SYSTEM	SET	1	540,000	540,000	THK
		SENSOR	SET	1	90,000	90,000	BALLUF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재	SET	1	180,000	180,000	
						810,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(Servo Press)			0	0	
		TEACHING(Nut Runner)			0	0	
		TEACHING(Vision System)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		신유/정유 취출 System			0	0	
		Grease Sealant System			0	0	
		System Tool			0	0	
		Parts Feeder			0	0	
		Induction Heating			0	0	
		TEACHING(Marking)			0	0	
					0	0	
					0	0	
					0	0	
						0	
	자재비 소계					7,830,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	4	300,000	1,200,000	
	기계 조립		M/D	8	250,000	2,000,000	
	설치 시운전(TELSTAR)		M/D	5	250,000	1,250,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					4,450,000	
	운반및중장비사용,표준안전관리비					273,382	
	일반관리비		%	1		125,000	
	이 윤		%	1		121,618	
	합 계					12,800,000	

□ 단위공사명(전기제외): IDS 그림퍼 높이 조절

(첨부)

[illegible]

SPIDER/인보드 압입기

(첨부)

[illegible]

리테이너링 조립

(첨부)

[illegible]

□ 단위공사명(전기제외): 리테이너링 비전

(첨부)

[illegible]

□ 단위공사명(전기제외): PALLET 절각

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	설치재	BED		SET	1	1,350,000	1,350,000	
		FRAME		SET	1	1,080,000	1,080,000	
		전/후진 UNIT		SET	1	1,080,000	1,080,000	
		TURN UNIT		SET	1	1,350,000	1,350,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/에체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		유/공압 시스템		SET	1	1,170,000	1,170,000	SMC
		LM SYSTEM		SET	1	1,260,000	1,260,000	THK
		SENSOR		SET	1	720,000	720,000	BALLUFF
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC, S/W				0	0	
		기타자재		SET	1	450,000	450,000	
							3,600,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	자재비 소계						8,460,000	
노무비	기준설비 철거			M/D		300,000	0	
	기준설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	5	300,000	1,500,000	
	기계 조립			M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)			M/D	2	250,000	500,000	
	기계 설치			M/D		350,000	0	
	기계 시운전			M/D		350,000	0	
	기계 양산대응			M/D		350,000	0	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		350,000	0	
	노무비 소계						3,000,000	
	운반및중장비사용,표준안전관리비						255,127	
일반관리비				%	1		117,000	
이윤				%	1		107,873	
합계							11,940,000	

□ 단위공사명(전기제외): TJ 밴드체결

(첨부)

	구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	BED		SET	1	1,980,000	1,980,000			
		FRAME		SET	1	2,880,000	2,880,000			
		전/후진 UNIT		SET	1	1,260,000	1,260,000			
		TURN UNIT		SET	1	1,440,000	1,440,000			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
							7,560,000			
	설치/예체/시운전						0	0		
		기타자재					0	0		
								0		
	구매품 (유공압품외)	다관절ROBOT					0	0		
		SERVO PRESS					0	0		
		NUT RUNNER					0	0		
		VISION SYSTEM					0	0		
		신유/정유 취출 SYSTEM					0	0		
		GREASE/SEALANT SYSTEM					0	0		
		Air TOOL	50HN	SET	1	1,350,000	1,350,000	창조테크		
		SYSTEM TOOL		SET	1	12,870,000	12,870,000	오이티커		
		SYSTEM TOOL	캘리브레이션 Tool	SET	1	12,330,000	12,330,000	오이티커		
		ID SYSTEM				0	0			
		MOTOR				0	0			
		유/공압 시스템		SET	1	1,170,000	1,170,000	SMC		
		LM SYSTEM		SET	1	1,260,000	1,260,000	THK		
		SENSOR		SET	1	720,000	720,000	BALLUFF		
		직교 ROBOT				0	0			
		SERVO MOTOR & REDUCER				0	0			
		LEAK TESTER				0	0			
		MARKING				0	0			
		BARCODE SYSTEM				0	0			
		AUTO TOOL CHANGER(ATC)				0	0			
		INDEX				0	0			
		SCALE				0	0			
		LOAD CELL/INDICATOR				0	0			
		PC, S/W				0	0			
		기타자재		SET	1	450,000	450,000			
									30,150,000	
		외주제작품	TEACHING(다관절ROBOT)					0	0	
			TEACHING(직교/스칼라ROBOT)					0	0	
	TEACHING(SERVO PRESs)						0	0		
	TEACHING(NUT RUNNER)						0	0		
	TEACHING(VISION SYSTEM)						0	0		
							0	0		
							0	0		
							0	0		
							0	0		
							0	0		
						0	0			
						0	0			
							0			
자재비 소계							37,710,000			
노무비	기준설비 절거		M/D			300,000	0			
	기준설비 양산 대응		M/D			300,000	0			
	기계 설계		M/D	4		300,000	1,200,000			
	기계 조립		M/D	5		250,000	1,250,000			
	설치 시운전(TELSTAR)		M/D	2		250,000	500,000			
	기계 설치		M/D			350,000	0			
	기계 시운전		M/D			350,000	0			
	기계 양산대응		M/D			350,000	0			
	항공료		M/D			3,500,000	0			
	현지 체류비		M/D			200,000	0			
	기계 도장		M/D			350,000	0			
	노무비 소계							2,950,000		
	요반및중장비사용,표준안전관리비							905,188		
일반관리비			%	1			415,000			
이 윤			%	1			409,812			
합 계							42,390,000			

BJ 밴드체결 & 인보이드 리딩

(첨부)

[illegible]

□ 단위공사명(전기제외): PALLET 절각

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	설치재	BED		SET	1	1,350,000	1,350,000	
		FRAME		SET	1	1,080,000	1,080,000	
		전/후진 UNIT		SET	1	1,080,000	1,080,000	
		TURN UNIT		SET	1	1,350,000	1,350,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/예체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 추출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		유/공압 시스템		SET	1	1,170,000	1,170,000	SMC
		LM SYSTEM		SET	1	1,260,000	1,260,000	THK
		SENSOR		SET	1	720,000	720,000	BALLUFF
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC, S/W				0	0	
		기타자재		SET	1	450,000	450,000	
							3,600,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(Servo Press)				0	0	
		TEACHING(Nut Runner)				0	0	
		TEACHING(Vision System)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		신유/정유 추출 System				0	0	
		Grease Sealant System				0	0	
		System Tool				0	0	
		Parts Feeder				0	0	
		Induction Heating				0	0	
		TEACHING(Marking)				0	0	
						0	0	
						0	0	
						0	0	
	자재비 소계						8,460,000	
노무비	기초설비 철거			M/D		300,000	0	
	기초설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	2	300,000	600,000	
	기계 조립			M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)			M/D	2	250,000	500,000	
	기계 설치			M/D		350,000	0	
	기계 시운전			M/D		350,000	0	
	기계 양산대응			M/D		350,000	0	
	항공료			M/D		3,500,000	0	
	현지 체류비			M/D		200,000	0	
	기계 도장			M/D		350,000	0	
	노무비 소계						2,100,000	
	운반및중장비사용,표준안전관리비						235,091	
	일반관리비			%	1		107,000	
	이 윤			%	1		107,909	
	합 계						11,010,000	

□ 단위공사명(전기제외): TJ 펌핑&빠짐검사

(첨부)

[illegible]

ASS'Y 비전검사

(첨부)

[illegible]

□ 단위공사명(전기제외): **엔로딩 & 배출/적재**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	BED		SET	1	1,350,000	1,350,000		
		ROBOT UNIT		SET	1	3,150,000	3,150,000		
		OUT CON'V		SET	1	4,050,000	4,050,000		
		PALLET UNCLAMP UNIT		SET	1	1,350,000	1,350,000		
		FENCE		SET	1	7,200,000	7,200,000		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						17,100,000			
	설치/해체/시운전					0	0		
		기타자재				0	0		
							0		
	구매품 (유공압품외)	다관절ROBOT				0	0	사급	
		SERVO PRESS				0	0		
		NUT RUNNER				0	0		
		VISION SYSTEM				0	0		
		신유/정유 취출 SYSTEM				0	0		
		GREASE/SEALANT SYSTEM				0	0		
		SYSTEM TOOL				0	0		
		PARTS FEEDER				0	0		
		INDUCTION HEATING				0	0		
		ID SYSTEM				0	0		
		MOTOR	WA47/T DRN80M4	SET	1	990,000	990,000	SEW	
		유/공압 시스템		SET	1	1,800,000	1,800,000	SMC	
		LM SYSTEM		SET	1	1,350,000	1,350,000	THK	
		SENSOR		SET	1	585,000	585,000	BALLUFF	
		직교 ROBOT				0	0		
		SERVO MOTOR & REDUCER				0	0		
		LEAK TESTER				0	0		
		MARKING				0	0		
		BARCODE SYSTEM	SR-G100	SET	1	2,250,000	2,250,000	KEYENCE	
		AUTO TOOL CHANGER(ATC)				0	0		
		INDEX				0	0		
		SCALE				0	0		
		LOAD CELL/INDICATOR				0	0		
		PC, S/W				0	0		
		기타자재		SET	1	450,000	450,000		
							7,425,000		
		외주제작품	TEACHING(다관절ROBOT)				0	0	
			TEACHING(직교/스칼라ROBOT)				0	0	
	TEACHING(SERVO PRESSs)					0	0		
	TEACHING(NUT RUNNER)					0	0		
	TEACHING(VISION SYSTEM)					0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
							0		
자재비 소계						24,525,000			
노무비	기존설비 철거		M/D		300,000	0			
	기존설비 양산 대응		M/D		300,000	0			
	기계 설계		M/D	2	300,000	600,000			
	기계 조립		M/D	4	250,000	1,000,000			
	설치 시운전(TELSTAR)		M/D	2	250,000	500,000			
	기계 설치		M/D		350,000	0			
	기계 시운전		M/D		350,000	0			
	기계 양산대응		M/D		350,000	0			
	항공료		M/D		3,500,000	0			
	현지 체류비		M/D		200,000	0			
	기계 도장		M/D		350,000	0			
	노무비 소계					2,100,000			
운반및중장비사용,표준안전관리비						592,735			
일반관리비			%	1		272,000			
이윤			%	1		270,265			
합 계						27,760,000			

□ 단위공사명(전기제외): PALLET

(첨부)

[illegible]

□ 단위공사명(전기제외): MAIN CON'V

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	BED	SET	7	4,050,000	28,350,000	
		구동부/중동부	SET	10	2,250,000	22,500,000	
		CONV'RAIL	M	150	225,000	33,750,000	
		리프터	SET	20	2,520,000	50,400,000	
		리프터 & 백업	SET	4	3,150,000	12,600,000	
		디버터	SET	13	3,150,000	40,950,000	
		RETURN 스톱퍼	SET	13	720,000	9,360,000	
		IDLE STOPPER	SET	50	315,000	15,750,000	
		PALLET SENSING	SET	100	162,000	16,200,000	
		ANTIBACK	SET	25	108,000	2,700,000	
		POWER CONVEYOR	SET	5	5,850,000	29,250,000	
		ID ANTENA & CONTROLLER	SET	26	270,000	7,020,000	
		작업자 발판	SET	1	13,500,000	13,500,000	
		FRL BRK	SET	5	225,000	1,125,000	
		SOL BRK	SET	16	270,000	4,320,000	
		호스 고정 BRACKET	SET	200	13,500	2,700,000	
		OP POST	SET	11	315,000	3,465,000	
		RT BRACKET	SET	15	135,000	2,025,000	
		TB BOX BRACKET	SET	20	225,000	4,500,000	
		MOTOR BOX BRACKET	SET	4	135,000	540,000	
		PC BOX POST	SET	5	225,000	1,125,000	
						302,130,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM	BIS V-6108-048-C002 (BIS013U)	SET	1	22,500,000	BALLUFF
		MOTOR	WA47/T DRN80M4	SET	10	1,170,000	SEW
		공압 시스템		SET	1	16,200,000	SMC
		LM SYSTTEM		SET	1	7,650,000	THK
		SENSOR		SET	1	13,500,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC, S/W			0	0	
		기타자재	SET	1	900,000	900,000	
						72,450,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESS)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
	자재비 소계					374,580,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	20	250,000	5,000,000	
	설치 시운전(TELSTAR)		M/D	20	250,000	5,000,000	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	항공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					10,600,000	
	운반및중장비사용,표준안전관리비					8,575,016	
	일반관리비		%	1		3,937,000	
	이 윤		%	1		3,927,984	
	합 계					401,620,000	

그리스 펌프

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	그리스 펌프	RBA, RCA, CW13/ 55:1	SET	3	15,300,000	45,900,000		
		Gease 정량 주입 SYSTEM	BJ 주입부	SET	1	7,650,000	7,650,000		
		Gease 정량 주입 SYSTEM	HDJ 주입부	SET	1	7,650,000	7,650,000		
		Gease 정량 주입 SYSTEM	BOOT BJ & TJ	SET	2	7,650,000	15,300,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
			기타자재		SET	1	2,700,000	2,700,000	
								79,200,000	
		설치/해체/시운전						0	0
	기타자재						0	0	
								0	
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 추출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		공압 시스템					0	0	
		LM SYSTEM					0	0	
		SENSOR					0	0	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER					0	0	
		LEAK TESTER					0	0	
		MARKING					0	0	
		BARCODE SYSTEM					0	0	
		AUTO TOOL CHANGER(ATC)					0	0	
INDEX						0	0		
SCALE						0	0		
LOAD CELL/INDICATOR						0	0		
PC & S/W						0	0		
기타자재						0	0		
								0	
외주제작품		TEACHING(다관절ROBOT)					0	0	
		TEACHING(직교/스칼라ROBOT)					0	0	
	TEACHING(SERVO PRESS)					0	0		
	TEACHING(NUT RUNNER)					0	0		
	TEACHING(VISION SYSTEM)					0	0		
						0	0		
							0		
자재비 소계							79,200,000		
노무비	기존설비 철거			M/D		300,000	0		
	기존설비 양산 대응			M/D		300,000	0		
	기계 설계			M/D		300,000	0		
	기계 조립			M/D		250,000	0		
	설치 시운전(TELSTAR)			M/D		250,000	0		
	기계 설치			M/D		350,000	0		
	기계 시운전			M/D		350,000	0		
	기계 양산대응			M/D		350,000	0		
	항공료			M/D		3,500,000	0		
	현지 체류비			M/D		200,000	0		
	기계 도장			M/D		350,000	0		
	노무비 소계						0		
운반및중장비사용,표준안전관리비							1,763,179		
일반관리비				%	1		809,000		
이 윤				%	1		807,821		
합 계							82,580,000		

□ 단위공사명(전기제외): 3D 모델링

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재		SET		0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		작교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재			0	0	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(작교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		구리스 시스템			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					0	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계 3D 모델링		M/D	20	300,000	6,000,000	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치		M/D		350,000	0	
	기계 시운전		M/D		350,000	0	
	기계 양산대응		M/D		350,000	0	
	양공료		M/D		3,500,000	0	
	현지 체류비		M/D		200,000	0	
	기계 도장		M/D		350,000	0	
	노무비 소계					6,000,000	
	윤반및중장비사용,표준안전관리비					133,574	
	일반관리비		%	1		61,000	
	이 윤		%	1		55,426	
	합 계					6,250,000	

□ 단위공사명(전기제외): **현지설치 인건비**

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
						0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재			0	0	
						0	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
		구리스 시스템			0	0	
					0	0	
	자재비 소계					0	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D		300,000	0	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치	PM (2), 기계(4), 구리스(2), 배관(3) : 15일	M/D	165	350,000	57,750,000	
	기계 시운전	PM (2), 기계(2), 구리스(1), 배관(1) : 10일	M/D	60	350,000	21,000,000	
	기계 양산대응	PM (1), 기계(1) : 15일(2회)_구매품 제외	M/D	60	388,889	23,333,333	MCA, GE2
	항공료	PM (2),기계(4),구리스(2),배관(2),비전(1),나사검사(1)	M/D	16	3,500,000	56,000,000	3회 출장
	현지 체류비		M/D	285	200,000	57,000,000	
	기계 도장		SET		1,000,000	0	
	노무비 소계					215,083,333	
	운반및중장비사용,표준안전관리비					2,272,616	
	일반관리비		%	1		2,173,000	
	이윤		%	1		2,171,051	
	합계					221,700,000	