

見 積 書

현대위아(주) 貴下

견적일자		2023-03-17
견적번호		THC2302BA04A
납기	F.O.B	부산항 FOB 조건(23'12.01)
	최종검수	고객지정일자
견적유효기간		견적일부터 30 일
인도장소		귀사지정장소
지불조건		정기결제

테스타-홈텔(주)



대표 : 임 병훈

주소 : 경기도 평택시 청북읍

현곡산단로 93번길 89

전화: 031-646-4000

Fax: 031-646-4100

견적담당: 백 두혁 파트너

연 락 처 : 010-2479-8389

공 사 명:

WIA(M) CVJ HDJ 2조립라인 신설 & 1라인 이설

견적금액:

一金 팔억일천만 원

整(₩

810,000,000)

번호	상세품목내역	견적금액 (천원)				비 고
		기계부문	전기부문	관리/이윤 (안전관리비포함)	합 계	
1	등급 선별기 & MARKING	153,958	111,250	3,072	268,280	
2	HDJ SUB 조립대	38,143	0	757	38,900	
3	STOPRING 조립기	9,637	0	183	9,820	
4	INSTOCKER & LOADER	21,969	0	431	22,400	
5	PUSH CARRY	31,459	0	621	32,080	
6	2D READER	20,067	0	393	20,460	
7	D/COVER PRESS	56,557	0	1,123	57,680	
8	세레이션 그리스 도포	30,845	0	615	31,460	
9	C/CLIP INSERT&ASSEMBLY(수평)	20,467	0	403	20,870	
10	C/CLIP INSERT&ASSEMBLY(수직)	21,172	0	418	21,590	
11	VISION (CLIP)	47,555	0	945	48,500	
12	제품 반전 & 이너레이스 정렬	19,071	0	379	19,450	
13	스토퍼링 조립 검사	13,002	0	258	13,260	
14	VISION (BALL)	27,765	0	555	28,320	
15	그리스 주입	21,357	0	423	21,780	
16	제품 반전 & OUT CON'V	48,416	0	964	49,380	
17	HDJ SUB 1호기 O/RACE 등급선별기 개조	5,802	0	108	5,910	
18	HDJ SUB 1호기 이설	8,152	0	158	8,310	
19	현장 설치 시운전	37,638	0	1,792	91,730	
20						
견적 합계		633,032	111,250	13,599	810,000	

공개입찰가 (견적時 공란)

특 기 사 항	1. VAT 제외	외주계획 업체명 (자작時 공란)	
	2. 기본 유틸리티공사 제외	설계외주	
	3. TEST WORK 제공	제작외주	
	4. 코로나 격리 비용 제외	전기외주	
		설치외주	

A. 원가항목별 견적가 종합(상세견적 첨부)

□ 요구사항과 견적조건 일치여부 CHECK: 1.일치함 2.일부상이(상이내역 첨부참조)

순번	원가구분			단위	수량	단가	금 액(원)	비 고	
1	기계 부문	자재비	철자재(SS,SUS등)	kg	1		256,572,000	加工必要資材	
			일반구매품	식	1		299,809,500	加工不要資材	
			외주제작품	식	1		0	既加工SUB資材	
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		소계						556,381,500	
		노무비	기존설비 철거 및 양산대응	M/D	12	300,000	3,600,000	개조공사時	
			설계	M/D	33	300,000	9,900,000	TELSTAR內	
			조립	M/D	53	250,000	13,250,000		
			자체 시운전	M/D	34	250,000	8,500,000		
			설치	M/D	24	350,000	8,400,000	위아內 설치/시운전	
			시운전	M/D	32	350,000	11,200,000		
			양산대응	M/D	48	350,000	16,800,000		
			항공료	식	9	3,500,000	31,500,000		
			현지체류비	M/D	104	200,000	20,800,000		
			메뉴얼	M/D	2	500,000	1,000,000		
		소계						124,950,000	
		일반관리 및 이윤						13,598,500	
		기계 소계						694,930,000	
2	전기 부문	자재비	기계/전기자재	식	1		50,670,600		
			설치/해체 공사 자재	식	1		0	시운전 자재 포함	
		노무비	기존설비 철거 및 양산대응	M/D	0	300,000	0	위아內	
			설계,프로그램	M/D	5	300,000	1,500,000	TELSTAR內	
			HMI	M/D	4	250,000	1,000,000		
			제작	M/D	4	250,000	1,000,000		
			조립	M/D	4	250,000	1,000,000		
			자체 시운전	M/D	5	300,000	1,500,000		
			설치	M/D	20	350,000	7,000,000	위아內 설치/시운전	
			시운전	M/D	16	350,000	5,600,000		
			양산대응	M/D	32	350,000	11,200,000		
			항공료	식	4	3,500,000	14,000,000		
			현지체류비	M/D	68	200,000	13,600,000		
			메뉴얼	식	1	1,000,000	1,000,000		
		소계						58,400,000	
일반관리 및 이윤						2,179,400			
전기 소계						111,250,000			
3	자재비 합계						607,052,100		
	노무비 합계						183,350,000		
	중간 합계						790,402,100		
4	포장,운송 및 중장비 사용료						4,000,000		
5	표준안전관리비						0	35,800,000	
6	일반관리비						7,934,000		
7	이 윤						7,843,900		
합 계				3~7항 합계			810,180,000		

주1. 표준안전관리비:(설치/철거/시운전 공사 관련 금액)의 @3.09%,@1.99%+기초액(5,499천원),@2.10%(50억 이상일경우)

주2. 제작을 전량 외주할경우 자재비중 [외주제작품] 항목은 삭제함

B. 단위장비별 견적가 종합(상세견적 첨부)

단위:원

순번	단위장비명	수량	자재비	철거/양산대용 철거/양산대용	제작/자체시운전	설치/시운전	양산대용	항공료	현지체류비	포장/운송 중장비사용	기계소개	전기소개	표준안전 관리비	일반관리비 이윤	합 계	비 고
1	등급 선별기 & MARKING	1식	150,885,000	0	2,100,000	0	0	0	0	972,829	153,957,829	111,250,000	0	3,072,171	268,280,000	
2	HDJ SUB 조립대	1식	35,802,000	0	2,100,000	0	0	0	0	241,018	38,143,018	0	0	756,982	38,900,000	
3	STOPRING 조립기	1식	7,776,000	0	1,800,000	0	0	0	0	60,894	9,636,894	0	0	183,106	9,820,000	
4	INSTOCKER & LOADER	1식	19,980,000	0	1,850,000	0	0	0	0	138,817	21,968,817	0	0	431,183	22,400,000	
5	PUSH CARRY	1식	29,160,000	0	2,100,000	0	0	0	0	198,782	31,458,782	0	0	621,218	32,080,000	
6	2D READER	1식	18,090,000	0	1,850,000	0	0	0	0	126,798	20,066,798	0	0	393,202	20,460,000	
7	D/COVER PRESS	1식	54,600,000	0	1,600,000	0	0	0	0	357,375	56,557,375	0	0	1,122,625	57,680,000	
8	세레이션 그라스 도포	1식	28,800,000	0	1,850,000	0	0	0	0	194,903	30,844,903	0	0	615,097	31,460,000	
9	C/CLIP INSERT&ASSEMBLY(수평)	1식	18,738,000	0	1,600,000	0	0	0	0	129,329	20,467,329	0	0	402,671	20,870,000	
10	C/CLIP INSERT&ASSEMBLY(수직)	1식	19,188,000	0	1,850,000	0	0	0	0	133,780	21,171,780	0	0	418,220	21,590,000	
11	VISION (CLIP)	1식	45,405,000	0	1,850,000	0	0	0	0	300,494	47,555,494	0	0	944,506	48,500,000	
12	제품 반전 & 이너레이스 정렬	1식	17,100,000	0	1,850,000	0	0	0	0	120,503	19,070,503	0	0	379,497	19,450,000	
13	스토퍼링 조립 검사	1식	11,070,000	0	1,850,000	0	0	0	0	82,158	13,002,158	0	0	257,842	13,260,000	
14	VISION (BALL)	1식	25,740,000	0	1,850,000	0	0	0	0	175,444	27,765,444	0	0	554,556	28,320,000	
15	그라스 주입	1식	19,372,500	0	1,850,000	0	0	0	0	134,953	21,357,453	0	0	422,547	21,780,000	
16	제품 반전 & OUT CON'V	1식	46,260,000	0	1,850,000	0	0	0	0	305,931	48,415,931	0	0	964,069	49,380,000	
17	HDJ SUB 1호기 O/RACE 등급선별기 제조	1식	3,915,000	0	1,850,000	0	0	0	0	36,660	5,801,660	0	0	108,340	5,910,000	
18	HDJ SUB 1호기 이설	1식	4,500,000	3,600,000	0	0	0	0	0	51,508	8,151,508	0	0	158,492	8,310,000	
19	현장 설치 시운전	1식	0	0	1,000,000	19,600,000	16,800,000	31,500,000	20,800,000	237,826	89,937,826	0	0	1,792,174	91,730,000	
20	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
21	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
22	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
23	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
24	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
25	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
26	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
27	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
28	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
29	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
30	0		0	0	0	0	0	0	0	0	0	0	0	0	0	
합 계			556,381,500	3,600,000	32,650,000	19,600,000	16,800,000	31,500,000	20,800,000	4,000,000	685,331,500	111,250,000	0	13,598,500	810,180,000	
			69%	0%	4%	2%	2%	4%	3%	0%	85%	14%		2%	100%	

주) 전기비용은 턴키장비의 공통비용으로서 총 전기비용을 단위장비별 기계금액의 비율에 따라 배분함

□ 전기부분:		전기부분(공동)				(첨부)		
구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	MAIN PANEL	W1800 * H2000 * D500	EA	1	2,240,000	2,240,000	RITTAL
		MAIN PANEL	W600 * H800 * D400	EA	0	1,120,000	0	RITTAL
		OPERATION PANNEL	W500 * H650 * D200	EA	2	280,000	560,000	RITTAL
		TB & LOCAL BOX	W480 * H400 * D150	EA	3	235,200	705,600	제작품
		STEEL DUCT	W300 * H120 * T2.0	M	15	112,000	1,680,000	제작품
		DUCT ELBOW	W300 * H120 * T2.0	EA	5	201,600	1,008,000	제작품
		후렉시블 튜브 & 커넥터(철심형)		M	3	224,000	672,000	STANDARD
		알루미늄 덕트 & 커버		M	2	112,000	224,000	STANDARD
		기타자재		LOT	1	1,000,000	1,000,000	
						8,089,600		
	설치/해체/시운전 공사 자재					0	0	
						0	0	
		기타자재				160,000	0	
						0		
	전기자재	PLC CPU	CPU315-2 PN/DP	EA	1	2,500,000	2,500,000	SIEMENS
		MEMORY CARD(8MB)	6ES7953-8LP31-0AA0	EA	1	312,000	312,000	SIEMENS
		PLC 베이스	DIN RAIL(6ES7390-1AF30-0AA0)	EA	1	64,000	64,000	SIEMENS
		PLC 파워모듈	6ES7307-1EA01-0AA0	EA	1	168,000	168,000	SIEMENS
		PLC 이더넷 네트워크 모듈	CP343-1(6GK7343-1CX10-0XE0)	EA	2	600,000	1,200,000	SIEMENS
		PLC 입력 모듈	ET200SP16 DI 24V(6ES7131-6BH00-0BA0)	EA	5	250,000	1,250,000	SIEMENS
		PLC 출력 모듈	ET200SP16 DO 24V(6ES7132-6BH00-0BA0)	EA	5	250,000	1,250,000	SIEMENS
		PLC 입/출력 모듈	IM155-6PN ET200SP(6ES7155-6AA0-0BN0)	EA	1	184,000	184,000	SIEMENS
		PLC 시리얼 통신카드	CP341(6ES7341-1AH02-0AE0)	EA	2	608,000	1,216,000	SIEMENS
		PLC 고속 카운터 모듈	FM350-2	EA	1	784,000	784,000	SIEMENS
		HMI 스크린	TP1200(6AV2124-0MC01-0AX0)	EA	2	1,816,000	3,632,000	SIEMENS
		AIR CONDITIONER	ES-100	EA	1	1,344,000	1,344,000	AIRMAJOR
		메인차단기	EB5103C 100A	EA	1	112,000	112,000	LSIS
서지 프로텍터		SB440D-040SG	EA	1	448,000	448,000	프라임솔루션	
TRANSFORMER 트랜스포머(변압기)		440/220V 15KVA	EA	1	1,344,000	1,344,000	제일트랜스	
NOISE FILTER(노이즈필터)		ZAC2210-00U	EA	1	40,000	40,000	TDK-LAMBDA	
POWER SUPPLY(파워 서플라이)		S8VS-24024A	EA	3	432,000	1,296,000	OMRON	
INVERTER(인버터)		FR-A720	LOT	0	2,500,000	0	SIEMENS	
릴레이(MY4N) + 소켓류		MY4-D2 DC24V	LOT	1	1,800,000	1,800,000	OMRON	
NFB			EA	15	175,000	2,625,000	삼원엑트	
MAGNETIC			EA	5	175,000	875,000	삼원엑트	
EOCR		EOCR-3DM2-WRDBW	EA		112,000	0	SCHNEIDER	
2단 스위치		판넬 내부등 ON/OFF용 스위치	EA	1	16,000	16,000	STANDARD	
도어용 마이크로 스위치		KH-9015-HR(L)	EA		8,000	0	건흥 KOINO	
판넬 내부등		QPL500	EA	1	85,000	85,000	Q-LIGHT	
2단 콘센트		220V SOCKET 16A	EA	1	16,000	16,000	STANDARD	
ETHERNET HUB		BNI-TCP-952-000-E029	EA	4	168,000	672,000	BALLUFF	
터미널 블록			EA	1	224,000	224,000		
수작업 스위치(1 & 2 & 3구)			EA	4	56,000	224,000	건흥	
파워 케이블			EA		336,000	0		
케이블류(멀티, 파워 등)			LOT	1	5,000,000	5,000,000		
통신 케이블			EA		224,000	0		
I/O LINK MASTER		BNI PNT-508-105-Z015	EA	2	704,000	1,408,000	BALLUFF	
I/O LINK SLAVE		BNI IOL-302-S01-K006	EA	12	144,000	1,728,000	BALLUFF	
I/O LINK SLAVE (IP20)		BNI IOL-310-000-K025	EA	3	128,000	384,000	BALLUFF	
I/O LINK POWER CABLE		BCC A315-0000-10-063-PX05A5-150	EA	2	216,000	432,000	BALLUFF	
I/O LINK 통신 커넥터		BCC M474-0000-2D-000-51X475-000	EA	80	32,000	2,560,000	BALLUFF	
I/O LINK SENSOR CABLE		Y12S-C32-V001.5(Y분기) 1.5M	EA	70	16,000	1,120,000	삼원엑트	
I/O LINK SENSOR CABLE		M12S-A42-V020(고정용) 2M	EA		12,800	0	삼원엑트	
I/O LINK SENSOR CABLE		M12S-A42-V030(고정용) 3M	EA		12,800	0	삼원엑트	
I/O LINK SENSOR CABLE		M12S-A42-H050(무빙형) 5M	EA	40	19,200	768,000	삼원엑트	
NAME PLATE류			LOT	1	500,000	500,000		
기타자재			LOT	1	5,000,000	5,000,000		
					42,581,000			
자재비 소계						50,670,600		
노무비	기존설비 철거		M/D		300,000	0		
	기존설비 양산 대응		M/D		300,000	0		
	전기 설계/프로그램		M/D	5	300,000	1,500,000		
	HMI		M/D	4	250,000	1,000,000		
	전기 제작		M/D	4	250,000	1,000,000		
	전기 조립		M/D	4	250,000	1,000,000		
	전기 시운전		M/D	5	300,000	1,500,000		
	설치	하드 : (1), 프로그램 (1) : 10일	M/D	20	350,000	7,000,000		
	시운전	하드 : (1), 프로그램 (1) : 8일	M/D	16	350,000	5,600,000		
	양산대응	하드 : (1), 프로그램 (1) : 8일 (3회)	이벤트 대응은 프로그래머 (1) 적용	M/D	32	350,000	11,200,000	
	항공료	하드 : (1), 프로그램 (1)	P1 : 프로그램 (1), SOP : 프로그램 (1)	M/D	4	3,500,000	14,000,000	P1, SOP 2회
	현지 체류비		M/D	68	200,000	13,600,000		
	매뉴얼 제작		M/D	1	1,000,000	1,000,000		
	노무비 소계					58,400,000		
운반및중장비사용,표준안전관리비				* 기계부분에 포함시킴	0			
일반관리비			%	1		1,090,000		
이 윤			%	1		1,089,400		
합 계						111,250,000		

□ 단위공사명(전기제외): **등급 선별기 & MARKING**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	BASE & FRAME		SET	1	4,050,000	4,050,000		
		Turn Table		SET	1	3,420,000	3,420,000		
		UP/DOWN UNIT	Measuring unit	SET	1	1,440,000	1,440,000		
		MEASURING UNIT		SET	3	5,040,000	15,120,000		
		ROTATE UNIT	Maesuring unit	SET	1	2,700,000	2,700,000		
		WORK 감지 유닛		SET	4	135,000	540,000		
		수작업 완료 버튼		SET	1	360,000	360,000		
		FRAME		SET	1	2,160,000	2,160,000		
		SHIFT UN IT		SET	1	1,620,000	1,620,000		
		MARKING BRK		SET	1	1,080,000	1,080,000		
		UP/DOWN UNIT		SET	1	2,250,000	2,250,000		
		안전펜스		SET	1	2,700,000	2,700,000		
		DOOR		SET	1	1,080,000	1,080,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
								38,520,000	
	설치/해체/시운전						0	0	
		기타자재					0	0	
	구매품 (유공압품외)							0	
		다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM					0	0	
		신유/정유 취출 SYSTEM					0	0	
		GREASE/SEALANT SYSTEM					0	0	
		SYSTEM TOOL					0	0	
		PARTS FEEDER					0	0	
		INDUCTION HEATING					0	0	
		ID SYSTEM					0	0	
		MOTOR					0	0	
		공압 시스템		SET	1	3,150,000	3,150,000	SMC	
		LM SYSTEM		SET	1	7,020,000	7,020,000	THK	
		SENSOR		SET	1	5,400,000	5,400,000	BALLUFF	
		직교 ROBOT					0	0	
		SERVO MOTOR & REDUCER	1FK7042-2AF71-CG0	SET	5	3,600,000	18,000,000	SIEMENS	
		LEAK TESTER					0	0	
		MARKING	MD-X2000	SET	1	45,900,000	45,900,000	KEYENCE	
		BARCODE SYSTEM	SR-300X	SET	1	3,150,000	3,150,000	KEYENCE	
		AUTO TOOL CHANGER(ATC)					0	0	
		INDEX					0	0	
		SCALE	TSD-8P-5-3M	SET	8	1,080,000	8,640,000	TELSTAR	
		LOAD CELL/INDICATOR					0	0	
		PC & S/W	판넬 PC, 렉, 라이선스	SET	1	20,205,000	20,205,000		
		기타자재		SET	1	900,000	900,000		
								112,365,000	
	외주제작품	TEACHING(다관절ROBOT)					0	0	
		TEACHING(직교/스칼라ROBOT)					0	0	
		TEACHING(SERVO PRESSs)					0	0	
		TEACHING(NUT RUNNER)					0	0	
		TEACHING(VISION SYSTEM)					0	0	
							0		
	자재비 소계							150,885,000	
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	2		300,000	600,000		
	기계 조립		M/D	4		250,000	1,000,000		
	설치 시운전(TELSTAR)		M/D	2		250,000	500,000		
	기계 설치		M/D				0		
	기계 시운전		M/D				0		
	기계 양산대응		M/D				0		
	항공료		M/D				0		
	현지 체류비		M/D				0		
	기계 도장		M/D				0		
	노무비 소계							2,100,000	
운반및중장비사용,표준안전관리비							972,829		
일반관리비			%	1			1,539,000		
이 윤			%	1			1,533,171		
합 계							157,030,000		

□ 단위공사명(전기제외): HDJ SUB 조립대

(첨부)

[illegible]

□ 단위공사명(전기제외): STOPRING 조립기

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	1,350,000	1,350,000	
		GUIDE UP/DOWN UNIT		SET	1	900,000	900,000	
		PRESS UNIT		SET	1	900,000	900,000	
		GUIDE JIG		SET	2	585,000	1,170,000	
		WORK 안착 JIG		SET	2	585,000	1,170,000	
		에어리어 센서		SET	1	324,000	324,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						5,814,000		
	설치/해체/시운전					0	0	
		기타자재				0	0	
							0	
	구매품 (유공압품외)	다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM				0	0	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	720,000	720,000	
		LM SYSTEM		SET	1	720,000	720,000	
		SENSOR		SET	1	72,000	72,000	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
PC & S/W					0	0		
기타자재			SET	1	450,000	450,000		
						1,962,000		
외주제작품		TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
	TEACHING(SERVO PRESSs)				0	0		
	TEACHING(NUT RUNNER)				0	0		
	TEACHING(VISION SYSTEM)				0	0		
						0		
자재비 소계						7,776,000		
노무비	기존설비 철거			M/D		300,000	0	
	기존설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	1	300,000	300,000	
	기계 조립			M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)			M/D	4	250,000	1,000,000	
	기계 설치			M/D			0	
	기계 시운전			M/D			0	
	기계 양산대응			M/D			0	
	항공료			M/D			0	
	현지 체류비			M/D			0	
	기계 도장			M/D			0	
	노무비 소계						1,800,000	
운반및중장비사용,표준안전관리비						60,894		
일반관리비				%	1		96,000	
이윤				%	1		87,106	
합계							9,820,000	

□ 단위공사명(전기제외): INSTOCKER & LOADER

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME & BED	SET	1	5,850,000	5,850,000	
		WORK GUIDE	SET	1	1,350,000	1,350,000	
					0	0	
		[INPUT LOADER]			0	0	
		FRAME	SET	1	2,250,000	2,250,000	
		UP/DOWN UNIT	SET	1	1,350,000	1,350,000	
		SHIFT UNIT	SET	1	2,520,000	2,520,000	
		GRIPPER UNIT	SET	1	1,350,000	1,350,000	
					0	0	
					0	0	
					0	0	
					0	0	
		기타자재	CHAIN, BR'G 등	SET	1	1,350,000	
						16,020,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR	WA47/T DRN80M4	SET	1	990,000	SEW
		공압 시스템		SET	1	1,350,000	SMC
		LM SYSTEM		SET	1	720,000	THK
		SENSOR		SET	1	450,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	450,000	450,000	
						3,960,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
자재비 소계						19,980,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)		M/D	1	250,000	250,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,850,000	
운반및중장비사용,표준안전관리비						138,817	
일반관리비			%	1		219,000	
이윤			%	1		212,183	
합계						22,400,000	

□ 단위공사명(전기제외): **PUSH CARRY**

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER		
자재비	철자재	FRAME		SET	1	3,150,000	3,150,000			
		RAIL		SET	1	2,700,000	2,700,000			
		SHIFT UNIT		SET	4	720,000	2,880,000			
		PALLET		SET	30	450,000	13,500,000			
		WORK CHECK UNIT		SET	26	135,000	3,510,000			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
						0	0			
								25,740,000		
	설치/해체/시운전						0	0		
		기타자재					0	0		
								0		
	구매품 (유공압품외)	다관절ROBOT					0	0		
		SERVO PRESS					0	0		
		NUT RUNNER					0	0		
		VISION SYSTEM					0	0		
		신유/정유 취출 SYSTEM					0	0		
		GREASE/SEALANT SYSTEM					0	0		
		SYSTEM TOOL					0	0		
		PARTS FEEDER					0	0		
		INDUCTION HEATING					0	0		
		ID SYSTEM					0	0		
		MOTOR					0	0		
		공압 시스템		SET	1	1,350,000	1,350,000			
		LM SYSTEM		SET	1	900,000	900,000			
		SENSOR		SET	1	720,000	720,000			
		직교 ROBOT					0	0		
		SERVO MOTOR & REDUCER					0	0		
		LEAK TESTER					0	0		
		MARKING					0	0		
		BARCODE SYSTEM					0	0		
		AUTO TOOL CHANGER(ATC)					0	0		
		INDEX					0	0		
		SCALE					0	0		
		LOAD CELL/INDICATOR					0	0		
		PC & S/W					0	0		
		기타자재			SET	1	450,000	450,000		
									3,420,000	
		외주제작품	TEACHING(다관절ROBOT)					0	0	
			TEACHING(직교/스칼라ROBOT)					0	0	
			TEACHING(SERVO PRESSs)					0	0	
			TEACHING(NUT RUNNER)					0	0	
	TEACHING(VISION SYSTEM)						0	0		
								0		
	자재비 소계							29,160,000		
노무비	기존설비 철거			M/D		300,000	0			
	기존설비 양산 대응			M/D		300,000	0			
	기계 설계			M/D	2	300,000	600,000			
	기계 조립			M/D	4	250,000	1,000,000			
	설치 시운전(TELSTAR)			M/D	2	250,000	500,000			
	기계 설치			M/D			0			
	기계 시운전			M/D			0			
	기계 양산대응			M/D			0			
	항공료			M/D			0			
	현지 체류비			M/D			0			
	기계 도장			M/D			0			
	노무비 소계							2,100,000		
운반및중장비사용,표준안전관리비							198,782			
일반관리비				%	1		314,000			
이윤				%	1		307,218			
합계							32,080,000			

□ 단위공사명(전기제외): 2D READER

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME	SET	1	5,400,000	5,400,000	
		UP/DOWN UNIT	SET	1	2,250,000	2,250,000	
		VISION UNIT	방청유 클린 포함	SET	1	1,800,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						9,450,000	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템	SET	1	450,000	450,000	SMC
		LM SYSTEM	SET	1	900,000	900,000	THK
		SENSOR	SET	1	270,000	270,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7042-2AF71-CG0	SET	1	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM	SR-300X	SET	1	3,150,000	KEYENCE
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	270,000	270,000	
						8,640,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
	자재비 소계					18,090,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	4	250,000	1,000,000	
	설치 시운전(TELSTAR)		M/D	1	250,000	250,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,850,000	
	운반및중장비사용,표준안전관리비					126,798	
	일반관리비		%	1		200,000	
	이윤		%	1		193,202	
	합계					20,460,000	

□ 단위공사명(전기제외): D/COVER PRESS

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME	SET	1	5,850,000	5,850,000	
		PRESS JIG	SET	1	2,250,000	2,250,000	
		BACK UP JIG	PRESS BACK UP	SET	1	2,520,000	
		INDEX FRAME	SET	1	1,620,000	1,620,000	
		INDEX JIG	SET	6	270,000	1,620,000	
		UP/DOWN UNIT	D/COVER	SET	1	1,350,000	
		PP LOADER #1	SET	1	1,080,000	1,080,000	
		DIRECTION CHECK	SET	1	720,000	720,000	
		PP LOADER #2	SET	2	1,080,000	2,160,000	
					0	0	
					0	0	
					0	0	
					0	0	
						19,170,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS	3톤, 모니터, 통신카드	SET	1	24,000,000	MOVICO
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템	SET	1	3,420,000	3,420,000	SMC
		LM SYSTEM	SET	1	1,800,000	1,800,000	THK
		SENSOR	SET	1	2,250,000	2,250,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	360,000	360,000	
						35,430,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
	자재비 소계					54,600,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)		M/D	2	250,000	500,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,600,000	
	운반및중장비사용,표준안전관리비					357,375	
	일반관리비		%	1		565,000	
	이윤		%	1		557,625	
	합계					57,680,000	

□ 단위공사명(전기제외): 세레이션 그리스 도포

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME	SET	1	4,050,000	4,050,000	
		UP/DOWN UNIT	SET	1	1,350,000	1,350,000	
		CLAMP UNIT	SET	1	1,080,000	1,080,000	
		오염방지 UNIT	SET	1	450,000	450,000	
		NOZZLE UP/DOWN	SET	1	900,000	900,000	
		중량저울계 BR'K	SET	1	270,000	270,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
						8,100,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM	정량변 포함(50~1)	SET	1	10,800,000	10,800,000
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템	SET	1	2,880,000	2,880,000	SMC
		LM SYSTEM	SET	1	2,250,000	2,250,000	THK
		SENSOR	SET	1	900,000	900,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	3,600,000
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	270,000	270,000	
						20,700,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
	자재비 소계					28,800,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	3	250,000	750,000	
	설치 시운전(TELSTAR)		M/D	2	250,000	500,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,850,000	
	운반및중장비사용,표준안전관리비					194,903	
	일반관리비		%	1		308,000	
	이윤		%	1		307,097	
	합계					31,460,000	

□ 단위공사명(전기제외): C/CLIP INSERT&ASSEMBLY(수평)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME	SET	1	3,600,000	3,600,000	
		UP/DOWN UNIT	SET	1	1,800,000	1,800,000	
		CIRCLIP ASS'Y UNIT	SET	1	1,620,000	1,620,000	
		CON JIG CLAMP UNIT	SET	1	1,350,000	1,350,000	
		UP/DOWN UNIT	SET	1	900,000	900,000	
		MAGAZINE UNIT	SET	1	810,000	810,000	
		SLIDE UNIT	SET	1	810,000	810,000	
		SUPPLY JIG	SET	2	171,000	342,000	
		CON JIG	SET	2	144,000	288,000	
		CIRCLIP JIG	SET	2	414,000	828,000	
					0	0	
					0	0	
					0	0	
						12,348,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
						0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템	SET	1	720,000	720,000	SMC
		LM SYSTEM	SET	1	900,000	900,000	THK
		SENSOR	SET	1	720,000	720,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER 1FK7062-2AC71-1CB0	SET	1	3,600,000	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	450,000	450,000	
						6,390,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
	자재비 소계					18,738,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	2	250,000	500,000	
	설치 시운전(TELSTAR)		M/D	2	250,000	500,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,600,000	
	윤반및중장비사용,표준안전관리비					129,329	
	일반관리비		%	1		204,000	
	이 윤		%	1		198,671	
	합 계					20,870,000	

□ 단위공사명(전기제외): C/CLIP INSERT&ASSEMBLY(수직)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME	SET	1	3,600,000	3,600,000	
		UP/DOWN UNIT	SET	1	1,800,000	1,800,000	
		CIRCLIP ASS'Y UNIT	SET	1	1,620,000	1,620,000	
		CON JIG CLAMP UNIT	SET	1	1,350,000	1,350,000	
		UP/DOWN UNIT	SET	1	900,000	900,000	
		MAGAZINE UNIT	SET	1	810,000	810,000	
		SLIDE UNIT	SET	1	810,000	810,000	
		SUPPLY JIG	SET	2	171,000	342,000	
		CON JIG	SET	2	144,000	288,000	
		CIRCLIP JIG	SET	2	414,000	828,000	
					0	0	
					0	0	
					0	0	
						12,348,000	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					0	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 취출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템	SET	1	900,000	900,000	SMC
		LM SYSTEM	SET	1	1,080,000	1,080,000	THK
		SENSOR	SET	1	720,000	720,000	BALLUFF
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재	SET	1	540,000	540,000	
						6,840,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
	자재비 소계					19,188,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	3	250,000	750,000	
	설치 시운전(TELSTAR)		M/D	2	250,000	500,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,850,000	
	운반및중장비사용,표준안전관리비					133,780	
	일반관리비		%	1		211,000	
	이윤		%	1		207,220	
	합계					21,590,000	

□ 단위공사명(전기제외): VISION (CLIP)

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME	SET	1	3,600,000	3,600,000	
		SERVO SYSTEM	SET	1	2,160,000	2,160,000	
		VISION UNIT	SET	1	1,350,000	1,350,000	
		RIGHT UNIT	SET	1	900,000	900,000	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/해체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)					8,010,000	
		다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM	- CV-X350F (500만 화소 콘트롤러) SET	1	13,500,000	13,500,000	KEYENCE
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템			0	0	
		LM SYSTEM	SET	1	1,080,000	1,080,000	THK
		SENSOR			0	0	
		직교 ROBOT			0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0 SET	1	3,600,000	3,600,000	SIEMENS
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W	RACK, PC, 프로그램 SET	1	18,855,000	18,855,000	TELSTAR
		기타자재	SET	1	360,000	360,000	
						37,395,000	
	외주제작품	TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
						0	
	자재비 소계					45,405,000	
노무비	기존설비 철거		M/D		300,000	0	
	기존설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D	2	300,000	600,000	
	기계 조립		M/D	3	250,000	750,000	
	설치 시운전(TELSTAR)		M/D	2	250,000	500,000	
	기계 설치		M/D			0	
	기계 시운전		M/D			0	
	기계 양산대응		M/D			0	
	항공료		M/D			0	
	현지 체류비		M/D			0	
	기계 도장		M/D			0	
	노무비 소계					1,850,000	
	운반및중장비사용,표준안전관리비					300,494	
	일반관리비		%	1		475,000	
	이윤		%	1		469,506	
	합계					48,500,000	

스토퍼링 조립 검사

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	FRAME		SET	1	3,600,000	3,600,000		
		UP/DOWN UNIT		SET	1	1,080,000	1,080,000		
		MEASURING SYSTEM		SET	1	2,700,000	2,700,000		
		STOPPER BLOCK		SET	1	720,000	720,000		
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							0	0	
							8,100,000		
		설치/해체/시운전					0	0	
	기타자재					0	0	0	
								0	
		구매품 (유공압품외)	다관절ROBOT				0	0	
	SERVO PRESS					0	0	0	
	NUT RUNNER					0	0	0	
	VISION SYSTEM					0	0	0	
	신유/정유 취출 SYSTEM					0	0	0	
	GREASE/SEALANT SYSTEM					0	0	0	
	SYSTEM TOOL					0	0	0	
	PARTS FEEDER					0	0	0	
	INDUCTION HEATING					0	0	0	
	ID SYSTEM					0	0	0	
	MOTOR					0	0	0	
	공압 시스템			SET	1	1,170,000	1,170,000	SMC	
	LM SYSTEM			SET	1	1,080,000	1,080,000	THK	
	SENSOR			SET	1	720,000	720,000	BALLUFF	
	직교 ROBOT					0	0	0	
	SERVO MOTOR & REDUCER					0	0	0	
	LEAK TESTER					0	0	0	
	MARKING					0	0	0	
	BARCODE SYSTEM					0	0	0	
	AUTO TOOL CHANGER(ATC)					0	0	0	
	INDEX					0	0	0	
	SCALE					0	0	0	
	LOAD CELL/INDICATOR					0	0	0	
	PC & S/W					0	0	0	
			기타자재				0	0	0
								2,970,000	
	외주제작품	TEACHING(다관절ROBOT)				0	0		
TEACHING(직교/스칼라ROBOT)					0	0	0		
TEACHING(SERVO PRESSs)					0	0	0		
TEACHING(NUT RUNNER)					0	0	0		
TEACHING(VISION SYSTEM)					0	0	0		
					0	0	0		
					0	0	0		
					0	0	0		
					0	0	0		
					0	0	0		
					0	0	0		
					0	0	0		
					0	0	0		
							0		
	자재비 소계						11,070,000		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	2		300,000	600,000		
	기계 조립		M/D	3		250,000	750,000		
	설치 시운전(TELSTAR)		M/D	2		250,000	500,000		
	기계 설치		M/D				0		
	기계 시운전		M/D				0		
	기계 양산대응		M/D				0		
	항공료		M/D				0		
	현지 체류비		M/D				0		
	기계 도장		M/D				0		
	노무비 소계						1,850,000		
	운반및중장비사용,표준안전관리비						82,158		
	일반관리비		%	1			130,000		
이 윤		%	1			127,842			
합 계						13,260,000			

□ 단위공사명(전기제외): VISION (BALL)

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	FRAME		SET	1	2,700,000	2,700,000		
		SERVO SYSTEM		SET	1	2,160,000	2,160,000		
		VISION UNIT		SET	1	1,350,000	1,350,000		
		RIGHT UNIT		SET	1	900,000	900,000		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
							7,110,000		
	설치/해체/시운전						0	0	
		기타자재					0	0	
								0	
	구매품 (유공압품외)	다관절ROBOT					0	0	
		SERVO PRESS					0	0	
		NUT RUNNER					0	0	
		VISION SYSTEM	- CV-X350F (500만 화소 콤트블러)	SET	1	13,500,000	13,500,000	KEYENCE	
		신유/정유 취출 SYSTEM				0	0	0	
		GREASE/SEALANT SYSTEM				0	0	0	
		SYSTEM TOOL				0	0	0	
		PARTS FEEDER				0	0	0	
		INDUCTION HEATING				0	0	0	
		ID SYSTEM				0	0	0	
		MOTOR				0	0	0	
		공압 시스템				0	0	0	
		LM SYSTTEM		SET	1	1,080,000	1,080,000	THK	
		SENSOR				0	0	0	
		직교 ROBOT				0	0	0	
		SERVO MOTOR & REDUCER	1FK7062-2AC71-1CB0	SET	1	3,600,000	3,600,000	SIEMENS	
		LEAK TESTER				0	0	0	
		MARKING				0	0	0	
		BARCODE SYSTEM				0	0	0	
		AUTO TOOL CHANGER(ATC)				0	0	0	
		INDEX				0	0	0	
		SCALE				0	0	0	
		LOAD CELL/INDICATOR				0	0	0	
PC & S/W		VISION 통합			0	0	0		
기타자재			SET	1	450,000	450,000			
							18,630,000		
외주제작품	TEACHING(다관절ROBOT)					0	0		
	TEACHING(직교/스칼라ROBOT)					0	0		
	TEACHING(SERVO PRESs)					0	0		
	TEACHING(NUT RUNNER)					0	0		
	TEACHING(VISION SYSTEM)					0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
자재비 소계							25,740,000		
노무비	기존설비 철거		M/D			300,000	0		
	기존설비 양산 대응		M/D			300,000	0		
	기계 설계		M/D	2		300,000	600,000		
	기계 조립		M/D	3		250,000	750,000		
	설치 시운전(TELSTAR)		M/D	2		250,000	500,000		
	기계 설치		M/D				0		
	기계 시운전		M/D				0		
	기계 양산대응		M/D				0		
	항공료		M/D				0		
	현지 체류비		M/D				0		
	기계 도장		M/D				0		
	노무비 소계							1,850,000	
윤반및중장비사용,표준안전관리비							175,444		
일반관리비			%	1			277,000		
이 윤			%	1			277,556		
합 계							28,320,000		

□ 단위공사명(전기제외): 그리스 주입

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재	FRAME		SET	1	2,700,000	2,700,000	
		UP/DOWN UNIT		SET	1	1,080,000	1,080,000	
		NOZZLE BRACKET		SET	1	900,000	900,000	
		그리스 공급 치구		SET	2	360,000	720,000	
		안전펜스		SET	1	1,575,000	1,575,000	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	설치/해체/시운전					0	0	
		기타자재				0	0	
	구매품 (유공압품외)						0	
		다관절ROBOT				0	0	
		SERVO PRESS				0	0	
		NUT RUNNER				0	0	
		VISION SYSTEM				0	0	
		신유/정유 취출 SYSTEM				0	0	
		GREASE/SEALANT SYSTEM		SET	1	10,800,000	10,800,000	
		SYSTEM TOOL				0	0	
		PARTS FEEDER				0	0	
		INDUCTION HEATING				0	0	
		ID SYSTEM				0	0	
		MOTOR				0	0	
		공압 시스템		SET	1	832,500	832,500	SMC
		LM SYSTEM		SET	1	540,000	540,000	THK
		SENSOR				0	0	
		직교 ROBOT				0	0	
		SERVO MOTOR & REDUCER				0	0	
		LEAK TESTER				0	0	
		MARKING				0	0	
		BARCODE SYSTEM				0	0	
		AUTO TOOL CHANGER(ATC)				0	0	
		INDEX				0	0	
		SCALE				0	0	
		LOAD CELL/INDICATOR				0	0	
		PC & S/W				0	0	
		기타자재		SET	1	225,000	225,000	
							12,397,500	
	외주제작품	TEACHING(다관절ROBOT)				0	0	
		TEACHING(직교/스칼라ROBOT)				0	0	
		TEACHING(SERVO PRESSs)				0	0	
		TEACHING(NUT RUNNER)				0	0	
		TEACHING(VISION SYSTEM)				0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
						0	0	
	자재비 소계						19,372,500	
노무비	기준설비 철거			M/D		300,000	0	
	기준설비 양산 대응			M/D		300,000	0	
	기계 설계			M/D	2	300,000	600,000	
	기계 조립			M/D	3	250,000	750,000	
	설치 시운전(TELSTAR)			M/D	2	250,000	500,000	
	기계 설치			M/D			0	
	기계 시운전			M/D			0	
	기계 양산대응			M/D			0	
	양공료			M/D			0	
	현지 체류비			M/D			0	
	기계 도장			M/D			0	
	노무비 소계						1,850,000	
운반및중장비사용,표준안전관리비							134,953	
일반관리비				%	1		213,000	
이 윤				%	1		209,547	
합 계							21,780,000	

제품 반전 & OUT CON'V

(첨부)

[illegible]

HDJ SUB 1호기 이설

(첨부)

구분		품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER	
자재비	철자재	그리스 이설 배관 자재		SET	1	4,500,000	4,500,000		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
						0	0		
							4,500,000		
		설치/해체/시운전				0	0	0	
			기타자재			0	0	0	
								0	
		구매품 (유공압품외)	다관절ROBOT				0	0	
	SERVO PRESS					0	0		
	NUT RUNNER					0	0		
	VISION SYSTEM					0	0		
	신유/정유 취출 SYSTEM					0	0		
	GREASE/SEALANT SYSTEM					0	0		
	SYSTEM TOOL					0	0		
	PARTS FEEDER					0	0		
	INDUCTION HEATING					0	0		
	ID SYSTEM					0	0		
	MOTOR					0	0		
	공압 시스템					0	0		
	LM SYSTEM					0	0		
	SENSOR					0	0		
	직교 ROBOT					0	0		
	SERVO MOTOR & REDUCER					0	0		
	LEAK TESTER					0	0		
	MARKING					0	0		
	BARCODE SYSTEM					0	0		
	AUTO TOOL CHANGER(ATC)					0	0		
	INDEX					0	0		
	SCALE					0	0		
	LOAD CELL/INDICATOR					0	0		
	PC & S/W				0	0			
			기타자재			0	0	0	
								0	
	외주제작품	TEACHING(다관절ROBOT)				0	0		
TEACHING(직교/스칼라ROBOT)					0	0			
TEACHING(SERVO PRESSs)					0	0			
TEACHING(NUT RUNNER)					0	0			
TEACHING(VISION SYSTEM)					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
					0	0			
						0			
	자재비 소계						4,500,000		
노무비	기존설비 철거		M/D	12	300,000	3,600,000			
	기존설비 양산 대응		M/D		300,000	0			
	기계 설계		M/D		300,000	0			
	기계 조립		M/D		250,000	0			
	설치 시운전(TELSTAR)		M/D		250,000	0			
	기계 설치		M/D			0			
	기계 시운전		M/D			0			
	기계 양산대응		M/D			0			
	항공료		M/D			0			
	현지 체류비		M/D			0			
	기계 도장		M/D			0			
	노무비 소계						3,600,000		
		운반및중장기사용,표준안전관리비						51,508	
	일반관리비		%	1			81,000		
	이 윤		%	1			77,492		
	합 계						8,310,000		

□ 단위공사명(전기제외): 현장 설치 시운전

(첨부)

구분	품 명	규격	단위	수량	단가(원)	금액(원)	原MAKER
자재비	철자재				0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	설치/매체/시운전				0	0	
		기타자재			0	0	
	구매품 (유공압품외)	다관절ROBOT			0	0	
		SERVO PRESS			0	0	
		NUT RUNNER			0	0	
		VISION SYSTEM			0	0	
		신유/정유 추출 SYSTEM			0	0	
		GREASE/SEALANT SYSTEM			0	0	
		SYSTEM TOOL			0	0	
		PARTS FEEDER			0	0	
		INDUCTION HEATING			0	0	
		ID SYSTEM			0	0	
		MOTOR			0	0	
		공압 시스템			0	0	
		LM SYSTEM			0	0	
		SENSOR			0	0	
		착교 ROBOT			0	0	
		SERVO MOTOR & REDUCER			0	0	
		LEAK TESTER			0	0	
		MARKING			0	0	
		BARCODE SYSTEM			0	0	
		AUTO TOOL CHANGER(ATC)			0	0	
		INDEX			0	0	
		SCALE			0	0	
		LOAD CELL/INDICATOR			0	0	
		PC & S/W			0	0	
		기타자재			0	0	
	외주제작품					0	
		TEACHING(다관절ROBOT)			0	0	
		TEACHING(직교/스칼라ROBOT)			0	0	
		TEACHING(SERVO PRESSs)			0	0	
		TEACHING(NUT RUNNER)			0	0	
		TEACHING(VISION SYSTEM)			0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
					0	0	
	자재비 소계					0	
노무비	기준설비 철거		M/D		300,000	0	
	기준설비 양산 대응		M/D		300,000	0	
	기계 설계		M/D		300,000	0	
	기계 조립		M/D		250,000	0	
	설치 시운전(TELSTAR)		M/D		250,000	0	
	기계 설치	PM(1), 기계(2) : 8일	M/D	24	350,000	8,400,000	
	기계 시운전	PM(1), 기계(1), 비전(1),그리스 (1) : 8일	M/D	32	350,000	11,200,000	
	기계 양산대응	PM(1), 기계(1) : 8일(3회)	M/D	48	350,000	16,800,000	MCA, GE2
	항공료	PM(1), 기계(2), 비전(1), 그리스 (1)	M/D	9	3,500,000	31,500,000	이벤트 2회 포함
	현지 채류비		M/D	104	200,000	20,800,000	
	매뉴얼		M/D	2	500,000	1,000,000	
	노무비 소계					89,700,000	
운반및중장비사용,표준안전관리비						237,826	
일반관리비			%	1		899,000	
이 윤			%	1		893,174	
합 계						91,730,000	