

견 적 서

REF NO. : PBQ-26080

현대위아 주식회사 귀중

2026년 03월 10일 (화)

(C.C : 김성령 매니저님)

하기품목에 조회에 진심으로 감사드리며, 다음과 같이 견적하오니 검토하여 주시기바랍니다.

-다 음-

(단위:원)

No	구 분	수량	단가	금액	비 고
적용WORK : Mexico UST#2 - Barcode Reading Remodel & Mass production Support					
1	UST Barcode Reading Remodel	1식	₩6,900,000	₩6,900,000	
2	포장(WOODEN PACKING CHG) & 운송	1식	₩0	₩0	
FOB 합계				₩6,900,000	
3	설치/시운전/교육 (Try-Out) 1차설치완료	1식	₩58,075,000	₩58,075,000	MEXICO
합 계 금 액				₩64,975,000	

특기사항

- 인도조건 : 현지개조 시운전도
- 납기 : 주문접수후 30일
- 결제조건 : 귀사 정기결제
- 상기단가의 상세는 "**별지**"를 참조하시기바랍니다.
- 제작사양/범위
 - PLC 전장부품은 MITSUBISHI 적용조건.
 - CT 사양 :
 - 상기설비의 제작조건 및 기기사용에 대해서는 합의의 제작사양을 기준으로합니다.
 - 기존품 유용여부는 을지 참조
 - Reading Position : SHAFT 끝단면 BARCODE READING
 - 1차설치시 연동 TEST 완료
- 제출서류
 - 설비취급설명서 : LAY OUT 변경도면
- UL 인증부품 적용.
- 견적 유효기간 : 30일.
- V. A. T 별도.

주식회사 피앤에스 대표이사 박 봉 수 인



1.초음파 검사기(UST)-Barcode Reading Unit Remodel

(단위:KRW)

NO	구분	규격/형식	수량	단위	단가	금액	비고
1	FRAME						
1.1	Frame			SET	₩0	₩0	
1.2	All Fance Cover			SET	₩0	₩0	
1.3	Jig Unit			SET	₩0	₩0	
2	READING UNIT						
2.1	Cognex Reading Module			SET	₩0	₩0	기존품유용
2.2	Cognex Reading Unit		1	SET	₩1,500,000	₩1,500,000	
2.3	Chuck Jaw			SET	₩0	₩0	
3	T/F CONVEYOR REMODEL						
3.1	Pusher			SET	₩0	₩0	
3.2	Work Rotation			SET	₩0	₩0	
3.3	Work Lift Remodel			SET	₩0	₩0	
3.3	Transper Unit Remodel			SET	₩0	₩0	
4	ELECTRIC CONTROL SYSTEM						
4.1	PLC Electric Parts		1	SET	₩3,000,000	₩3,000,000	
4.2	Control & Operating Panel			SET	₩0	₩0	
4.3	Programming Fee			M/D	₩0	₩0	LOCAL
4.4	Wiring Fee			M/D	₩0	₩0	LOCAL
5	DESIGN & ASS'Y						
5.1	Design Fee		3	M/D	₩300,000	₩900,000	
5.2	Assembly		2	M/D	₩300,000	₩600,000	
5.3	Trial & Try-Out			M/D	₩0	₩0	제외
5.4	Transportation			SET	₩0	₩0	
SUB TOTAL						₩6,000,000	
6	Spare Parts						
6.1	Spare Parts			%		₩0	제외
7	ADMINISTRATIVE COST						
7.1	Management Expense/Profits		15	%		₩900,000	
TOTAL						₩6,900,000	

Remark

1. Subject Work

1) UST #2 – READING UNIT REMODEL

2. Mexico Local Work / Try Out / Training-Barcode Reading Remodel

(단위 : KRW)

NO	구 분	형식&규격	수량	단위	단가	금액	비고
1	SUPERVISOR FEE(1차)						
1.1	Electric Parts		0M	MD	₩0	₩0	
1.2	PLC Software	1M	18M	MD	₩380,000	₩6,840,000	
1.3	Local Remodel Work	1M	3M	MD	₩380,000	₩1,140,000	
1.4	Local Try Out – 1차	1M	15M	MD	₩380,000	₩5,700,000	
1.5	Mexico Interpretation		2	SET	₩1,500,000	₩3,000,000	
1.6	Spare Parts – UT Probe	10KA45PF50	1	EA	₩2,700,000	₩2,700,000	
2	OP Training(2차)						
2.1	Training 2차 /Mass production Support		9	MD	₩380,000	₩3,420,000	양산대응
2.2	Training 3차 /Mass production Support			MD	₩0	₩0	제외
2.2	Mexico Interpretation			SET	₩0	₩0	
2.3	Educational resource(Spanish)			SET	₩0	₩0	
3	MEXICO STAYOVER/FLIGHT						
3.1	Mexico stayover(1차)		32M	MD	₩280,000	₩8,960,000	
3.2	Mexico stayover(2차)		8M	MD	₩280,000	₩2,240,000	
3.3	Flight(1차)	2M	2	SET	₩5,000,000	₩10,000,000	
3.4	Flight(2차)	1M	1	SET	₩6,500,000	₩6,500,000	
3.4	Isolation(KOREA-15Day)			SET	₩0	₩0	
4	ELECTRIC CONTROL SYSTEM						
4.1	PLC Electric Parts			SET	₩0	₩0	
4.2	Control & Operating Panel			SET	₩0	₩0	
4.3	Programming Fee			M/D	₩0	₩0	
4.4	Wiring Fee			M/D	₩0	₩0	
5	DESIGN & ASS'Y						
5.1	Design Fee			M/D	₩0	₩0	
5.2	Assembly			SET	₩0	₩0	
5.3	Trial & Try-Out			M/D	₩0	₩0	
5.4	Transportation			SET	₩0	₩0	
SUB TOTAL						₩50,500,000	
6	Spare Parts						
6.1	Spare Parts			%		₩0	
7	ADMINISTRATIVE COST						
7.1	Management Expense/Profits		15	%		₩7,575,000	
TOTAL						₩58,075,000	
Remark							